INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/16/08
PAGE : 120 -1
VENDOR RANKING

CALL ORDER : 120 CONTRACT ID : IB-29520-A COUNTIES : MARSHALL
LETTING DATE : 09/04/08 10:00 AM DISTRICT : 64
CONTRACT TIME : 09/11/09 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT (S) : 0600358
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-0997978 PHEND & BROWN INC $ 3,979,578.97 100.0000%
2 35-1374866 PRIMCO INC $ 4,486,252.69 112.7318%
3 36-2231526 WALSH CONSTR COMPANY $ 4,750,000.00 119.3594%
4 35-1068009 DYER CONSTRUCTION CO $ 4,935,532.03 124.0215%
5 35-1339168 LAPORTE CONSTRUCTION CO $ 5,271,213.06 132.4566%



INDIANA DEPARTMENT OF TRANSPORTATION DATE 10/16/08
PAGE 120 -2
TABULATION OF BIDS
ROUTE : 31
CALL ORDER 120 CONTRACT 1ID IB-29520-A COUNTIES : MARSHALL
LETTING DATE 09/04/08 10:00 AM DISTRICT LAPORTE DISTRICT
SET-ASIDE
| ( 1 ) 35-0997978 | ( 2 ) 35-1374866 | ( 3 ) 36-2231526
|PHEND & BROWN INC |PRIMCO INC |WALSH CONSTR COMPANY
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 NEW BRIDGE CONSTRUCTION
| | |
0001 105-06845 LUMP | 50000.00000 50000.00] 32900.00000 32900.00] 198009.74000 198009.74
CONSTRUCTION ENGINEERING | |
0002 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0003 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0004 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA | |
0005 109-08442 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, SUPERSTRUCTURE | |
CONCRETE | | |
0006 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0007 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0009 110-01001 LUMP | 198000.00000 198000.00| 224269.13000 224269.13| 237000.00000 237000.00
MOBILIZATION AND DEMOBILIZATION | |
0010 201-52370 LUMP | 79500.00000 79500.00| 89707.65000 89707.65]| 96000.00000 96000.00
CLEARING RIGHT OF WAY | |
0011 202-02271 2.000 EACH | 1500.00000 3000.00] 1200.00000 2400.00] 332.61000 665.22
HEADWALL, REMOVE | |
0012 203-02000 25161.000 cCYS | 6.50000 163546.50]| 7.50000 188707.50] 14.00000 352254.00
EXCAVATION, COMMON | |
0013 203-02070 121106.000 CYS | 7.50000 908295.00 | 11.40000 1380608.40] 9.50000 1150507.00
BORROW | | |
0014 205-06931 165.000 TON | 63.00000 10395.00]| 45.50000 7507.50]| 33.50000 5527.50
TEMPORARY CHECK DAM, REVETMENT RIPRAP | |
0015 205-06933 13.000 EACH | 85.00000 1105.00] 85.00000 1105.00] 85.00000 1105.00
TEMPORARY DITCH INLET PROTECTION | |
0016 205-06934 14.000 TON | 420.00000 5880.00] 420.00000 5880.00] 420.00000 5880.00
TEMPORARY MULCHING | |
0017 205-06937 1175.000 LFT | 1.73000 2032.75] 2.75000 3231.25] 1.65000 1938.75
TEMPORARY SILT FENCE | |
0018 206-51230 105.000 CYS | 150.00000 15750.00]| 35.00000 3675.00] 10.45000 1097.25
|

EXCAVATION, FOUNDATION, UNCLASSIFIED



INDIANA DEPARTMENT OF TRANSPORTATION DATE 10/16/08
PAGE 120 -3
TABULATION OF BIDS
ROUTE : 31
CALL ORDER 120 CONTRACT 1ID IB-29520-A COUNTIES : MARSHALL
LETTING DATE 09/04/08 10:00 AM DISTRICT LAPORTE DISTRICT
SET-ASIDE
| ( 1 ) 35-0997978 | ( 2 ) 35-1374866 | ( 3 ) 36-2231526
|PHEND & BROWN INC |PRIMCO INC |WALSH CONSTR COMPANY
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0019 207-08264 20200.000 SYS | 3.50000 70700.00| 2.35000 47470.00| 1.99000 40198.00
SUBGRADE TREATMENT, TYPE II | |
0020 211-02050 4846.000 CYS | 22.00000 106612.00] 27.00000 130842.00] 19.00000 92074.00
B BORROW | I I
0021 211-06467 72.000 CYS | 50.00000 3600.00] 90.00000 6480.00] 53.33000 3839.76
AGGREGATE FOR END BENT BACKFILL | |
0022 211-09264 944.000 CYS | 18.00000 16992.00] 20.50000 19352.00] 18.15000 17133.60
STRUCTURE BACKFILL, TYPE 1 | |
0023 211-09266 5017.000 cCYS | 26.00000 130442.00]| 27.00000 135459.00]| 23.00000 115391.00
STRUCTURE BACKFILL, TYPE 3 | |
0024 214-07202 1914.000 sSYS | 3.50000 6699.00] 5.00000 9570.00]| 2.62000 5014.68
GEOGRID, I | |
0025 301-07448 10441.000 TON | 18.00000 187938.00]| 19.25000 200989.25] 22.00000 229702.00
COMPACTED AGGREGATE, NO. 53, BASE | |
0026 302-07455 79.000 cCYS | 50.00000 3950.00] 95.00000 7505.00 | 58.49000 4620.71
DENSE GRADED SUBBASE | |
0027 306-08043 355.000 SYS | 10.30000 3656.50] 9.00000 3195.00] 10.70000 3798.50
MILLING, TRANSITION | |
0028 401-07320 1442.000 TON | 78.00000 112476.00]| 79.00000 113918.00] 78.83000 113672.86
QC/QA-HMA, 1, 64, SURFACE, 9.5 mm | |
0029 401-07389 3336.000 TON | 64.00000 213504.00] 67.25000 224346.00] 63.06000 210368.16
QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm | |
0030 404-05511 6700.000 SYS | 2.60000 17420.00]| 1.25000 8375.00| 0.91000 6097.00
SEAL COAT, 2 | | |
0031 406-05520 4.600 TON | 954.00000 4388.40| 500.00000 2300.00] 105.10000 483.46
ASPHALT FOR TACK COAT | |
0032 601-01522 4.000 EACH | 2095.00000 8380.00| 2000.00000 8000.00 | 2000.00000 8000.00
GUARDRAIL TRANSITION TYPE TGB | |
0033 601-05999 2.000 EACH | 35.00000 70.00] 50.00000 100.00] 50.00000 100.00
CURVED TERMINAL END | |
0034 601-06246 2.000 EACH | 13980.00000 27960.00] 13900.00000 27800.00] 13900.00000 27800.00
IMPACT ATTENUATOR, R2, Wl, TL-3 | |
0035 601-06454 1.000 EACH | 2800.00000 2800.00] 2150.00000 2150.00] 2150.00000 2150.00
IMPACT ATTENUATOR SPARE PARTS PACKAGE, | |
R2, W1, TL-3 , STAGE 2 | |
0036 601-08434 1.000 EACH | 690.00000 690.00]| 1000.00000 1000.00| 1000.00000 1000.00
GUARDRAIL END TREATMENT, TYPE 0OS, SPARE | |
PARTS PACKAGE, STAGE 2 | |
0037 601-94689 2.000 EACH | 2808.00000 5616.00] 2425.00000 4850.00| 2425.00000 4850.00
|

GUARDRAIL END TREATMENT, OS



INDIANA DEPARTMENT OF TRANSPORTATION DATE 10/16/08
PAGE 120 -4
TABULATION OF BIDS
ROUTE : 31
CALL ORDER 120 CONTRACT 1ID IB-29520-A COUNTIES : MARSHALL
LETTING DATE 09/04/08 10:00 AM DISTRICT LAPORTE DISTRICT
SET-ASIDE
| 1 ) 35-0997978 | ( 2 ) 35-1374866 | ( 3 ) 36-2231526
|PHEND & BROWN INC |PRIMCO INC |WALSH CONSTR COMPANY
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0038 601-99105 712.500 LFT | 19.60000 13965.00]| 18.10000 12896.25]| 18.10000 12896.25
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | |
0039 602-06729 16.000 EACH | 10.00000 160.00| 6.00000 96.00| 10.00000 160.00
BARRIER DELINEATOR | |
0040 603-06040 1900.000 LFT | 5.60000 10640.00]| 7.70000 14630.00]| 4.86000 9234.00
FENCE, FARM FIELD, 47 IN. | |
0041 605-06090 15.400 LFT | 50.00000 770.00 | 120.00000 1848.00| 60.23000 927.54
CURB, INTEGRAL, CONCRETE , MODIFIED | |
0042 605-06155 100.000 LFT | 30.00000 3000.00] 40.00000 4000.00]| 40.92000 4092.00
CURB AND GUTTER, CONCRETE, MODIFIED | |
0043 609-06259 225.500 SYS | 110.00000 24805.00] 85.00000 19167.50] 51.26000 11559.13
REINFORCED CONCRETE BRIDGE APPROACH 12 | |
IN. | | |
0044 610-07486 190.000 TON | 79.50000 15105.00]| 83.00000 15770.00]| 210.21000 39939.90
HMA FOR APPROACHES, TYPE A | |
0045 611-06497 3.000 EACH | 130.00000 390.00] 190.50000 571.50] 150.00000 450.00
MAILBOX ASSEMBLY, SINGLE | |
0046 615-06490 69.000 EACH | 120.00000 8280.00| 117.00000 8073.00]| 117.00000 8073.00
RIGHT OF WAY MARKER | |
0047 615-06505 11.000 EACH | 480.00000 5280.00] 600.00000 6600.00] 600.00000 6600.00
MONUMENT, B | |
0048 615-06527 2.000 EACH | 350.00000 700.00] 530.00000 1060.00]| 530.00000 1060.00
MONUMENT, SECTION CORNER | |
0049 616-02320 1055.000 SYS | 2.60000 2743.00] 7.20000 7596.00 | 3.19000 3365.45
GEOTEXTILES | |
0050 616-06451 377.000 TON | 48.50000 18284.50]| 47.00000 17719.00]| 33.50000 12629.50
RIPRAP, UNIFORM | | |
0051 621-01004 3.000 EACH | 375.00000 1125.00]| 375.00000 1125.00]| 375.00000 1125.00
MOBILIZATION AND DEMOBILIZATION FOR | |
SEEDING | | |
0052 621-06545 4.400 TON | 1641.00000 7220.40 | 1641.00000 7220.40 | 1641.00000 7220.40
FERTILIZER | |
0053 621-06553 1850.000 LBS | 2.80000 5180.00] 2.80000 5180.00] 2.80000 5180.00
SEED MIXTURE, R | |
0054 621-06557 825.000 LBS | 2.40000 1980.00]| 2.40000 1980.00]| 2.40000 1980.00
SEED MIXTURE, T | |
0055 621-06565 21.800 TON | 355.00000 7739.00 | 355.00000 7739.00 | 355.00000 7739.00
MULCHING MATERIAL | |
0056 621-06567 150.000 kGAL | 1.00000 150.00] 1.00000 150.00] 1.00000 150.00
|

WATER , SODDING



INDIANA DEPARTMENT OF TRANSPORTATION DATE 10/16/08
PAGE 120 -5
TABULATION OF BIDS
ROUTE : 31
CALL ORDER 120 CONTRACT 1ID IB-29520-A COUNTIES : MARSHALL
LETTING DATE 09/04/08 10:00 AM DISTRICT LAPORTE DISTRICT
SET-ASIDE
| ( 1 ) 35-0997978 | ( 2 ) 35-1374866 | ( 3 ) 36-2231526
|PHEND & BROWN INC |PRIMCO INC |WALSH CONSTR COMPANY
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0057 621-06574 2948.000 SYS | 3.15000 9286.20]| 3.15000 9286.20]| 3.15000 9286.20
SODDING | | |
0058 628-09402 15.000 MOS | 2300.00000 34500.00] 1985.00000 29775.00] 3555.45000 53331.75
FIELD OFFICE, B | |
0059 628-09407 15.000 MOS | 260.00000 3900.00] 230.00000 3450.00] 225.00000 3375.00
FIELD OFFICE COMPUTER SYSTEM, | |
ADDITIONAL , 1EACH | |
0060 701-06011 2.000 EACH | 1500.00000 3000.00] 2300.00000 4600.00| 1176.82000 2353.64
DYNAMIC PILE LOAD TEST | |
0061 701-06012 2.000 EACH | 1700.00000 3400.00] 1550.50000 3101.00] 784.55000 1569.10
TEST PILE, RESTRIKE , HP 12X74 | |
0062 701-06027 2.000 EACH | 2200.00000 4400.00 | 6750.00000 13500.00] 1176.82000 2353.64
TEST PILE , HP 12X74 | |
0063 701-91792 35.000 EACH | 150.00000 5250.00] 160.00000 5600.00] 90.00000 3150.00
PILE TIP, STEEL H , HP 12X74 | |
0064 701-95780 3318.000 LFT | 64.00000 212352.00] 70.00000 232260.00] 67.18000 222903.24
PILE, STEEL H, HP 12 X 74 | |
0065 702-51005 101.400 CYS | 900.00000 91260.00]| 575.00000 58305.00] 490.00000 49686.00
CONCRETE, A, SUBSTRUCTURE | |
0066 702-51015 47.200 cCYs | 600.00000 28320.00] 383.43000 18097.90] 360.00000 16992.00
CONCRETE, B, FOOTINGS | |
0067 702-92857 29.900 cCYS | 875.00000 26162.50] 680.00000 20332.00] 510.00000 15249.00
CONCRETE, C, SUBSTRUCTURE | |
0068 703-51030 17065.000 LBS | 1.00000 17065.00] 1.35000 23037.75] 0.97000 16553.05
REINFORCING STEEL | |
0069 703-51032 125998.000 LBS | 1.03000 129777.94| 1.10000 138597.80]| 1.02000 128517.96
REINFORCING STEEL, EPOXY COATED | |
0070 704-51002 394.400 CYS | 400.00000 157760.00] 605.00000 238612.00] 540.00000 212976.00
CONCRETE, C, SUPERSTRUCTURE | |
0071 706-05732 4.000 EACH | 1200.00000 4800.00| 1550.00000 6200.00] 1873.97000 7495.88
CONCRETE BRIDGE RAILING TRANSITION, TBC | |
0072 706-51020 40.700 cCYsS | 440.00000 17908.00] 525.00000 21367.50] 500.00000 20350.00
CONCRETE, C, RAILING | |
0073 707-08476 842.300 LFT | 400.00000 336920.00] 290.00000 244267.00] 450.00000 379035.00
STRUCTURAL MEMBERS, CONCRETE BULB-T | |
BEAM, 72 IN. X 48 IN. | |
0074 709-51821 LUMP | 6000.00000 6000.00] 4502.79000 4502.79| 6000.00000 6000.00
SURFACE SEAL | |
0075 715-02629 1.000 EACH | 800.00000 800.00] 2215.00000 2215.00] 518.73000 518.73
SAFETY METAL END SECTION, 6:1, 18 IN. | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE 10/16/08
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TABULATION OF BIDS
ROUTE : 31
CALL ORDER 120 CONTRACT 1ID IB-29520-A COUNTIES : MARSHALL
LETTING DATE 09/04/08 10:00 AM DISTRICT LAPORTE DISTRICT
SET-ASIDE
| ( 1 ) 35-0997978 | ( 2 ) 35-1374866 | ( 3 ) 36-2231526
|PHEND & BROWN INC |PRIMCO INC |WALSH CONSTR COMPANY
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0076 715-03584 2.000 EACH | 1000.00000 2000.00] 1550.00000 3100.00] 518.75000 1037.50
SAFETY METAL END SECTION, 4:1, 18 IN. | |
0077 715-05118 51.000 LFT | 25.00000 1275.00 | 52.00000 2652.00] 28.33000 1444.83
PIPE, TYPE 1, CIRCULAR, 12 IN. | |
0078 715-05121 155.000 LFT | 34.00000 5270.00] 52.00000 8060.00| 36.65000 5680.75
PIPE, TYPE 1, CIRCULAR, 18 IN. | |
0079 715-05123 240.000 LFT | 42.00000 10080.00] 57.00000 13680.00] 44.21000 10610.40
PIPE, TYPE 1, CIRCULAR, 24 IN. | |
0080 715-05149 924.000 LFT | 26.00000 24024.00] 45.00000 41580.00]| 24.61000 22739.64
PIPE, TYPE 2, CIRCULAR, 12 IN. | |
0081 715-05168 25.000 LFT | 25.00000 625.00] 55.00000 1375.00| 29.34000 733.50
PIPE, TYPE 3, CIRCULAR, 12 IN. | |
0082 715-05169 85.000 LFT | 27.00000 2295.00] 57.50000 4887.50]| 31.50000 2677.50
PIPE, TYPE 3, CIRCULAR, 15 IN. | |
0083 715-05173 100.000 LFT | 42.00000 4200.00] 57.00000 5700.00] 44.58000 4458.00
PIPE, TYPE 3, CIRCULAR, 24 IN. | |
0084 715-05407 189.000 LFT | 8.00000 1512.00]| 15.00000 2835.00] 1.63000 308.07
PIPE, END BENT DRAIN, 6 IN. | |
0085 715-26764 1.000 EACH | 8000.00000 8000.00] 6835.00000 6835.00] 5290.71000 5290.71
GRATED BOX END SECTION, II, 10:1, 18 IN | |
0086 715-46000 4.000 EACH | 250.00000 1000.00]| 380.00000 1520.00]| 318.31000 1273.24
PIPE END SECTION, 12 IN. | |
0087 715-46005 4.000 EACH | 350.00000 1400.00] 550.00000 2200.00] 343.31000 1373.24
PIPE END SECTION, 15 IN. | |
0088 715-46020 6.000 EACH | 650.00000 3900.00] 740.00000 4440.00]| 661.62000 3969.72
PIPE END SECTION, 24 IN. | |
0089 720-45275 4.000 EACH | 2500.00000 10000.00] 1590.00000 6360.00] 2003.24000 8012.96
PIPE CATCH BASIN, 24 IN. | |
0090 731-93945 7505.000 SFT | 16.00000 120080.00]| 16.00000 120080.00]| 18.00000 135090.00
FACE PANELS, CONCRETE | |
0091 731-93946 7505.000 SFT | 16.00000 120080.00 | 10.00000 75050.00] 8.00000 60040.00
WALL ERECTION | |
0092 731-93947 431.000 LFT | 35.00000 15085.00]| 30.00000 12930.00]| 25.00000 10775.00
LEVELING PAD, CONCRETE | |
0093 801-03290 4.000 EACH | 185.00000 740.00] 169.00000 676.00] 185.00000 740.00
CONSTRUCTION SIGN, C | |
0094 801-04308 8.000 EACH | 398.00000 3184.00] 200.00000 1600.00] 398.00000 3184.00
ROAD CLOSURE SIGN ASSEMBLY | |
0095 801-06625 45.000 EACH | 95.00000 4275.00| 70.00000 3150.00] 95.00000 4275.00
|

DETOUR ROUTE MARKER ASSEMBLY



INDIANA DEPARTMENT OF TRANSPORTATION DATE 10/16/08
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TABULATION OF BIDS
ROUTE : 31
CALL ORDER 120 CONTRACT 1ID IB-29520-A COUNTIES : MARSHALL
LETTING DATE 09/04/08 10:00 AM DISTRICT LAPORTE DISTRICT
SET-ASIDE
| ( 1 ) 35-0997978 | ( 2 ) 35-1374866 | ( 3 ) 36-2231526
|PHEND & BROWN INC |PRIMCO INC |WALSH CONSTR COMPANY
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0096 801-06640 52.000 EACH | 139.00000 7228.00| 135.00000 7020.00| 139.00000 7228.00
CONSTRUCTION SIGN, A | |
0097 801-06645 4.000 EACH | 59.00000 236.00] 50.00000 200.00] 59.00000 236.00
CONSTRUCTION SIGN, B | |
0098 801-06710 360.000 DAY | 4.95000 1782.00]| 12.00000 4320.00]| 4.96000 1785.60
FLASHING ARROW SIGN | |
0099 801-06775 LUMP | 5724.00000 5724.00| 6906.33000 6906.33] 197327.80000 197327.80
MAINTAINING TRAFFIC | |
0100 801-07024 2.000 EACH | 3985.00000 7970.00| 6900.00000 13800.00]| 3985.00000 7970.00
ENERGY ABSORBING TERMINAL, CZ, TL-3 | |
0101 801-07118 72.000 LEFT | 9.25000 666.00] 20.00000 1440.00| 9.25000 666.00
BARRICADE, III-A | |
0102 801-07119 192.000 LFT | 10.45000 2006.40] 20.00000 3840.00] 10.45000 2006.40
BARRICADE, III-B | |
0103 801-08401 200.000 LFT | 45.00000 9000.00 | 28.00000 5600.00] 16.44000 3288.00
TEMPORARY TRAFFIC BARRIER, TYPE 2 | |
0104 801-09133 2.000 EACH | 4264.00000 8528.00| 2650.00000 5300.00] 4264.00000 8528.00
TEMPORARY CHANGEABLE MESSAGE SIGN | |
0105 802-05702 125.000 LFT | 15.00000 1875.00]| 10.60000 1325.00]| 10.60000 1325.00
SIGN POST, SQUARE, 2, REINFORCED ANCHOR | |
BASE | | |
0106 802-76025 63.750 SFT | 18.00000 1147.50]| 22.05000 1405.69| 22.05000 1405.69
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.080 IN. THICKNESS | |
0107 802-76035 16.000 SFT | 30.00000 480.00] 19.65000 314.40] 19.65000 314.40
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.100 IN. THICKNESS | |
0108 808-03631 555.000 LFT | 3.10000 1720.50] 2.25000 1248.75]| 2.25000 1248.75
LINE, EPOXY, SOLID, WHITE, 4 IN. | |
0109 808-03632 555.000 LFT | 3.10000 1720.50]| 2.25000 1248.75]| 2.25000 1248.75
LINE, EPOXY, SOLID, YELLOW, 4 IN. | |
0110 808-06703 9605.000 LFT | 0.30000 2881.50] 0.30000 2881.50] 0.30000 2881.50
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | |
0111 808-75245 9475.000 LFT | 0.30000 2842.50] 0.30000 2842.50] 0.30000 2842.50
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | |
IN. | | |
0112 808-75297 30.000 LFT | 19.75000 592.50] 5.00000 150.00| 5.00000 150.00
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
|

STOP LINE, 24 IN.



INDIANA DEPARTMENT OF TRANSPORTATION

DATE 10/16/08
PAGE 120 -8
TABULATION OF BIDS
ROUTE 31
CALL ORDER 120 CONTRACT 1ID IB-29520-A COUNTIES MARSHALL
LETTING DATE 09/04/08 10:00 AM DISTRICT LAPORTE DISTRICT
SET-ASIDE
| ( 1 ) 35-0997978 | ( 2 ) 35-1374866 | ( 3 ) 36-2231526
|PHEND & BROWN INC |PRIMCO INC |WALSH CONSTR COMPANY
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0113 808-75998 124.000 EACH | 19.12000 2370.88]| 28.00000 3472.00] 28.00000 3472.00
SNOWPLOWABLE RAISED PAVEMENT MARKER | |
SECTION TOTALS | $ 3,979,578.97| $ 4,486,252.69| $ 4,750,000.00
+ + +
CONTRACT TOTALS | S 3,979,578.97] S 4,486,252.69] S 4,750,000.00




INDIANA DEPARTMENT OF TRANSPORTATION DATE 10/16/08
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TABULATION OF BIDS
ROUTE : 31
CALL ORDER 120 CONTRACT 1ID IB-29520-A COUNTIES : MARSHALL
LETTING DATE 09/04/08 10:00 AM DISTRICT LAPORTE DISTRICT
SET-ASIDE
| ( 4 ) 35-1068009 | ( 5 35-13391638 | (
|DYER CONSTRUCTION CO | LAPORTE CONSTRUCTION CO
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 NEW BRIDGE CONSTRUCTION
| | |
0001 105-06845 LUMP | 126972.68000 126972.68| 57036.02000 57036.02 |
CONSTRUCTION ENGINEERING | |
0002 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
LIQUIDATED DAMAGES | |
0003 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CONTRACT LIENS | |
0004 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, HMA | |
0005 109-08442 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, SUPERSTRUCTURE | |
CONCRETE | | |
0006 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0007 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0009 110-01001 LUMP | 297836.69000 297836.69| 265000.00000 265000.00]
MOBILIZATION AND DEMOBILIZATION | |
0010 201-52370 LUMP | 104717.75000 104717.75| 106000.00000 106000.00]
CLEARING RIGHT OF WAY | |
0011 202-02271 2.000 EACH | 755.92000 1511.84| 1659.53000 3319.06
HEADWALL, REMOVE | |
0012 203-02000 25161.000 cCYS | 9.34000 235003.74] 11.00000 276771.00]
EXCAVATION, COMMON | |
0013 203-02070 121106.000 CYS | 9.85000 1192894.10] 14.00000 1695484.00]
BORROW | | |
0014 205-06931 165.000 TON | 57.11000 9423.15]| 74.47000 12287.55]|
TEMPORARY CHECK DAM, REVETMENT RIPRAP | |
0015 205-06933 13.000 EACH | 85.00000 1105.00]| 85.00000 1105.00]|
TEMPORARY DITCH INLET PROTECTION | |
0016 205-06934 14.000 TON | 420.00000 5880.00] 420.00000 5880.00]|
TEMPORARY MULCHING | |
0017 205-06937 1175.000 LFT | 4.23000 4970.25]| 3.05000 3583.75]
TEMPORARY SILT FENCE | |
0018 206-51230 105.000 cCyYs | 16.00000 1680.00| 50.00000 5250.00]
EXCAVATION, FOUNDATION, UNCLASSIFIED | |
0019 207-08264 20200.000 SYS | 13.60000 274720.00] 6.80000 137360.00]|
SUBGRADE TREATMENT, TYPE II | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/16/08
PAGE : 120 -10
TABULATION OF BIDS

ROUTE : 31
CALL ORDER : 120 CONTRACT ID : IB-29520-A COUNTIES : MARSHALL
LETTING DATE : 09/04/08 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE
| ( 4 ) 35-1068009 | ( 5 ) 35-1339168 | (
|DYER CONSTRUCTION CO | LAPORTE CONSTRUCTION CO
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0020 211-02050 4846.000 CYS | 26.75000 129630.50] 27.75000 134476.50]|
B BORROW | | |
0021 211-06467 72.000 CYS | 60.00000 4320.00 | 40.00000 2880.00]
AGGREGATE FOR END BENT BACKFILL | |
0022 211-09264 944.000 CYS | 37.55000 35447.20] 29.04000 27413.76|
STRUCTURE BACKFILL, TYPE 1 | |
0023 211-09266 5017.000 CYS | 26.75000 134204.75] 27.25000 136713.25]
STRUCTURE BACKFILL, TYPE 3 | |
0024 214-07202 1914.000 SYS | 3.50000 6699.00] 2.83000 5416.62]
GEOGRID, I | |
0025 301-07448 10441.000 TON | 24.21000 252776.61 | 23.58000 246198.78]
COMPACTED AGGREGATE, NO. 53, BASE | |
0026 302-07455 79.000 CYS | 70.00000 5530.00] 40.00000 3160.00]
DENSE GRADED SUBBASE | |
0027 306-08043 355.000 SYS | 9.85000 3496.75] 9.09000 3226.95]
MILLING, TRANSITION | |
0028 401-07320 1442.000 TON | 75.00000 108150.00]| 75.00000 108150.00]|
QC/QA-HMA, 1, 64, SURFACE, 9.5 mm | |
0029 401-07389 3336.000 TON | 60.00000 200160.00] 60.00000 200160.00]
QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm | |
0030 404-05511 6700.000 SYS | 0.87000 5829.00] 1.00000 6700.00]
SEAL COAT, 2 | | |
0031 406-05520 4.600 TON | 100.00000 460.00 | 500.00000 2300.00]
ASPHALT FOR TACK COAT | |
0032 601-01522 4.000 EACH | 2000.00000 8000.00| 1500.00000 6000.00]
GUARDRAIL TRANSITION TYPE TGB | |
0033 601-05999 2.000 EACH | 50.00000 100.00| 1000.00000 2000.00]
CURVED TERMINAL END | |
0034 601-06246 2.000 EACH | 13900.00000 27800.00] 20000.00000 40000.00]|
IMPACT ATTENUATOR, R2, Wl, TL-3 | |
0035 601-06454 1.000 EACH | 2150.00000 2150.00] 5000.00000 5000.00]
IMPACT ATTENUATOR SPARE PARTS PACKAGE, | |
R2, W1, TL-3 , STAGE 2 | |
0036 601-08434 1.000 EACH | 1000.00000 1000.00]| 2500.00000 2500.00]
GUARDRAIL END TREATMENT, TYPE OS, SPARE | |
PARTS PACKAGE, STAGE 2 | |
0037 601-94689 2.000 EACH | 2425.00000 4850.00 | 2425.00000 4850.00 |
GUARDRAIL END TREATMENT, OS | |
0038 601-99105 712.500 LFT | 18.10000 12896.25]| 18.10000 12896.25]|
|

GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | |



INDIANA DEPARTMENT OF TRANSPORTATION

10/16/08

120 -11
TABULATION OF BIDS
ROUTE : 31
CALL ORDER : 120 CONTRACT 1ID IB-29520-A COUNTIES : MARSHALL
LETTING DATE : 09/04/08 10:00 AM DISTRICT LAPORTE DISTRICT
SET-ASIDE
| 4 ) 35-1068009 | ( 5 35-13391638 |
|DYER CONSTRUCTION CO | LAPORTE CONSTRUCTION CO
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0039 602-06729 16.000 EACH | 6.00000 96.00] 6.00000 96.00]
BARRIER DELINEATOR | |
0040 603-06040 1900.000 LFT | 7.70000 14630.00] 7.70000 14630.00]
FENCE, FARM FIELD, 47 IN. | |
0041 605-06090 15.400 LFT | 50.00000 770.00] 98.00000 1509.20]|
CURB, INTEGRAL, CONCRETE , MODIFIED | |
0042 605-06155 100.000 LFT | 35.00000 3500.00] 86.74000 8674.00 |
CURB AND GUTTER, CONCRETE, MODIFIED | |
0043 609-06259 225.500 SYS | 95.00000 21422.50] 115.00000 25932.50]
REINFORCED CONCRETE BRIDGE APPROACH 12 | |
IN. | | |
0044 610-07486 190.000 TON | 200.00000 38000.00] 200.00000 38000.00]
HMA FOR APPROACHES, TYPE A | |
0045 611-06497 3.000 EACH | 150.00000 450.00] 150.00000 450.00]
MAILBOX ASSEMBLY, SINGLE | |
0046 615-06490 69.000 EACH | 117.00000 8073.00| 117.00000 8073.00]|
RIGHT OF WAY MARKER | |
0047 615-06505 11.000 EACH | 600.00000 6600.00] 600.00000 6600.00]
MONUMENT, B | |
0048 615-06527 2.000 EACH | 530.00000 1060.00| 530.00000 1060.00|
MONUMENT, SECTION CORNER | |
0049 616-02320 1055.000 sSYS | 3.39000 3576.45] 3.24000 3418.20]
GEOTEXTILES | |
0050 616-06451 377.000 TON | 49.06000 18495.62] 64.16000 24188.32]
RIPRAP, UNIFORM | | |
0051 621-01004 3.000 EACH | 375.00000 1125.00]| 375.00000 1125.00]|
MOBILIZATION AND DEMOBILIZATION FOR | |
SEEDING | | |
0052 621-06545 4.400 TON | 1641.00000 7220.40]| 1641.00000 7220.40|
FERTILIZER | |
0053 621-06553 1850.000 LBS | 2.80000 5180.00] 2.80000 5180.00]
SEED MIXTURE, R | |
0054 621-06557 825.000 LBS | 2.40000 1980.00]| 2.40000 1980.00]|
SEED MIXTURE, T | |
0055 621-06565 21.800 TON | 355.00000 7739.00| 355.00000 7739.00|
MULCHING MATERIAL | |
0056 621-06567 150.000 kGAL | 1.00000 150.00| 1.00000 150.00|
WATER , SODDING | |
0057 621-06574 2948.000 SYS | 3.15000 9286.20| 3.15000 9286.20|
|

SODDING



INDIANA DEPARTMENT OF TRANSPORTATION DATE 10/16/08
PAGE 120 -12
TABULATION OF BIDS
ROUTE : 31
CALL ORDER 120 CONTRACT 1ID IB-29520-A COUNTIES : MARSHALL
LETTING DATE 09/04/08 10:00 AM DISTRICT LAPORTE DISTRICT
SET-ASIDE
| ( 4 ) 35-1068009 | ( 5 ) 35-1339168 | (
|DYER CONSTRUCTION CO | LAPORTE CONSTRUCTION CO
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0058 628-09402 15.000 MOS | 2569.70000 38545.50] 2666.63000 39999.45]
FIELD OFFICE, B | |
0059 628-09407 15.000 MOS | 392.43000 5886.45] 540.00000 8100.00 |
FIELD OFFICE COMPUTER SYSTEM, | |
ADDITIONAL , 1EACH | |
0060 701-06011 2.000 EACH | 1200.00000 2400.00] 900.00000 1800.00 |
DYNAMIC PILE LOAD TEST | |
0061 701-06012 2.000 EACH | 2500.00000 5000.00] 1400.00000 2800.00]
TEST PILE, RESTRIKE , HP 12X74 | |
0062 701-06027 2.000 EACH | 15000.00000 30000.00] 3200.00000 6400.00]
TEST PILE , HP 12X74 | |
0063 701-91792 35.000 EACH | 135.00000 4725.00 | 103.00000 3605.00]
PILE TIP, STEEL H , HP 12X74 | |
0064 701-95780 3318.000 LFT | 70.00000 232260.00] 66.00000 218988.00]
PILE, STEEL H, HP 12 X 74 | |
0065 702-51005 101.400 cCYs | 500.00000 50700.00] 550.00000 55770.00 |
CONCRETE, A, SUBSTRUCTURE | |
0066 702-51015 47.200 CYS | 300.00000 14160.00]| 275.00000 12980.00]|
CONCRETE, B, FOOTINGS | |
0067 702-92857 29.900 CYS | 600.00000 17940.00] 600.00000 17940.00]
CONCRETE, C, SUBSTRUCTURE | |
0068 703-51030 17065.000 LBS | 1.15000 19624.75]| 1.30000 22184.50]
REINFORCING STEEL | |
0069 703-51032 125998.000 LBS | 1.25000 157497.50] 1.15000 144897.70]
REINFORCING STEEL, EPOXY COATED | |
0070 704-51002 394.400 cCYS | 325.00000 128180.00]| 590.00000 232696.00]
CONCRETE, C, SUPERSTRUCTURE | |
0071 706-05732 4.000 EACH | 1800.00000 7200.00 | 1750.00000 7000.00 |
CONCRETE BRIDGE RAILING TRANSITION, TBC | |
0072 706-51020 40.700 cCYS | 500.00000 20350.00] 750.00000 30525.00]
CONCRETE, C, RAILING | |
0073 707-08476 842.300 LFT | 428.00000 360504.40] 375.00000 315862.50]
STRUCTURAL MEMBERS, CONCRETE BULB-T | |
BEAM, 72 IN. X 48 IN. | |
0074 709-51821 LUMP | 5500.00000 5500.00] 6053.00000 6053.00]
SURFACE SEAL | |
0075 715-02629 1.000 EACH | 975.73000 975.73| 785.84000 785.84 |
SAFETY METAL END SECTION, 6:1, 18 IN. | |
0076 715-03584 2.000 EACH | 855.37000 1710.74| 670.87000 1341.74|
SAFETY METAL END SECTION, 4:1, 18 IN. | |



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 10/16/08
PAGE : 120 -13

ROUTE : 31
CALL ORDER 120 CONTRACT 1ID IB-29520-A COUNTIES : MARSHALL
LETTING DATE 09/04/08 10:00 AM DISTRICT LAPORTE DISTRICT
SET-ASIDE
| 4 ) 35-1068009 | ( 5 35-13391638 | (
|DYER CONSTRUCTION CO | LAPORTE CONSTRUCTION CO
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0077 715-05118 51.000 LFT | 51.53000 2628.03] 49.78000 2538.78]
PIPE, TYPE 1, CIRCULAR, 12 IN. | |
0078 715-05121 155.000 LFT | 51.86000 8038.30]| 53.30000 8261.50]|
PIPE, TYPE 1, CIRCULAR, 18 IN. | |
0079 715-05123 240.000 LFT | 52.56000 12614.40]| 38.61000 9266.40|
PIPE, TYPE 1, CIRCULAR, 24 IN. | |
0080 715-05149 924.000 LFT | 37.02000 34206.48| 49.10000 45368.40]
PIPE, TYPE 2, CIRCULAR, 12 IN. | |
0081 715-05168 25.000 LFT | 57.42000 1435.50]| 49.10000 1227.50]|
PIPE, TYPE 3, CIRCULAR, 12 IN. | |
0082 715-05169 85.000 LFT | 48.98000 4163.30]| 53.33000 4533.05]|
PIPE, TYPE 3, CIRCULAR, 15 IN. | |
0083 715-05173 100.000 LFT | 51.30000 5130.00] 52.95000 5295.00]
PIPE, TYPE 3, CIRCULAR, 24 IN. | |
0084 715-05407 189.000 LFT | 10.00000 1890.00| 25.00000 4725.00 |
PIPE, END BENT DRAIN, 6 IN. | |
0085 715-26764 1.000 EACH | 5707.04000 5707.04] 9744.60000 9744.60|
GRATED BOX END SECTION, II, 10:1, 18 IN | |
0086 715-46000 4.000 EACH | 491.71000 1966.84| 536.89000 2147.56
PIPE END SECTION, 12 IN. | |
0087 715-46005 4.000 EACH | 511.33000 2045.32] 551.89000 2207.56|
PIPE END SECTION, 15 IN. | |
0088 715-46020 6.000 EACH | 596.36000 3578.16 | 885.86000 5315.16|
PIPE END SECTION, 24 IN. | |
0089 720-45275 4.000 EACH | 1445.27000 5781.08] 1416.71000 5666.84]
PIPE CATCH BASIN, 24 IN. | |
0090 731-93945 7505.000 SFT | 22.00000 165110.00] 16.64000 124883.20]
FACE PANELS, CONCRETE | |
0091 731-93946 7505.000 SFT | 14.00000 105070.00]| 14.50000 108822.50]|
WALL ERECTION | |
0092 731-93947 431.000 LFT | 25.00000 10775.00]| 30.91000 13322.21]
LEVELING PAD, CONCRETE | |
0093 801-03290 4.000 EACH | 169.00000 676.00] 169.00000 676.00]
CONSTRUCTION SIGN, C | |
0094 801-04308 8.000 EACH | 200.00000 1600.00]| 200.00000 1600.00|
ROAD CLOSURE SIGN ASSEMBLY | |
0095 801-06625 45.000 EACH | 70.00000 3150.00] 70.00000 3150.00]
DETOUR ROUTE MARKER ASSEMBLY | |
0096 801-06640 52.000 EACH | 135.00000 7020.00| 135.00000 7020.00|
|

CONSTRUCTION SIGN, A



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/16/08
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TABULATION OF BIDS

ROUTE : 31
CALL ORDER : 120 CONTRACT ID : IB-29520-A COUNTIES : MARSHALL
LETTING DATE : 09/04/08 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE
| ( 4 ) 35-1068009 | ( 5 ) 35-1339168 | (
|DYER CONSTRUCTION CO | LAPORTE CONSTRUCTION CO
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0097 801-06645 4.000 EACH | 50.00000 200.00] 50.00000 200.00]
CONSTRUCTION SIGN, B | |
0098 801-06710 360.000 DAY | 12.00000 4320.00 | 12.00000 4320.00 |
FLASHING ARROW SIGN | |
0099 801-06775 LUMP | 45000.00000 45000.00]| 35056.17000 35056.17]
MAINTAINING TRAFFIC | |
0100 801-07024 2.000 EACH | 6900.00000 13800.00] 6900.00000 13800.00]
ENERGY ABSORBING TERMINAL, CZ, TL-3 | |
0101 801-07118 72.000 LFT | 20.00000 1440.00]| 20.00000 1440.00]|
BARRICADE, III-A | |
0102 801-07119 192.000 LFT | 20.00000 3840.00] 20.00000 3840.00]
BARRICADE, III-B | |
0103 801-08401 200.000 LFT | 30.00000 6000.00]| 40.66000 8132.00]|
TEMPORARY TRAFFIC BARRIER, TYPE 2 | |
0104 801-09133 2.000 EACH | 4800.00000 9600.00 | 4800.00000 9600.00 |
TEMPORARY CHANGEABLE MESSAGE SIGN | |
0105 802-05702 125.000 LFT | 16.00000 2000.00] 10.60000 1325.00]
SIGN POST, SQUARE, 2, REINFORCED ANCHOR | |
BASE | | |
0106 802-76025 63.750 SFT | 16.50000 1051.88]| 22.05000 1405.69|
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.080 IN. THICKNESS | |
0107 802-76035 16.000 SFT | 17.70000 283.20] 19.65000 314.40]
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.100 IN. THICKNESS | |
0108 808-03631 555.000 LFT | 3.00000 1665.00]| 2.25000 1248.75]|
LINE, EPOXY, SOLID, WHITE, 4 IN. | |
0109 808-03632 555.000 LFT | 3.00000 1665.00 | 2.25000 1248.75]|
LINE, EPOXY, SOLID, YELLOW, 4 IN. | |
0110 808-06703 9605.000 LFT | 0.30000 2881.50] 0.30000 2881.50]
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | |
0111 808-75245 9475.000 LFT | 0.30000 2842.50] 0.30000 2842.50]
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | |
IN. | | |
0112 808-75297 30.000 LFT | 5.00000 150.00] 5.00000 150.00]
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
STOP LINE, 24 IN. | | |
0113 808-75998 124.000 EACH | 28.00000 3472.00] 28.00000 3472.00]
SNOWPLOWABLE RAISED PAVEMENT MARKER | |
SECTION TOTALS | $ 4,935,532.03| $ 5,271,213.06]| $
—————————————————————————————————————————— e
|

CONTRACT TOTALS $ 4,935,532.03] $ 5,271,213.06] $
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VENDOR RANKING

CALL ORDER : 160 CONTRACT ID : IR-30114-A COUNTIES : MARSHALL ST. JOSEPH
LETTING DATE : 09/04/08 10:00 AM DISTRICT : 64
CONTRACT TIME : 06/30/10 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT(S) : 0710722
0800275
0800276
OTHERS
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID

1 35-1374866 PRIMCO INC $ 24,434,463.05 100.0000%
2 36-2231526 WALSH CONSTR COMPANY $ 29,985,000.00 122.7160%
3 35-1068009 DYER CONSTRUCTION CO $ 31,682,407.18 129.6628%
4 36-3543170 LAMBRECHT TJ CONSTRUCTION $ 32,398,625.48 132.5940%
5 47-0640264 KIEWIT WESTERN CO $ 42,727,989.75 174.8677%



INDIANA DEPARTMENT OF TRANSPORTATION DATE 10/16/08
PAGE 160 -2
TABULATION OF BIDS
ROUTE : 31
CALL ORDER 160 CONTRACT 1ID IR-30114-A COUNTIES : MARSHALL ST. JOSEPH
LETTING DATE 09/04/08 10:00 AM DISTRICT LAPORTE DISTRICT
SET-ASIDE
| ( 1 ) 35-1374866 | ( 2 ) 36-2231526 | ( 3 ) 35-1068009
|PRIMCO INC |WALSH CONSTR COMPANY |DYER CONSTRUCTION CO
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 NEW ROAD CONSTRUCTION
| | |
0001 105-06845 LUMP | 145000.00000 145000.00| 346479.51000 346479.51] 585000.00000 585000.00
CONSTRUCTION ENGINEERING | |
0002 105-08520 3.000 EACH | 275.00000 825.00 | 300.00000 900.00 | 192.72000 578.16
CELLULAR TELEPHONE/RADIO | |
0003 105-08521 63.000 MOS | 90.00000 5670.00] 100.00000 6300.00] 109.21000 6880.23
CELLULAR TELEPHONE/RADIO SERVICE | |
0004 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL | |
MINUTES | | |
0005 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0006 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0007 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA | |
0008 109-08441 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, PCCP | |
0009 109-08442 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, SUPERSTRUCTURE | |
CONCRETE | | |
0010 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0011 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0012 109-08463 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
PROJECT ESTIMATE ADJUSTMENT | |
0014 110-01001 LUMP | 1221723.10000 1221723.10| 1500000.00000 1500000.00| 1584085.00000 1584085.00
MOBILIZATION AND DEMOBILIZATION | |
0015 201-52370 LUMP | 265372.00000 265372.00] 305000.00000 305000.00|] 316523.00000 316523.00
CLEARING RIGHT OF WAY | |
0016 202-03000 LUMP | 37650.28000 37650.28] 22000.00000 22000.00] 28090.80000 28090.80
HOUSES AND BUILDINGS, REMOVE , PARCEL | |
119 | | |
0017 202-03000 LUMP | 18500.00000 18500.00]| 22000.00000 22000.00] 31239.17000 31239.17
HOUSES AND BUILDINGS, REMOVE , PARCEL | |
|

129



INDIANA DEPARTMENT OF TRANSPORTATION DATE 10/16/08
PAGE 160 -3
TABULATION OF BIDS
ROUTE : 31
CALL ORDER 160 CONTRACT 1ID IR-30114-A COUNTIES : MARSHALL ST. JOSEPH
LETTING DATE 09/04/08 10:00 AM DISTRICT LAPORTE DISTRICT
SET-ASIDE
| ( 1 ) 35-1374866 | ( 36-2231526 | ( 3 ) 35-1068009
|PRIMCO INC |WALSH CONSTR COMPANY |DYER CONSTRUCTION CO
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0018 202-96133 40.000 LFT | 23.00000 920.00] 22.22000 888.80] 63.45000 2538.00
PIPE, REMOVE | |
0019 203-02000 720935.000 CYS | 6.42000 4628402.70]| 7.25000 5226778.75] 6.16000 4440959.60
EXCAVATION, COMMON | |
0020 203-02070 285222.100 CYS | 3.00000 855666.30| 4.65000 1326282.77| 5.87000 1674253.73
BORROW | | |
0021 203-02100 301540.000 cCYsS | 5.60000 1688624.00] 8.45000 2548013.00] 7.00000 2110780.00
EXCAVATION, PEAT | |
0022 205-03371 17325.000 CYS | 9.50000 164587.50]| 4.90000 84892.50]| 5.15000 89223.75
SEDIMENT, REMOVE | |
0023 205-06930 68.000 TON | 95.93000 6523.24] 47.47000 3227.96| 51.22000 3482.96
SPLASHPAD, RIPRAP | |
0024 205-06931 1731.000 TON | 45.00000 77895.00| 35.35000 61190.85] 58.77000 101730.87
TEMPORARY CHECK DAM, REVETMENT RIPRAP | |
0025 205-06933 28.000 EACH | 280.00000 7840.00 | 80.00000 2240.00] 80.00000 2240.00
TEMPORARY DITCH INLET PROTECTION | |
0026 205-06936 1580.000 TON | 42.00000 66360.00] 35.35000 55853.00] 51.20000 80896.00
TEMPORARY SEDIMENT TRAP | |
0027 205-06937 12253.000 LFT | 3.19000 39087.07] 2.33000 28549.49| 5.52000 67636.56
TEMPORARY SILT FENCE | |
0028 205-06938 1431.000 LFT | 20.00000 28620.00] 12.78000 18288.18]| 38.68000 55351.08
TEMPORARY SLOPE DRAIN | |
0029 206-51230 2581.500 CYS | 32.50000 83898.75] 7.19000 18560.99 50.00000 129075.00
EXCAVATION, FOUNDATION, UNCLASSIFIED | |
0030 207-08266 18854.000 SYS | 1.00000 18854.00]| 0.69000 13009.26| 6.59000 124247.86
SUBGRADE TREATMENT, TYPE III | |
0031 207-08267 439.000 SYS | 11.00000 4829.00 | 7.58000 3327.62] 9.87000 4332.93
SUBGRADE TREATMENT, TYPE IIIA | |
0032 211-02050 98005.000 CYS | 6.00000 588030.00] 17.78000 1742528.90| 16.66000 1632763.30
B BORROW | I I
0033 211-06467 198.400 CYs | 81.00000 16070.40]| 63.57000 12612.29] 200.00000 39680.00
AGGREGATE FOR END BENT BACKFILL | |
0034 211-09264 2897.400 CYS | 20.32000 58875.17] 20.00000 57948.00] 30.00000 86922.00
STRUCTURE BACKFILL, TYPE 1 | |
0035 211-09265 1423.000 CYS | 16.90000 24048.70] 35.00000 49805.00]| 19.72000 28061.56
STRUCTURE BACKFILL, TYPE 2 | |
0036 211-09394 12349.000 CYS | 16.09000 198695.41| 5.41000 66808.09| 54.01000 666969.49
SHREDDED TIRE | |
0037 301-07448 8980.000 TON | 24.00000 215520.00] 24.09000 216328.20] 22.17000 199086.60
COMPACTED AGGREGATE, NO. 53, BASE | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE 10/16/08
PAGE 160 -4
TABULATION OF BIDS
ROUTE : 31
CALL ORDER : 160 CONTRACT 1ID IR-30114-A COUNTIES : MARSHALL ST. JOSEPH
LETTING DATE 09/04/08 10:00 AM DISTRICT LAPORTE DISTRICT
SET-ASIDE
| ( 1 ) 35-1374866 | ( 36-2231526 | ( ) 35-1068009
|PRIMCO INC |WALSH CONSTR COMPANY |DYER CONSTRUCTION CO
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0038 302-07455 70.800 CYS | 93.10000 6591.48] 100.08000 7085.66 | 75.00000 5310.00
DENSE GRADED SUBBASE | |
0039 303-02051 400.000 TON | 35.00000 14000.00] 33.92000 13568.00] 24.94000 9976.00
STONE, NO 2 | | |
0040 402-07432 1564.000 TON | 93.00000 145452.00]| 98.00000 153272.00]| 98.00000 153272.00
HMA SURFACE, TYPE A | |
0041 402-07435 5324.000 TON | 70.50000 375342.00] 61.00000 324764.00] 61.00000 324764.00
HMA INTERMEDIATE, TYPE A | |
0042 406-05520 6.100 TON | 100.00000 610.00] 250.00000 1525.00]| 250.00000 1525.00
ASPHALT FOR TACK COAT | |
0043 602-06729 154.000 EACH | 10.00000 1540.00| 18.37000 2828.98| 5.15000 793.10
BARRIER DELINEATOR | |
0044 603-06040 58425.000 LFT | 4.60000 268755.00] 4.60000 268755.00] 4.60000 268755.00
FENCE, FARM FIELD, 47 IN. | |
0045 609-06259 424.600 SYS | 85.00000 36091.00] 140.41000 59618.09| 90.00000 38214.00
REINFORCED CONCRETE BRIDGE APPROACH 12 | |
IN. | | |
0046 610-07487 121.000 TON | 308.00000 37268.00] 125.00000 15125.00]| 125.00000 15125.00
HMA FOR APPROACHES, TYPE B | |
0047 615-06490 37.000 EACH | 125.00000 4625.00 | 125.00000 4625.00 | 125.00000 4625.00
RIGHT OF WAY MARKER | |
0048 615-06505 22.000 EACH | 475.00000 10450.00]| 475.00000 10450.00]| 475.00000 10450.00
MONUMENT, B | |
0049 615-06510 41.000 EACH | 275.00000 11275.00] 275.00000 11275.00] 275.00000 11275.00
MONUMENT, C | |
0050 615-06527 16.000 EACH | 325.00000 5200.00] 325.00000 5200.00] 325.00000 5200.00
MONUMENT, SECTION CORNER | |
0051 615-06530 3.000 EACH | 600.00000 1800.00| 600.00000 1800.00| 600.00000 1800.00
POST, BENCHMARK | |
0052 616-02320 31037.100 SYS | 1.56000 48417.88]| 1.46000 45314.17| 1.45000 45003.80
GEOTEXTILES | |
0053 616-05688 173.000 TON | 65.00000 11245.00] 55.00000 9515.00 | 69.98000 12106.54
RIPRAP, CLASS 1 | |
0054 616-06405 1006.700 TON | 66.00000 66442.20] 35.00000 35234.50] 39.32000 39583.44
RIPRAP, REVETMENT | |
0055 616-09395 8922.000 SYS | 9.58000 85472.76 | 8.38000 74766.36 | 8.42000 75123.24
GEOMEMBRANE | |
0056 617-02029 47.000 LFT | 1100.00000 51700.00] 780.99000 36706.53] 800.00000 37600.00
|

EXPANSION JOINT, M,

5.6 IN. MOVEMENT



INDIANA DEPARTMENT OF TRANSPORTATION DATE 10/16/08
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TABULATION OF BIDS
ROUTE 31
CALL ORDER 160 CONTRACT 1ID IR-30114-A COUNTIES : MARSHALL ST. JOSEPH
LETTING DATE 09/04/08 10:00 AM DISTRICT LAPORTE DISTRICT
SET-ASIDE
| ( 1 ) 35-1374866 | ( 2 ) 36-2231526 | ( 3 ) 35-1068009
|PRIMCO INC |WALSH CONSTR COMPANY |DYER CONSTRUCTION CO
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0057 621-01004 7.000 EACH | 525.00000 3675.00] 325.00000 2275.00] 325.00000 2275.00
MOBILIZATION AND DEMOBILIZATION FOR | |
SEEDING | | |
0058 621-02770 82455.000 SYS | 1.02000 84104.10]| 1.02000 84104.10]| 1.02000 84104.10
EROSION CONTROL BLANKET | |
0059 621-06545 66.080 TON | 1505.00000 99450.40] 1505.00000 99450.40] 1505.00000 99450.40
FERTILIZER | |
0060 621-06553 17591.000 LBS | 2.58000 45384.78]| 2.58000 45384.78]| 2.58000 45384.78
SEED MIXTURE, R | |
0061 621-06555 7785.000 LBS | 5.04000 39236.40] 5.04000 39236.40] 5.04000 39236.40
SEED MIXTURE, P | |
0062 621-06557 7376.000 LBS | 2.45000 18071.20] 2.45000 18071.20] 2.45000 18071.20
SEED MIXTURE, T | |
0063 621-06565 208.400 TON | 325.00000 67730.00] 325.00000 67730.00] 325.00000 67730.00
MULCHING MATERIAL | |
0064 621-06567 108.000 kGAL | 1.00000 108.00| 1.00000 108.00| 1.00000 108.00
WATER | | |
0065 621-06570 2873.000 cCYS | 9.00000 25857.00] 17.96000 51599.08] 7.25000 20829.25
TOP SOIL | | |
0066 621-06574 31.200 sSYS | 2.75000 85.80] 8.20000 255.84| 2.75000 85.80
SODDING | | |
0067 621-06575 25882.000 SYS | 2.75000 71175.50]| 3.30000 85410.60| 2.75000 71175.50
SODDING, NURSERY | |
0068 628-09402 21.000 MOS | 1925.00000 40425.00] 2060.95000 43279.95] 2446.60000 51378.60
FIELD OFFICE, B | |
0069 628-09407 42.000 MOS | 200.00000 8400.00| 150.00000 6300.00] 296.79000 12465.18
FIELD OFFICE COMPUTER SYSTEM, | |
ADDITIONAL , 2 EACH | |
0070 701-06011 11.000 EACH | 1985.00000 21835.00] 1786.08000 19646.88| 800.00000 8800.00
DYNAMIC PILE LOAD TEST | |
0071 701-06012 11.000 EACH | 1500.00000 16500.00] 1598.19000 17580.09] 800.00000 8800.00
TEST PILE, RESTRIKE | |
0072 701-06027 11.000 EACH | 4070.00000 44770.00| 1065.46000 11720.06| 800.00000 8800.00
TEST PILE | | |
0074 701-09415 38893.000 LFT | 73.50000 2858635.50]| 80.66000 3137109.38]| 88.00000 3422584.00
PILE, CONCRETE, STEEL SHELL ENCASED, 0. | |
5 IN., 16 IN. | |
0075 702-51005 1312.500 CYS | 525.00000 689062.50] 800.00000 1050000.00] 550.00000 721875.00
CONCRETE, A, SUBSTRUCTURE | |



CULVERT, PRECAST BOX, REINFORCED

INDIANA DEPARTMENT OF TRANSPORTATION DATE 10/16/08
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TABULATION OF BIDS
ROUTE : 31
CALL ORDER 160 CONTRACT 1ID IR-30114-A COUNTIES : MARSHALL ST. JOSEPH
LETTING DATE 09/04/08 10:00 AM DISTRICT LAPORTE DISTRICT
SET-ASIDE
| ( 1 ) 35-1374866 | ( 2 36-2231526 | ( 3 ) 35-1068009
|PRIMCO INC |WALSH CONSTR COMPANY |DYER CONSTRUCTION CO
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0076 702-51015 841.400 CYS | 350.00000 294490.00] 350.00000 294490.00] 400.00000 336560.00
CONCRETE, B, FOOTINGS | |
0077 702-51100 6274.000 LBS | 2.93000 18382.82] 5.33000 33440.42] 8.00000 50192.00
DRAIN PIPE, CAST IRON, 6 IN. | |
0078 702-51110 18136.000 LBS | 2.80000 50780.80] 2.86000 51868.96 | 5.00000 90680.00
GRATES, BASINS, AND FITTINGS, CAST IRON | |
0079 703-06028 193835.000 LBS | 1.07000 207403.45] 0.89000 172513.15] 1.02000 197711.70
REINFORCING BARS | |
0080 703-06029 1589623.000 LBS | 1.07000 1700896.61| 0.96000 1526038.08| 1.05000 1669104.15
REINFORCING BARS, EPOXY COATED | |
0081 704-51002 3616.400 CYS | 525.00000 1898610.00] 750.00000 2712300.00] 900.00000 3254760.00
CONCRETE, C, SUPERSTRUCTURE | |
0082 706-05734 8.000 EACH | 1650.00000 13200.00]| 1218.06000 9744.48| 2250.00000 18000.00
CONCRETE BRIDGE RAILING TRANSITION, TBT | |
0083 706-51020 668.860 CYS | 275.00000 183936.50] 300.00000 200658.00] 300.00000 200658.00
CONCRETE, C, RAILING | |
0084 707-06404 2399.300 LFT | 300.00000 719790.00| 375.00000 899737.50]| 404.00000 969317.20
STRUCTURAL MEMBERS, CONCRETE BULB-T | |
BEAM , 60" x 61" | | |
0085 707-06404 2539.300 LFT | 300.00000 761790.00] 350.00000 888755.00] 404.00000 1025877.20
STRUCTURAL MEMBERS, CONCRETE BULB-T | |
BEAM , 66 IN X 61 IN | |
0086 707-06404 5947.500 LFT | 280.00000 1665300.00] 425.00000 2527687.50] 404.00000 2402790.00
STRUCTURAL MEMBERS, CONCRETE BULB-T | |
BEAM , 72 IN X 61 IN | |
0087 709-51821 LUMP | 26731.00000 26731.00] 24020.00000 24020.00] 16280.00000 16280.00
SURFACE SEAL , STRUCTURE NO 2 | |
0088 709-51821 LUMP | 25736.00000 25736.00] 19760.00000 19760.00] 20052.00000 20052.00
SURFACE SEAL , STRUCTURE NO 1 | |
0089 709-51821 LUMP | 27130.00000 27130.00] 21080.00000 21080.00] 15526.00000 15526.00
SURFACE SEAL , STRUCTURE NO. 3 | |
0090 709-51821 LUMP | 29108.00000 29108.00| 19980.00000 19980.00] 14662.00000 14662.00
SURFACE SEAL , STRUCTURE NO. 4 | |
0091 714-04854 232.000 LFT | 385.00000 89320.00]| 414.14000 96080.48| 403.48000 93607.36
CULVERT, PRECAST BOX, REINFORCED | |
CONCRETE, 7 FT. X 3 FT. | |
0092 714-06688 55.000 LFT | 330.00000 18150.00] 262.63000 14444.65] 299.91000 16495.05
|
|

CONCRETE, 5 FT. X 2 FT.



INDIANA DEPARTMENT OF TRANSPORTATION DATE 10/16/08
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TABULATION OF BIDS
ROUTE 31
CALL ORDER 160 CONTRACT 1ID IR-30114-A COUNTIES : MARSHALL ST. JOSEPH
LETTING DATE 09/04/08 10:00 AM DISTRICT LAPORTE DISTRICT
SET-ASIDE
| ( 1 ) 35-1374866 | ( 2 36-2231526 | ( 3 ) 35-1068009
|PRIMCO INC |WALSH CONSTR COMPANY |DYER CONSTRUCTION CO
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0093 714-07892 237.000 LFT | 565.00000 133905.00] 489.90000 116106.30] 532.39000 126176.43
CULVERT, PRECAST BOX, REINFORCED | |
CONCRETE, 9 FT. X 3 FT. | |
0094 714-09361 227.000 LFT | 320.00000 72640.00| 348.48000 79104.96 | 310.70000 70528.90
CULVERT, PRECAST BOX, REINFORCED | |
CONCRETE, 6 FT. X 2 FT. | |
0095 715-05019 160.000 LFT | 75.00000 12000.00] 74.75000 11960.00] 87.20000 13952.00
PIPE, TYPE 1, CIRCULAR, 36 IN. | |
0096 715-05125 252.000 LFT | 60.00000 15120.00]| 62.63000 15782.76| 69.29000 17461.08
PIPE, TYPE 1, CIRCULAR, 30 IN. | |
0097 715-05149 1075.000 LFT | 28.00000 30100.00] 28.28000 30401.00] 37.83000 40667.25
PIPE, TYPE 2, CIRCULAR, 12 IN. | |
0098 715-05152 2369.000 LFT | 30.00000 71070.00]| 35.35000 83744.15]| 43.87000 103928.03
PIPE, TYPE 2, CIRCULAR, 18 IN. | |
0099 715-05188 60.000 LFT | 136.00000 8160.00 | 132.32000 7939.20| 178.60000 10716.00
PIPE, TYPE 3, CIRCULAR, 60 IN. | |
0100 715-05407 243.000 LFT | 12.25000 2976.75] 16.81000 4084.83| 12.00000 2916.00
PIPE, END BENT DRAIN, 6 IN. | |
0101 715-05440 150.000 LFT | 19.00000 2850.00] 25.27000 3790.50] 30.54000 4581.00
PIPE, DRAINTILE TERMINAL SECTION, 8 IN | |
0102 715-05442 150.000 LFT | 20.00000 3000.00] 33.53000 5029.50] 31.67000 4750.50
PIPE, DRAINTILE TERMINAL SECTION, 10 IN | |
0103 715-05443 150.000 LFT | 21.00000 3150.00] 34.12000 5118.00] 32.39000 4858.50
PIPE, DRAINTILE TERMINAL SECTION, 12 IN | |
0104 715-05841 2.000 EACH | 2500.00000 5000.00] 2106.06000 4212.12]| 1648.68000 3297.36
CONCRETE ANCHOR, 60 IN. | |
0105 715-08162 707.000 LFT | 129.00000 91203.00] 131.31000 92836.17] 126.50000 89435.50
PIPE, TYPE 1, DEFORMED, MIN. AREA 8.8 | |
SFT. | | |
0106 715-08163 6.000 EACH | 1800.00000 10800.00]| 1575.76000 9454.56 | 2049.41000 12296.46
PIPE END SECTION, MIN. AREA 8.8 SFT. | |
0107 715-08305 36.000 TON | 150.00000 5400.00] 187.37000 6745.32] 308.79000 11116.44
HMA FOR STRUCTURE INSTALLATION, TYPE B | |
0108 715-09064 4562.000 LFT | 1.25000 5702.50] 1.01000 4607.62| 1.25000 5702.50
VIDEO INSPECTION FOR PIPE | |
0109 715-09388 150.000 LFT | 22.00000 3300.00] 61.65000 9247.50| 34.19000 5128.50
PIPE, DRAINTILE, 15 IN. | |
0110 715-09389 150.000 LFT | 20.00000 3000.00] 56.40000 8460.00| 31.67000 4750.50
PIPE, DRAINTILE, 10 IN. | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE 10/16/08
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TABULATION OF BIDS
ROUTE : 31
CALL ORDER 160 CONTRACT 1ID IR-30114-A COUNTIES : MARSHALL ST. JOSEPH
LETTING DATE 09/04/08 10:00 AM DISTRICT LAPORTE DISTRICT
SET-ASIDE
| ( 1 ) 35-1374866 | ( 2 36-2231526 | ( 3 ) 35-1068009
|PRIMCO INC |WALSH CONSTR COMPANY |DYER CONSTRUCTION CO
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0111 715-09390 150.000 LFT | 26.00000 3900.00] 64.25000 9637.50]| 38.10000 5715.00
PIPE, DRAINTILE, 18 IN. | |
0112 715-46000 34.000 EACH | 450.00000 15300.00] 479.80000 16313.20] 507.58000 17257.72
PIPE END SECTION, 12 IN. | |
0113 715-46010 24.000 EACH | 635.00000 15240.00]| 570.71000 13697.04| 593.66000 14247.84
PIPE END SECTION, 18 IN. | |
0114 715-46030 4.000 EACH | 830.00000 3320.00] 843.44000 3373.76| 786.38000 3145.52
PIPE END SECTION, 30 IN. | |
0115 715-46040 2.000 EACH | 1350.00000 2700.00] 1000.00000 2000.00] 1302.03000 2604.06
PIPE END SECTION, 36 IN. | |
0116 715-90832 440.000 LFT | 17.50000 7700.00]| 21.44000 9433.60| 29.01000 12764.40
PIPE, DRAINTILE, 6 IN | |
0117 715-90833 150.000 LFT | 19.00000 2850.00] 20.71000 3106.50] 30.54000 4581.00
PIPE, DRAINTILE, 8 IN | |
0118 715-90834 150.000 LFT | 21.00000 3150.00] 39.82000 5973.00] 32.39000 4858.50
PIPE, DRAINTILE, 12 IN. | |
0119 719-09391 440.000 LFT | 26.00000 11440.00]| 21.44000 9433.60| 29.01000 12764.40
PIPE, DRAIN TILE TERMINAL SECTION, 6 IN | |
0120 719-09392 150.000 LFT | 23.00000 3450.00] 42.39000 6358.50] 34.19000 5128.50
PIPE, DRAIN TILE TERMINAL SECTION, 15 I | |
0121 719-09393 150.000 LFT | 26.00000 3900.00] 50.53000 7579.50| 38.10000 5715.00
PIPE, DRAIN TILE TERMINAL SECTION, 18 I | |
0122 720-45065 28.000 EACH | 3400.00000 95200.00] 1717.17000 48080.76 | 3612.85000 101159.80
INLET, N12 | | |
0123 720-45130 30.000 EACH | 2200.00000 66000.00] 1262.63000 37878.90] 1445.22000 43356.60
INLET, E7, MODIFIED | |
0124 724-51925 140.000 LFT | 150.00000 21000.00] 237.99000 33318.60] 150.00000 21000.00
STRUCTURAL EXPANSION JOINT, SS | |
0125 724-51927 93.000 LFT | 1400.00000 130200.00]| 929.00000 86397.00] 1000.00000 93000.00
STRUCTURAL EXPANSION JOINT, M , 8.5" | |
MOVEMENT | | |
0126 801-04308 20.000 EACH | 360.00000 7200.00 | 366.01000 7320.20| 360.00000 7200.00
ROAD CLOSURE SIGN ASSEMBLY | |
0127 801-06640 32.000 EACH | 189.00000 6048.00] 250.00000 8000.00| 189.00000 6048.00
CONSTRUCTION SIGN, A | |
0128 801-06645 4.000 EACH | 50.00000 200.00] 100.00000 400.00 | 50.00000 200.00
CONSTRUCTION SIGN, B | |
0129 801-06775 LUMP | 12455.00000 12455.00]| 25000.00000 25000.00] 506957.00000 506957.00
|

MAINTAINING TRAFFIC



INDIANA DEPARTMENT OF TRANSPORTATION DATE 10/16/08
PAGE 160 -9
TABULATION OF BIDS
ROUTE : 31
CALL ORDER 160 CONTRACT 1ID IR-30114-A COUNTIES : MARSHALL ST. JOSEPH
LETTING DATE 09/04/08 10:00 AM DISTRICT LAPORTE DISTRICT
SET-ASIDE
| ( 1 ) 35-1374866 | ( 2 ) 36-2231526 | ( 3 ) 35-1068009
|PRIMCO INC |WALSH CONSTR COMPANY |DYER CONSTRUCTION CO
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0130 801-07118 264.000 LFT | 27.00000 7128.00| 27.45000 7246 .80 | 27.00000 7128.00
BARRICADE, III-A | |
0131 801-07119 216.000 LFT | 27.00000 5832.00] 27.45000 5929.20] 27.00000 5832.00
BARRICADE, III-B | |
0132 801-07120 96.000 LFT | 31.00000 2976.00] 31.52000 3025.92] 31.00000 2976.00
BARRICADE, III, PERMANENT | |
0133 802-05701 212.000 LFT | 16.00000 3392.00] 16.00000 3392.00] 16.00000 3392.00
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | |
BASE | | |
0134 802-76025 83.000 SFT | 16.50000 1369.50]| 16.50000 1369.50]| 16.50000 1369.50
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.080 IN. THICKNESS | |
0135 202-03000 LUMP | 7500.00000 7500.00| 19000.00000 19000.00]| 33179.75000 33179.75
HOUSES AND BUILDINGS, REMOVE , PARCEL | |
114 | | |
SECTION TOTALS | $ 24,434,463.05] $ 29,985,000.00] $ 31,682,407.18
+ + +
CONTRACT TOTALS | S 24,434,463.05] S 29,985,000.00] S 31,682,407.18




INDIANA DEPARTMENT OF TRANSPORTATION

10/16/08

HOUSES AND BUILDINGS, REMOVE , PARCEL

160 -10
TABULATION OF BIDS
ROUTE : 31
CALL ORDER : 160 CONTRACT 1ID IR-30114-A COUNTIES : MARSHALL JOSEPH
LETTING DATE 09/04/08 10:00 AM DISTRICT LAPORTE DISTRICT
SET-ASIDE
| ( 4 ) 36-3543170 | ( 5 ) 47-0640264 | (
| LAMBRECHT TJ CONSTRUCTION |KIEWIT WESTERN CO
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 NEW ROAD CONSTRUCTION
| | |
0001 105-06845 LUMP | 425000.00000 425000.00| 500000.00000 500000.00]
CONSTRUCTION ENGINEERING | |
0002 105-08520 3.000 EACH | 160.00000 480.00] 100.00000 300.00]
CELLULAR TELEPHONE/RADIO | |
0003 105-08521 63.000 MOS | 104.00000 6552.00] 150.00000 9450.00]
CELLULAR TELEPHONE/RADIO SERVICE | |
0004 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL | |
MINUTES | | |
0005 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
LIQUIDATED DAMAGES | |
0006 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CONTRACT LIENS | |
0007 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, HMA | |
0008 109-08441 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, PCCP | |
0009 109-08442 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, SUPERSTRUCTURE | |
CONCRETE | | |
0010 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0011 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0012 109-08463 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
PROJECT ESTIMATE ADJUSTMENT | |
0014 110-01001 LUMP | 1600000.00000 1600000.00| 2122000.00000 2122000.00]|
MOBILIZATION AND DEMOBILIZATION | |
0015 201-52370 LUMP | 150000.00000 150000.00| 200000.00000 200000.00]
CLEARING RIGHT OF WAY | |
0016 202-03000 LUMP | 40000.00000 40000.00]| 10000.00000 10000.00]|
HOUSES AND BUILDINGS, REMOVE , PARCEL | |
119 | | |
0017 202-03000 LUMP | 45000.00000 45000.00] 10000.00000 10000.00]
|
|

129



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/16/08
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TABULATION OF BIDS

ROUTE : 31
CALL ORDER : 160 CONTRACT ID : IR-30114-A COUNTIES : MARSHALL ST. JOSEPH
LETTING DATE : 09/04/08 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE
| ( 4 ) 36-3543170 | ( 5 ) 47-0640264 | (
| LAMBRECHT TJ CONSTRUCTION |KIEWIT WESTERN CO
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0018 202-96133 40.000 LFT | 50.00000 2000.00]| 35.00000 1400.00]
PIPE, REMOVE | |
0019 203-02000 720935.000 CYS | 5.90000 4253516.50] 15.50000 11174492.50]
EXCAVATION, COMMON | |
0020 203-02070 285222.100 CYS | 6.48000 1848239.21| 1.00000 285222.10]
BORROW | | |
0021 203-02100 301540.000 cCYsS | 8.35000 2517859.00] 13.50000 4070790.00]|
EXCAVATION, PEAT | |
0022 205-03371 17325.000 CYS | 10.00000 173250.00]| 20.00000 346500.00]
SEDIMENT, REMOVE | |
0023 205-06930 68.000 TON | 70.00000 4760.00 | 75.00000 5100.00]
SPLASHPAD, RIPRAP | |
0024 205-06931 1731.000 TON | 60.00000 103860.00]| 53.00000 91743.00]|
TEMPORARY CHECK DAM, REVETMENT RIPRAP | |
0025 205-06933 28.000 EACH | 85.00000 2380.00] 80.00000 2240.00]
TEMPORARY DITCH INLET PROTECTION | |
0026 205-06936 1580.000 TON | 57.00000 90060.00| 60.00000 94800.00]|
TEMPORARY SEDIMENT TRAP | |
0027 205-06937 12253.000 LFT | 1.50000 18379.50] 2.00000 24506.00]
TEMPORARY SILT FENCE | |
0028 205-06938 1431.000 LFT | 23.00000 32913.00] 20.00000 28620.00]
TEMPORARY SLOPE DRAIN | |
0029 206-51230 2581.500 CYS | 53.00000 136819.50] 125.00000 322687.50]
EXCAVATION, FOUNDATION, UNCLASSIFIED | |
0030 207-08266 18854.000 SYS | 2.55000 48077.70]| 3.00000 56562.00]
SUBGRADE TREATMENT, TYPE III | |
0031 207-08267 439.000 SYS | 11.00000 4829.00 | 15.00000 6585.00]
SUBGRADE TREATMENT, TYPE IIIA | |
0032 211-02050 98005.000 CYS | 15.50000 1519077.50] 15.00000 1470075.00]
B BORROW | | |
0033 211-06467 198.400 CYs | 210.00000 41664.00] 75.00000 14880.00]
AGGREGATE FOR END BENT BACKFILL | |
0034 211-09264 2897.400 CYS | 21.83000 63250.24] 50.00000 144870.00]|
STRUCTURE BACKFILL, TYPE 1 | |
0035 211-09265 1423.000 CYS | 15.85000 22554.55] 50.00000 71150.00]|
STRUCTURE BACKFILL, TYPE 2 | |
0036 211-09394 12349.000 CYS | 28.28000 349229.72] 45.00000 555705.00]
SHREDDED TIRE | |
0037 301-07448 8980.000 TON | 19.45000 174661.00]| 40.00000 359200.00]
COMPACTED AGGREGATE, NO. 53, BASE | |
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PAGE : 160 -12
TABULATION OF BIDS

ROUTE : 31
CALL ORDER : 160 CONTRACT ID : IR-30114-A COUNTIES : MARSHALL ST. JOSEPH
LETTING DATE : 09/04/08 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE
| ( 4 ) 36-3543170 | ( 5 ) 47-0640264 | (
| LAMBRECHT TJ CONSTRUCTION |KIEWIT WESTERN CO
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0038 302-07455 70.800 CYS | 78.22000 5537.98] 75.00000 5310.00]
DENSE GRADED SUBBASE | |
0039 303-02051 400.000 TON | 38.79000 15516.00] 30.00000 12000.00]
STONE, NO 2 | | |
0040 402-07432 1564.000 TON | 101.92000 159402.88]| 66.00000 103224.00]|
HMA SURFACE, TYPE A | |
0041 402-07435 5324.000 TON | 63.44000 337754.56| 55.00000 292820.00]
HMA INTERMEDIATE, TYPE A | |
0042 406-05520 6.100 TON | 260.00000 1586.00]| 365.00000 2226.50]
ASPHALT FOR TACK COAT | |
0043 602-06729 154.000 EACH | 5.36000 825.44 | 7.00000 1078.00|
BARRIER DELINEATOR | |
0044 603-06040 58425.000 LFT | 6.26000 365740.50] 5.20000 303810.00]
FENCE, FARM FIELD, 47 IN. | |
0045 609-06259 424.600 SYS | 93.86000 39852.96 | 200.00000 84920.00]
REINFORCED CONCRETE BRIDGE APPROACH 12 | |
IN. | | |
0046 610-07487 121.000 TON | 130.00000 15730.00]| 100.00000 12100.00]|
HMA FOR APPROACHES, TYPE B | |
0047 615-06490 37.000 EACH | 128.96000 4771.52| 150.00000 5550.00]
RIGHT OF WAY MARKER | |
0048 615-06505 22.000 EACH | 665.60000 14643.20]| 500.00000 11000.00]|
MONUMENT, B | |
0049 615-06510 41.000 EACH | 535.60000 21959.60] 350.00000 14350.00]
MONUMENT, C | |
0050 615-06527 16.000 EACH | 540.80000 8652.80]| 500.00000 8000.00|
MONUMENT, SECTION CORNER | |
0051 615-06530 3.000 EACH | 754.00000 2262.00] 625.00000 1875.00|
POST, BENCHMARK | |
0052 616-02320 31037.100 SYS | 2.33000 72316 .44| 5.00000 155185.50]
GEOTEXTILES | |
0053 616-05688 173.000 TON | 66.84000 11563.32] 75.00000 12975.00]
RIPRAP, CLASS 1 | |
0054 616-06405 1006.700 TON | 38.55000 38808.29] 75.00000 75502.50]|
RIPRAP, REVETMENT | |
0055 616-09395 8922.000 SYS | 9.36000 83509.92] 5.00000 44610.00]
GEOMEMBRANE | |
0056 617-02029 47.000 LFT | 834.32000 39213.04] 1000.00000 47000.00]|
|

EXPANSION JOINT, M, 5.6 IN. MOVEMENT | |
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TABULATION OF BIDS

ROUTE : 31
CALL ORDER : 160 CONTRACT ID : IR-30114-A COUNTIES : MARSHALL ST. JOSEPH
LETTING DATE : 09/04/08 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE
| ( 4 ) 36-3543170 | ( 5 ) 47-0640264 | (
| LAMBRECHT TJ CONSTRUCTION |KIEWIT WESTERN CO
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0057 621-01004 7.000 EACH | 338.00000 2366.00] 325.00000 2275.00]
MOBILIZATION AND DEMOBILIZATION FOR | |
SEEDING | | |
0058 621-02770 82455.000 SYS | 1.06000 87402.30]| 1.00000 82455.00|
EROSION CONTROL BLANKET | |
0059 621-06545 66.080 TON | 1565.20000 103428.42] 1500.00000 99120.00]
FERTILIZER | |
0060 621-06553 17591.000 LBS | 2.68000 47143.88]| 2.60000 45736.60|
SEED MIXTURE, R | |
0061 621-06555 7785.000 LBS | 5.24000 40793.40| 5.00000 38925.00]
SEED MIXTURE, P | |
0062 621-06557 7376.000 LBS | 2.55000 18808.80] 2.50000 18440.00]
SEED MIXTURE, T | |
0063 621-06565 208.400 TON | 338.00000 70439.20| 325.00000 67730.00]
MULCHING MATERIAL | |
0064 621-06567 108.000 kGAL | 1.04000 112.32]| 1.00000 108.00|
WATER | | |
0065 621-06570 2873.000 cCYS | 13.07000 37550.11| 15.00000 43095.00]|
TOP SOIL | | |
0066 621-06574 31.200 sSYS | 4.65000 145.08| 2.75000 85.80]
SODDING | | |
0067 621-06575 25882.000 SYS | 4.65000 120351.30]| 2.75000 71175.50]|
SODDING, NURSERY | |
0068 628-09402 21.000 MOS | 2512.18000 52755.78 | 5000.00000 105000.00]
FIELD OFFICE, B | |
0069 628-09407 42.000 MOS | 69.92000 2936.64| 300.00000 12600.00]|
FIELD OFFICE COMPUTER SYSTEM, | |
ADDITIONAL , 2 EACH | |
0070 701-06011 11.000 EACH | 834.32000 9177.52]| 5000.00000 55000.00]
DYNAMIC PILE LOAD TEST | |
0071 701-06012 11.000 EACH | 834.32000 9177.52]| 3000.00000 33000.00]
TEST PILE, RESTRIKE | |
0072 701-06027 11.000 EACH | 834.32000 9177.52]| 5000.00000 55000.00]
TEST PILE | | |
0074 701-09415 38893.000 LFT | 91.78000 3569599.54| 107.00000 4161551.00]
PILE, CONCRETE, STEEL SHELL ENCASED, 0. | |
5 IN., 16 IN. | |
0075 702-51005 1312.500 CYS | 573.59000 752836.88]| 900.00000 1181250.00]
|

CONCRETE, A, SUBSTRUCTURE |
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10/16/08
160 -14

ROUTE : 31
CALL ORDER 160 CONTRACT 1ID IR-30114-A COUNTIES : MARSHALL ST.
LETTING DATE 09/04/08 10:00 AM DISTRICT LAPORTE DISTRICT
SET-ASIDE
| ( 4 ) 36-3543170 | ( 5 ) 47-0640264 ( )

LINE NO / ITEM CODE / ALT

| LAMBRECHT TJ CONSTRUCTION

I
|KIEWIT WESTERN CO I
I

CULVERT, PRECAST BOX, REINFORCED

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0076 702-51015 841.400 CYS | 417.16000 350998.42] 600.00000 504840.00]
CONCRETE, B, FOOTINGS | |
0077 702-51100 6274.000 LBS | 8.34000 52325.16| 5.00000 31370.00]
DRAIN PIPE, CAST IRON, 6 IN. | |
0078 702-51110 18136.000 LBS | 5.21000 94488.56 | 5.00000 90680.00|
GRATES, BASINS, AND FITTINGS, CAST IRON | |
0079 703-06028 193835.000 LBS | 1.06000 205465.10] 0.75000 145376.25|
REINFORCING BARS | |
0080 703-06029 1589623.000 LBS | 1.10000 1748585.30] 1.00000 1589623.00]
REINFORCING BARS, EPOXY COATED | |
0081 704-51002 3616.400 CYS | 938.61000 3394389.20] 1000.00000 3616400.00]
CONCRETE, C, SUPERSTRUCTURE | |
0082 706-05734 8.000 EACH | 2346.52000 18772.16| 5000.00000 40000.00]|
CONCRETE BRIDGE RAILING TRANSITION, TBT | |
0083 706-51020 668.860 CYS | 312.87000 209266.23] 900.00000 601974.00]|
CONCRETE, C, RAILING | |
0084 707-06404 2399.300 LFT | 447.60000 1073926.68| 500.00000 1199650.00]
STRUCTURAL MEMBERS, CONCRETE BULB-T | |
BEAM , 60" x 61" | | |
0085 707-06404 2539.300 LFT | 447.60000 1136590.68 | 500.00000 1269650.00 |
STRUCTURAL MEMBERS, CONCRETE BULB-T | |
BEAM , 66 IN X 61 IN | |
0086 707-06404 5947.500 LFT | 447.60000 2662101.00] 500.00000 2973750.00]|
STRUCTURAL MEMBERS, CONCRETE BULB-T | |
BEAM , 72 IN X 61 IN | |
0087 709-51821 LUMP | 16978.40000 16978.40| 30000.00000 30000.00]
SURFACE SEAL , STRUCTURE NO 2 | |
0088 709-51821 LUMP | 20912.21000 20912.21| 30000.00000 30000.00]
SURFACE SEAL , STRUCTURE NO 1 | |
0089 709-51821 LUMP | 16192.05000 16192.05]| 30000.00000 30000.00]
SURFACE SEAL , STRUCTURE NO. 3 | |
0090 709-51821 LUMP | 15290.98000 15290.98| 30000.00000 30000.00]
SURFACE SEAL , STRUCTURE NO. 4 | |
0091 714-04854 232.000 LFT | 525.11000 121825.52]| 500.00000 116000.00]|
CULVERT, PRECAST BOX, REINFORCED | |
CONCRETE, 7 FT. X 3 FT. | |
0092 714-06688 55.000 LFT | 313.06000 17218.30] 425.00000 23375.00]|
|
|

CONCRETE, 5 FT. X 2 FT.



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

10/16/08
160 -15

ROUTE : 31
CALL ORDER 160 CONTRACT 1ID IR-30114-A COUNTIES : MARSHALL ST.
LETTING DATE 09/04/08 10:00 AM DISTRICT LAPORTE DISTRICT
SET-ASIDE
| ( 4 ) 36-3543170 | ( 5 47-0640264 |
| LAMBRECHT TJ CONSTRUCTION |KIEWIT WESTERN CO
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0093 714-07892 237.000 LFT | 631.33000 149625.21| 600.00000 142200.00]|
CULVERT, PRECAST BOX, REINFORCED | |
CONCRETE, 9 FT. X 3 FT. | |
0094 714-09361 227.000 LFT | 439.58000 99784.66 | 450.00000 102150.00]|
CULVERT, PRECAST BOX, REINFORCED | |
CONCRETE, 6 FT. X 2 FT. | |
0095 715-05019 160.000 LFT | 54.40000 8704.00 | 125.00000 20000.00]
PIPE, TYPE 1, CIRCULAR, 36 IN. | |
0096 715-05125 252.000 LFT | 46.63000 11750.76| 120.00000 30240.00]
PIPE, TYPE 1, CIRCULAR, 30 IN. | |
0097 715-05149 1075.000 LFT | 23.62000 25391.50] 60.00000 64500.00]
PIPE, TYPE 2, CIRCULAR, 12 IN. | |
0098 715-05152 2369.000 LFT | 26.99000 63939.31| 75.00000 177675.00]|
PIPE, TYPE 2, CIRCULAR, 18 IN. | |
0099 715-05188 60.000 LFT | 114.55000 6873.00] 250.00000 15000.00]
PIPE, TYPE 3, CIRCULAR, 60 IN. | |
0100 715-05407 243.000 LFT | 12.51000 3039.93| 15.00000 3645.00]
PIPE, END BENT DRAIN, 6 IN. | |
0101 715-05440 150.000 LFT | 15.76000 2364.00] 30.00000 4500.00 |
PIPE, DRAINTILE TERMINAL SECTION, 8 IN | |
0102 715-05442 150.000 LFT | 19.96000 2994.00] 32.00000 4800.00|
PIPE, DRAINTILE TERMINAL SECTION, 10 IN | |
0103 715-05443 150.000 LFT | 25.21000 3781.50] 45.00000 6750.00]
PIPE, DRAINTILE TERMINAL SECTION, 12 IN | |
0104 715-05841 2.000 EACH | 2520.96000 5041.92] 600.00000 1200.00]|
CONCRETE ANCHOR, 60 IN. | |
0105 715-08162 707.000 LFT | 96.35000 68119.45] 150.00000 106050.00]
PIPE, TYPE 1, DEFORMED, MIN. AREA 8.8 | |
SFT. | | |
0106 715-08163 6.000 EACH | 1995.76000 11974.56| 1500.00000 9000.00]
PIPE END SECTION, MIN. AREA 8.8 SFT. | |
0107 715-08305 36.000 TON | 292.53000 10531.08] 100.00000 3600.00]
HMA FOR STRUCTURE INSTALLATION, TYPE B | |
0108 715-09064 4562.000 LFT | 2.08000 9488.96 | 2.00000 9124.00]|
VIDEO INSPECTION FOR PIPE | |
0109 715-09388 150.000 LFT | 29.41000 4411.50]| 35.00000 5250.00]
PIPE, DRAINTILE, 15 IN. | |
0110 715-09389 150.000 LFT | 19.96000 2994.00] 32.00000 4800.00|
|

PIPE, DRAINTILE, 10 IN.
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TABULATION OF BIDS

ROUTE : 31
CALL ORDER : 160 CONTRACT ID : IR-30114-A COUNTIES : MARSHALL ST. JOSEPH
LETTING DATE : 09/04/08 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE
| ( 4 ) 36-3543170 | ( 5 ) 47-0640264 | (
| LAMBRECHT TJ CONSTRUCTION |KIEWIT WESTERN CO
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0111 715-09390 150.000 LFT | 36.76000 5514.00] 36.00000 5400.00]
PIPE, DRAINTILE, 18 IN. | |
0112 715-46000 34.000 EACH | 472.68000 16071.12] 800.00000 27200.00]
PIPE END SECTION, 12 IN. | |
0113 715-46010 24.000 EACH | 682.76000 16386.24| 1000.00000 24000.00]
PIPE END SECTION, 18 IN. | |
0114 715-46030 4.000 EACH | 1155.44000 4621.76 | 1200.00000 4800.00 |
PIPE END SECTION, 30 IN. | |
0115 715-46040 2.000 EACH | 1575.60000 3151.20] 1500.00000 3000.00]
PIPE END SECTION, 36 IN. | |
0116 715-90832 440.000 LFT | 10.50000 4620.00 | 28.00000 12320.00]
PIPE, DRAINTILE, 6 IN | |
0117 715-90833 150.000 LFT | 15.76000 2364.00] 29.00000 4350.00]
PIPE, DRAINTILE, 8 IN | |
0118 715-90834 150.000 LFT | 25.21000 3781.50] 30.00000 4500.00 |
PIPE, DRAINTILE, 12 IN. | |
0119 719-09391 440.000 LFT | 10.50000 4620.00| 28.00000 12320.00]|
PIPE, DRAIN TILE TERMINAL SECTION, 6 IN | |
0120 719-09392 150.000 LFT | 29.41000 4411.50] 29.00000 4350.00 |
PIPE, DRAIN TILE TERMINAL SECTION, 15 I | |
0121 719-09393 150.000 LFT | 36.76000 5514.00] 30.00000 4500.00|
PIPE, DRAIN TILE TERMINAL SECTION, 18 I | |
0122 720-45065 28.000 EACH | 4107.97000 115023.16| 1200.00000 33600.00]
INLET, N12 | | |
0123 720-45130 30.000 EACH | 1999.70000 59991.00] 500.00000 15000.00]|
INLET, E7, MODIFIED | |
0124 724-51925 140.000 LFT | 156.43000 21900.20] 500.00000 70000.00]
STRUCTURAL EXPANSION JOINT, SS | |
0125 724-51927 93.000 LFT | 1042.90000 96989.70| 1500.00000 139500.00]|
STRUCTURAL EXPANSION JOINT, M , 8.5" | |
MOVEMENT | | |
0126 801-04308 20.000 EACH | 374.40000 7488.00 | 360.00000 7200.00 |
ROAD CLOSURE SIGN ASSEMBLY | |
0127 801-06640 32.000 EACH | 196.56000 6289.92] 190.00000 6080.00|
CONSTRUCTION SIGN, A | |
0128 801-06645 4.000 EACH | 52.00000 208.00] 50.00000 200.00]
CONSTRUCTION SIGN, B | |
0129 801-06775 LUMP | 491269.41000 491269.41| 40000.00000 40000.00]
|

MAINTAINING TRAFFIC |
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TABULATION OF BIDS

ROUTE : 31
CALL ORDER : 160 CONTRACT ID : IR-30114-A COUNTIES : MARSHALL ST. JOSEPH
LETTING DATE : 09/04/08 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE
| ( 4 ) 36-3543170 | ( 5 ) 47-0640264 | (
| LAMBRECHT TJ CONSTRUCTION |KIEWIT WESTERN CO
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0130 801-07118 264.000 LFT | 28.08000 7413.12]| 28.00000 7392.00|
BARRICADE, III-A | |
0131 801-07119 216.000 LFT | 28.08000 6065.28 28.00000 6048.00]
BARRICADE, III-B | |
0132 801-07120 96.000 LFT | 32.24000 3095.04 | 32.00000 3072.00]
BARRICADE, III, PERMANENT | |
0133 802-05701 212.000 LFT | 16.64000 3527.68] 17.00000 3604.00]
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | |
BASE | | |
0134 802-76025 83.000 SFT | 17.16000 1424.28| 17.00000 1411.00]|
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.080 IN. THICKNESS | |
0135 202-03000 LUMP | 12480.00000 12480.00]| 10000.00000 10000.00]
HOUSES AND BUILDINGS, REMOVE , PARCEL | |
114 | | |
SECTION TOTALS | $ 32,398,625.48]| $ 42,727,989.75| $
+ + +
|

CONTRACT TOTALS $ 32,398,625.48]| $ 42,727,989.75] $
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VENDOR RANKING
CALL ORDER 166 CONTRACT 1ID IR-30844-A COUNTIES TIPPECANOE
LETTING DATE 09/04/08 10:00 AM DISTRICT : 61
CONTRACT TIME 06/30/10 COMPLETION DATE
CONTRACT DESCRIPTION RURAL PROJECT (S) 0401002
9999226
0500598
OTHERS
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 36-2231526 WALSH CONSTR COMPANY $ 10,466,000.00 100.0000%
2 35-1875662 CRIDER & CRIDER INC $ 10,582,076.39 101.1091%
3 35-1698047 GRADEX INC S 10,766,688.44 102.8730%
4 35-1917625 MILESTONE CONTRACTORS LP S 11,966,609.06 114.3379%
5 35-1212938 ATLAS EXCAVATING INC $ 12,851,546.26 122.7933%
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ROUTE 25
CALL ORDER : 166 CONTRACT ID : IR-30844-A COUNTIES TIPPECANOE
LETTING DATE : 09/04/08 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE
| ( 1 ) 36-2231526 | ( 2 ) 35-1875662 | ( 3 ) 35-1698047
|WALSH CONSTR COMPANY |CRIDER & CRIDER INC | GRADEX INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 NEW BRIDGE
| | |
0001 105-06845 LUMP | 912736.47000 912736.47| 400000.00000 400000.00]| 45000.00000 45000.00
CONSTRUCTION ENGINEERING | |
0002 105-06899 3.000 EACH | 125.00000 375.00] 150.00000 450.00 | 150.00000 450.00
RADIO | | |
0003 105-08520 1.000 EACH | 125.00000 125.00] 200.00000 200.00] 150.00000 150.00
CELLULAR TELEPHONE/RADIO | |
0004 105-08521 24.000 MOS | 80.00000 1920.00]| 75.00000 1800.00]| 125.00000 3000.00
CELLULAR TELEPHONE/RADIO SERVICE | |
0005 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL | |
MINUTES | | |
0006 108-01614 LUMP | 5000.00000 5000.00] 12500.00000 12500.00] 15000.00000 15000.00
PARTNERING OVERHEAD | |
0007 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0008 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0009 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA | |
0010 109-08441 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, PCCP | |
0011 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0012 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0013 109-08463 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
PROJECT ESTIMATE ADJUSTMENT | |
0015 110-01001 LUMP | 500000.00000 500000.00| 543750.00000 543750.00|] 538300.00000 538300.00
MOBILIZATION AND DEMOBILIZATION | |
0016 201-52370 LUMP | 151515.15000 151515.15| 325000.00000 325000.00] 10000.00000 10000.00
CLEARING RIGHT OF WAY | |
0017 203-02000 5284.000 CYS | 15.15000 80052.60] 30.00000 158520.00] 39.00000 206076.00
EXCAVATION, COMMON | |
0018 203-02070 714637.000 CYS | 3.03000 2165350.11| 3.00000 2143911.00]| 4.25000 3037207.25
|

BORROW
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TABULATION OF BIDS
ROUTE : 25
CALL ORDER 166 CONTRACT 1ID IR-30844-A COUNTIES TIPPECANOE
LETTING DATE 09/04/08 10:00 AM DISTRICT CRAWFORDSVILLE DISTRICT
SET-ASIDE
| 1 ) 36-2231526 | ( 2 ) 35-1875662 [ ( ) 35-1698047
|WALSH CONSTR COMPANY |CRIDER & CRIDER INC | GRADEX INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0019 205-02236 3.000 EACH | 100.00000 300.00] 100.00000 300.00] 105.00000 315.00
TEMPORARY EROSION AND SEDIMENT CONTROL, | |
DROP INLET PROTECTION | |
0020 205-02770 315.000 SYS | 1.25000 393.75] 1.25000 393.75] 1.30000 409.50
EROSION CONTROL BLANKET | |
0021 205-03371 600.000 CYS | 10.10000 6060.00] 10.00000 6000.00] 11.00000 6600.00
SEDIMENT, REMOVE | |
0022 205-06930 26.000 TON | 30.30000 787.80] 30.00000 780.00] 30.00000 780.00
SPLASHPAD, RIPRAP | |
0023 205-06931 280.000 TON | 30.30000 8484.00| 30.00000 8400.00| 28.00000 7840.00
TEMPORARY CHECK DAM, REVETMENT RIPRAP | |
0024 205-06936 200.000 TON | 30.30000 6060.00] 30.00000 6000.00] 28.00000 5600.00
TEMPORARY SEDIMENT TRAP | |
0025 205-06937 4830.000 LFT | 2.87000 13862.10]| 1.42000 6858.60] 1.46000 7051.80
TEMPORARY SILT FENCE | |
0026 205-06938 424.000 LFT | 10.10000 4282.40 | 10.00000 4240.00 | 17.00000 7208.00
TEMPORARY SLOPE DRAIN | |
0027 205-08517 20.000 TON | 30.30000 606.00] 30.00000 600.00] 33.00000 660.00
ROCK FILTER BERM | |
0028 207-08262 40322.000 sSYS | 1.26000 50805.72 | 1.25000 50402.50] 3.45000 139110.90
SUBGRADE TREATMENT, TYPE I | |
0029 211-02050 26345.000 CYS | 11.96000 315086.20] 7.50000 197587.50]| 10.55000 277939.75
B BORROW | | |
0030 211-09264 870.000 cCYSs | 20.20000 17574.00 | 20.00000 17400.00] 24.00000 20880.00
STRUCTURE BACKFILL, TYPE 1 | |
0031 211-09266 34400.000 cCYS | 15.24000 524256.00] 10.00000 344000.00] 26.00000 894400.00
STRUCTURE BACKFILL, TYPE 3 | |
0032 301-07448 5905.000 TON | 13.52000 79835.60] 20.00000 118100.00] 17.50000 103337.50
COMPACTED AGGREGATE, NO. 53, BASE | |
0033 302-06464 5311.000 cCYS | 26.59000 141219.49| 40.00000 212440.00] 42.25000 224389.75
SUBBASE FOR PCCP | |
0034 302-07455 210.000 CYS | 62.30000 13083.00] 75.00000 15750.00] 53.60000 11256.00
DENSE GRADED SUBBASE | |
0035 302-08562 135.000 TON | 23.70000 3199.50] 40.00000 5400.00] 37.00000 4995.00
COARSE AGGREGATE, 8 | |
0036 303-02051 100.000 TON | 25.25000 2525.00] 40.00000 4000.00 | 41.00000 4100.00
STONE, NO 2 | | |
0037 401-07320 726.000 TON | 87.57000 63575.82] 83.25000 60439.50] 85.75000 62254.50
QC/QA-HMA, 1, 64, SURFACE, 9.5 mm | |
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TABULATION OF BIDS
ROUTE 25
CALL ORDER 166 CONTRACT ID IR-30844-A COUNTIES TIPPECANOE
LETTING DATE 09/04/08 10:00 AM DISTRICT CRAWFORDSVILLE DISTRICT
SET-ASIDE
| ( 1 ) 36-2231526 | ( 2 ) 35-1875662 | ( 3 ) 35-1698047
|WALSH CONSTR COMPANY |CRIDER & CRIDER INC | GRADEX INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0038 401-07389 1474.000 TON | 71.21000 104963.54| 67.70000 99789.80| 69.75000 102811.50
QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm | |
0039 401-07406 2104.000 TON | 66.90000 140757.60 | 63.60000 133814.40] 65.50000 137812.00
QC/QA-HMA, 1, 64, BASE, 25.0 mm | |
0040 406-05520 5.000 TON | 841.47000 4207.35]| 800.00000 4000.00| 825.00000 4125.00
ASPHALT FOR TACK COAT | |
0041 501-06266 LUMP | 1990.95000 1990.95| 2600.00000 2600.00] 2680.00000 2680.00
PROFILOGRAPH, PCCP | |
0042 501-06322 18980.000 SYS | 42.00000 797160.00| 43.00000 816140.00]| 47.40000 899652.00
QC/QA-PCCP, 11 IN. | | I
0043 503-05240 11855.000 LFT | 11.30000 133961.50] 15.00000 177825.00]| 12.35000 146409.25
D-1 CONTRACTION JOINT | |
0044 503-05310 386.000 LFT | 115.02000 44397.72| 102.50000 39565.00] 148.00000 57128.00
TERMINAL JOINT | |
0045 601-01522 8.000 EACH | 2000.00000 16000.00] 2000.00000 16000.00] 2060.00000 16480.00
GUARDRAIL TRANSITION TYPE TGB | |
0046 601-94689 3.000 EACH | 2420.00000 7260.00| 2420.00000 7260.00| 2495.00000 7485.00
GUARDRAIL END TREATMENT, OS | |
0047 601-94690 3.000 EACH | 4050.00000 12150.00] 4050.00000 12150.00] 4172.00000 12516.00
GUARDRAIL END TREATMENT, MS | |
0048 601-99105 750.000 LFT | 18.10000 13575.00]| 18.10000 13575.00]| 18.65000 13987.50
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | |
0049 601-99108 750.000 LFT | 26.75000 20062.50] 26.75000 20062.50] 27.55000 20662.50
GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT. | |
3 IN. SPACING | |
0050 602-06729 52.000 EACH | 9.00000 468.00] 125.00000 6500.00] 10.00000 520.00
BARRIER DELINEATOR | |
0051 603-06040 6414.000 LFT | 5.70000 36559.80] 5.70000 36559.80] 5.85000 37521.90
FENCE, FARM FIELD, 47 IN. | |
0052 606-07484 6938.000 LFT | 0.69000 4787.22| 1.00000 6938.00]| 1.00000 6938.00
MILLED HMA SHOULDER CORRUGATIONS | |
0053 609-06259 1356.000 SYS | 49.65000 67325.40]| 75.00000 101700.00] 80.00000 108480.00
REINFORCED CONCRETE BRIDGE APPROACH 12 | |
IN. | | |
0054 615-06490 11.000 EACH | 118.00000 1298.00| 118.00000 1298.00]| 121.00000 1331.00
RIGHT OF WAY MARKER | |
0055 615-06510 6.000 EACH | 525.00000 3150.00] 525.00000 3150.00] 540.00000 3240.00
MONUMENT, C | |
0056 616-02320 608.000 SYS | 2.02000 1228.16| 2.00000 1216.00]| 2.12000 1288.96
|

GEOTEXTILES
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TABULATION OF BIDS
ROUTE 25
CALL ORDER 166 CONTRACT 1ID IR-30844-A COUNTIES TIPPECANOE
LETTING DATE 09/04/08 10:00 AM DISTRICT CRAWFORDSVILLE DISTRICT
SET-ASIDE
| 1 ) 36-2231526 | ( 2 ) 35-1875662 | ( 3 ) 35-1698047
|WALSH CONSTR COMPANY |CRIDER & CRIDER INC | GRADEX INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0057 616-06405 572.000 TON | 30.30000 17331.60] 30.00000 17160.00 28.00000 16016.00
RIPRAP, REVETMENT | |
0058 616-06451 4.000 TON | 50.51000 202.04] 50.00000 200.00] 70.00000 280.00
RIPRAP, UNIFORM | | |
0059 621-01004 6.000 EACH | 200.00000 1200.00]| 200.00000 1200.00]| 206.00000 1236.00
MOBILIZATION AND DEMOBILIZATION FOR | |
SEEDING | | |
0060 621-06545 7.000 TON | 1641.00000 11487.00]| 1641.00000 11487.00]| 1690.00000 11830.00
FERTILIZER | |
0061 621-06553 2873.000 LBS | 2.84000 8159.32]| 2.84000 8159.32]| 2.95000 8475.35
SEED MIXTURE, R | |
0062 621-06557 1352.000 LBS | 2.30000 3109.60] 2.30000 3109.60] 2.37000 3204.24
SEED MIXTURE, T | |
0063 621-06565 34.000 TON | 360.00000 12240.00]| 360.00000 12240.00]| 371.00000 12614.00
MULCHING MATERIAL | |
0064 621-06565 42.000 TON | 433.00000 18186.00] 433.00000 18186.00] 445.00000 18690.00
MULCHING MATERIAL , TEMPORARY | |
0065 621-06574 5896.000 SYS | 2.72000 16037.12]| 2.72000 16037.12]| 3.80000 22404.80
SODDING | | |
0066 628-09403 24.000 MOS | 1790.42000 42970.08 2000.00000 48000.00] 2000.00000 48000.00
FIELD OFFICE, C | |
0067 628-09407 24.000 MOS | 225.00000 5400.00] 125.00000 3000.00] 250.00000 6000.00
FIELD OFFICE COMPUTER SYSTEM, | |
ADDITIONAL , 1 | |
0068 701-03921 2175.000 LFT | 84.94000 184744.50]| 111.00000 241425.00] 105.00000 228375.00
PILE, STEEL H, HP 14 X 102 | |
0069 701-06011 4.000 EACH | 2937.62000 11750.48] 2000.00000 8000.00 | 2395.00000 9580.00
DYNAMIC PILE LOAD TEST | |
0070 701-06012 4.000 EACH | 1101.60000 4406.40| 500.00000 2000.00] 2395.00000 9580.00
TEST PILE, RESTRIKE | |
0071 701-06027 4.000 EACH | 1578.80000 6315.20] 500.00000 2000.00] 11795.00000 47180.00
TEST PILE | | |
0072 701-08152 1.000 EACH | 19266.09000 19266.09| 48000.00000 48000.00| 59100.00000 59100.00
STATIC PILE LOAD TEST | |
0073 701-91792 42.000 EACH | 125.94000 5289.48| 140.00000 5880.00]| 165.00000 6930.00
PILE TIP, STEEL H | | |
0074 701-95780 1650.000 LFT | 13.32000 21978.00] 95.00000 156750.00] 85.00000 140250.00
PILE, STEEL H, HP 12 X 74 | |
0075 702-51110 644.000 LBS | 2.57000 1655.08]| 3.00000 1932.00]| 3.60000 2318.40
GRATES, BASINS, AND FITTINGS, CAST IRON | |
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ROUTE 25
CALL ORDER 166 CONTRACT 1ID IR-30844-A COUNTIES TIPPECANOE
LETTING DATE 09/04/08 10:00 AM DISTRICT CRAWFORDSVILLE DISTRICT
SET-ASIDE
| ( 1 ) 36-2231526 | ( 2 ) 35-1875662 | ( 3 ) 35-1698047
|WALSH CONSTR COMPANY |CRIDER & CRIDER INC | GRADEX INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0076 703-51032 340430.000 LBS | 0.98000 333621.40] 1.15000 391494.50] 1.06000 360855.80
REINFORCING STEEL, EPOXY COATED | |
0077 704-51002 896.200 CYS | 700.00000 627340.00] 400.00000 358480.00] 480.00000 430176.00
CONCRETE, C, SUPERSTRUCTURE | |
0078 706-05732 16.000 EACH | 983.09000 15729.44| 1200.00000 19200.00]| 1700.00000 27200.00
CONCRETE BRIDGE RAILING TRANSITION, TBC | |
0079 706-08496 423.700 SYS | 125.00000 52962.50] 75.00000 31777.50] 173.00000 73300.10
REINFORCED CONCRETE MOMENT SLAB, 12 IN. | |
0080 706-51020 115.100 CYS | 525.00000 60427.50] 275.00000 31652.50] 575.00000 66182.50
CONCRETE, C, RAILING | |
0081 707-05984 550.000 LFT | 225.74000 124157.00] 500.00000 275000.00] 195.50000 107525.00
STRUCTURAL MEMBERS, CONCRETE I-BEAM, | |
III, 45 IN. X 16 IN. | |
0082 707-05997 1369.000 LFT | 352.57000 482668.33| 650.00000 889850.00]| 368.00000 503792.00
STRUCTURAL MEMBERS, CONCRETE BULB-T | |
BEAM, 84 IN. X 60 IN. | |
0083 709-51821 LUMP | 13666.92000 13666.92]| 7000.00000 7000.00| 13290.00000 13290.00
SURFACE SEAL | |
0084 714-08514 152.000 SFT | 80.54000 12242.08| 135.00000 20520.00] 105.00000 15960.00
WINGWALL | | |
0085 714-26708 280.000 LFT | 1500.00000 420000.00]| 825.00000 231000.00] 460.00000 128800.00
CULVERT, PRECAST BOX, REINFORCED | |
CONCRETE, 8 FT. X 4 FT. | |
0086 715-02628 1.000 EACH | 353.54000 353.54] 350.00000 350.00] 630.00000 630.00
SAFETY METAL END SECTION, 6:1, 15 IN. | |
0087 715-05048 12136.000 LFT | 3.00000 36408.00] 3.00000 36408.00] 4.00000 48544.00
PIPE, TYPE 4, CIRCULAR, 6 IN. | |
0088 715-05049 300.000 LFT | 20.20000 6060.00] 20.00000 6000.00] 17.00000 5100.00
PIPE, TYPE 4, CIRCULAR, 8 IN. | |
0089 715-05051 300.000 LFT | 22.73000 6819.00] 22.50000 6750.00] 21.00000 6300.00
PIPE, TYPE 4, CIRCULAR, 10 IN. | |
0090 715-05052 300.000 LFT | 27.78000 8334.00| 27.50000 8250.00 | 27.00000 8100.00
PIPE, TYPE 4, CIRCULAR, 12 IN. | |
0091 715-05053 1128.000 LFT | 12.12000 13671.36]| 12.00000 13536.00]| 15.00000 16920.00
PIPE, UNDERDRAIN OUTLET, 6 IN. | |
0092 715-05151 472.000 LFT | 30.30000 14301.60] 30.00000 14160.00] 30.00000 14160.00
PIPE, TYPE 2, CIRCULAR, 15 IN. | |
0093 715-46005 2.000 EACH | 404.04000 808.08] 400.00000 800.00] 630.00000 1260.00
|

PIPE END SECTION, 15 IN.



SIGN, SHEET, ENCAPSULATED LENS WITH
0.080 IN. THICKNESS
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ROUTE 25
CALL ORDER 166 CONTRACT 1ID IR-30844-A COUNTIES TIPPECANOE
LETTING DATE 09/04/08 10:00 AM DISTRICT CRAWFORDSVILLE DISTRICT
SET-ASIDE
| 1 ) 36-2231526 | ( 2 ) 35-1875662 | ( 3 ) 35-1698047
|WALSH CONSTR COMPANY |CRIDER & CRIDER INC | GRADEX INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0094 715-91361 80.000 LFT | 12.12000 969.60] 12.00000 960.00] 19.00000 1520.00
PIPE, PVC, 6 IN. | |
0095 718-06529 39.000 EACH | 600.00000 23400.00] 500.00000 19500.00] 270.00000 10530.00
OUTLET PROTECTOR, 2 | |
0096 718-06532 3000.000 LFT | 0.75000 2250.00] 1.00000 3000.00] 1.00000 3000.00
VIDEO INSPECTION FOR UNDERDRAINS | |
0097 718-52610 1091.000 CYS | 27.27000 29751.57| 27.00000 29457.00| 30.00000 32730.00
AGGREGATE FOR UNDERDRAINS | |
0098 718-99153 10000.000 SYs | 1.01000 10100.00]| 1.00000 10000.00]| 1.10000 11000.00
GEOTEXTILES FOR UNDERDRAIN | |
0099 720-45065 3.000 EACH | 2525.25000 7575.75| 2500.00000 7500.00 | 2100.00000 6300.00
INLET, N12 | | |
0100 731-93945 36985.000 SFT | 20.00000 739700.00| 19.00000 702715.00]| 15.55000 575116.75
FACE PANELS, CONCRETE | |
0101 731-93946 36985.000 SFT | 12.00000 443820.00] 10.00000 369850.00] 5.90000 218211.50
WALL ERECTION | |
0102 731-93947 1351.000 LFT | 35.00000 47285.00]| 15.00000 20265.00] 115.00000 155365.00
LEVELING PAD, CONCRETE | |
0103 801-04308 4.000 EACH | 456.88000 1827.52] 250.00000 1000.00| 407.00000 1628.00
ROAD CLOSURE SIGN ASSEMBLY | |
0104 801-06625 10.000 EACH | 190.85000 1908.50]| 70.00000 700.00] 170.00000 1700.00
DETOUR ROUTE MARKER ASSEMBLY | |
0105 801-06640 11.000 EACH | 341.21000 3753.31] 180.00000 1980.00| 304.00000 3344.00
CONSTRUCTION SIGN, A | |
0106 801-06645 3.000 EACH | 156.15000 468.45] 75.00000 225.00] 140.00000 420.00
CONSTRUCTION SIGN, B | |
0107 801-06775 LUMP | 25000.00000 25000.00| 300000.00000 300000.00] 23850.00000 23850.00
MAINTAINING TRAFFIC | |
0108 801-07118 204.000 LFT | 17.35000 3539.40] 15.00000 3060.00] 16.00000 3264.00
BARRICADE, III-A | |
0109 801-07119 48.000 LFT | 25.45000 1221.60]| 15.00000 720.00]| 23.00000 1104.00
BARRICADE, III-B | |
0110 802-05701 50.000 LFT | 9.05000 452.50] 9.05000 452.50] 9.30000 465.00
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | |
BASE | | |
0111 802-05702 14.000 LFT | 15.25000 213.50] 15.25000 213.50] 15.70000 219.80
SIGN POST, SQUARE, 2, REINFORCED ANCHOR | |
BASE | | |
0112 802-76025 4.000 SFT | 43.00000 172.00] 43.00000 172.00] 44.00000 176.00
|
|

LEGEND,
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CALL ORDER 166 CONTRACT 1ID IR-30844-A COUNTIES TIPPECANOE
LETTING DATE 09/04/08 10:00 AM DISTRICT CRAWFORDSVILLE DISTRICT
SET-ASIDE
| 1 ) 36-2231526 | ( 2 ) 35-1875662 | ( 3 ) 35-1698047
|WALSH CONSTR COMPANY |CRIDER & CRIDER INC | GRADEX INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0113 802-76035 25.000 SFT | 25.00000 625.00] 17.00000 425.00] 17.50000 437.50
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.100 IN. THICKNESS | |
0114 808-03002 1728.000 LFT | 0.65000 1123.20]| 0.50000 864.00] 0.67000 1157.76
LINE, EPOXY, BROKEN, WHITE, 4 IN. | |
0115 808-03631 7585.000 LFT | 0.52000 3944.20] 0.50000 3792.50] 0.54000 4095.90
LINE, EPOXY, SOLID, WHITE, 4 IN. | |
0116 808-03632 6912.000 LFT | 0.52000 3594.24| 0.50000 3456.00] 0.54000 3732.48
LINE, EPOXY, SOLID, YELLOW, 4 IN. | |
0117 808-74807 3.000 EACH | 165.00000 495.00] 150.00000 450.00] 170.00000 510.00
PAVEMENT MESSAGE MARKINGS, EPOXY, LANE | |
INDICATIONS ARROWS | |
0118 808-74808 2.000 EACH | 225.00000 450.00] 175.00000 350.00] 232.00000 464.00
PAVEMENT MESSAGE MARKINGS, EPOXY, WORD | |
(ONLY) | | |
0119 501-06727 LUMP | 4919.47000 4919.47| 5000.00000 5000.00] 3600.00000 3600.00
CORING, PCCP | |
0120 105-08523 72.000 MOS | 80.00000 5760.00] 50.00000 3600.00] 100.00000 7200.00
RADIO SERVICE | |
SECTION TOTALS | $ 10,466,000.00]| $ 10,582,076.39]| $ 10,766,688.44
+ + +
CONTRACT TOTALS | S 10,466,000.00] S 10,582,076.39] S 10,766,688.44
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TEMPORARY EROSION AND SEDIMENT CONTROL,
DROP INLET PROTECTION

ROUTE : 25
CALL ORDER : 166 CONTRACT ID : IR-30844-A COUNTIES : TIPPECANOCE
LETTING DATE : 09/04/08 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE
| ( 4 ) 35-1917625 | ( 5 ) 35-1212938 | (
|[MILESTONE CONTRACTORS LP |ATLAS EXCAVATING INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 NEW BRIDGE
| | |
0001 105-06845 LUMP | 70000.00000 70000.00] 65200.00000 65200.00]
CONSTRUCTION ENGINEERING | |
0002 105-06899 3.000 EACH | 100.00000 300.00] 125.00000 375.00]
RADIO | | |
0003 105-08520 1.000 EACH | 100.00000 100.00| 100.00000 100.00|
CELLULAR TELEPHONE/RADIO | |
0004 105-08521 24.000 MOS | 125.00000 3000.00] 63.66000 1527.84|
CELLULAR TELEPHONE/RADIO SERVICE | |
0005 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL | |
MINUTES | | |
0006 108-01614 LUMP | 11000.00000 11000.00]| 10800.00000 10800.00]
PARTNERING OVERHEAD | |
0007 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
LIQUIDATED DAMAGES | |
0008 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CONTRACT LIENS | |
0009 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, HMA | |
0010 109-08441 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, PCCP | |
0011 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0012 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0013 109-08463 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
PROJECT ESTIMATE ADJUSTMENT | |
0015 110-01001 LUMP | 580000.00000 580000.00| 657000.00000 657000.00]
MOBILIZATION AND DEMOBILIZATION | |
0016 201-52370 LUMP | 120000.00000 120000.00| 131000.00000 131000.00]|
CLEARING RIGHT OF WAY | |
0017 203-02000 5284.000 cCYS | 5.50000 29062.00] 20.00000 105680.00]|
EXCAVATION, COMMON | |
0018 203-02070 714637.000 CYS | 5.10000 3644648.70] 5.45000 3894771.65]
BORROW | | |
0019 205-02236 3.000 EACH | 163.00000 489.00] 100.00000 300.00]
|
|
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ROUTE 25
CALL ORDER 166 CONTRACT 1ID IR-30844-A COUNTIES TIPPECANOE
LETTING DATE 09/04/08 10:00 AM DISTRICT CRAWFORDSVILLE DISTRICT
SET-ASIDE
| 4 ) 35-1917625 | ( 35-1212938 | (
|[MILESTONE CONTRACTORS LP |ATLAS EXCAVATING INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0020 205-02770 315.000 SYS | 2.04000 642.60]| 1.25000 393.75]
EROSION CONTROL BLANKET | |
0021 205-03371 600.000 CYS | 6.12000 3672.00]| 26.11000 15666.00]
SEDIMENT, REMOVE | |
0022 205-06930 26.000 TON | 46.35000 1205.10]| 113.98000 2963.48]|
SPLASHPAD, RIPRAP | |
0023 205-06931 280.000 TON | 56.65000 15862.00] 41.71000 11678.80]|
TEMPORARY CHECK DAM, REVETMENT RIPRAP | |
0024 205-06936 200.000 TON | 37.08000 7416.00| 487.20000 97440.00|
TEMPORARY SEDIMENT TRAP | |
0025 205-06937 4830.000 LFT | 2.32000 11205.60] 1.42000 6858.60]
TEMPORARY SILT FENCE | |
0026 205-06938 424.000 LFT | 27.81000 11791.44| 21.78000 9234.72]|
TEMPORARY SLOPE DRAIN | |
0027 205-08517 20.000 TON | 25.75000 515.00] 41.71000 834.20|
ROCK FILTER BERM | |
0028 207-08262 40322.000 SYs | 4.65000 187497.30]| 3.90000 157255.80]|
SUBGRADE TREATMENT, TYPE I | |
0029 211-02050 26345.000 CYS | 18.50000 487382.50] 25.00000 658625.00]
B BORROW | | |
0030 211-09264 870.000 CYS | 27.00000 23490.00] 30.47000 26508.90]
STRUCTURE BACKFILL, TYPE 1 | |
0031 211-09266 34400.000 CYS | 18.50000 636400.00] 32.00000 1100800.00]
STRUCTURE BACKFILL, TYPE 3 | |
0032 301-07448 5905.000 TON | 17.00000 100385.00]| 65.42000 386305.10]
COMPACTED AGGREGATE, NO. 53, BASE | |
0033 302-06464 5311.000 CYS | 45.00000 238995.00] 41.00000 217751.00]|
SUBBASE FOR PCCP | |
0034 302-07455 210.000 cCyYs | 50.00000 10500.00]| 65.00000 13650.00]|
DENSE GRADED SUBBASE | |
0035 302-08562 135.000 TON | 35.00000 4725.00| 45.00000 6075.00]|
COARSE AGGREGATE, 8 | |
0036 303-02051 100.000 TON | 16.50000 1650.00]| 24.02000 2402.00]
STONE, NO 2 | | |
0037 401-07320 726.000 TON | 83.25000 60439.50] 95.76000 69521.76|
QC/QA-HMA, 1, 64, SURFACE, 9.5 mm | |
0038 401-07389 1474.000 TON | 67.70000 99789.80] 81.68000 120396.32]
QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm | |
0039 401-07406 2104.000 TON | 63.60000 133814.40]| 75.00000 157800.00]|
QC/QA-HMA, 1, 64, BASE, 25.0 mm | |
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ROUTE : 25
CALL ORDER : 166 CONTRACT ID : IR-30844-A COUNTIES : TIPPECANOCE
LETTING DATE : 09/04/08 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE
| ( 4 ) 35-1917625 | ( 5 ) 35-1212938 | (
|[MILESTONE CONTRACTORS LP |ATLAS EXCAVATING INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0040 406-05520 5.000 TON | 800.00000 4000.00]| 464.52000 2322.60]
ASPHALT FOR TACK COAT | |
0041 501-06266 LUMP | 4000.00000 4000.00 | 2600.00000 2600.00]
PROFILOGRAPH, PCCP | |
0042 501-06322 18980.000 SYS | 46.00000 873080.00]| 46.00000 873080.00]|
QC/QA-PCCP, 11 IN. | |
0043 503-05240 11855.000 LFT | 13.75000 163006.25]| 11.84000 140363.20]
D-1 CONTRACTION JOINT | |
0044 503-05310 386.000 LFT | 170.00000 65620.00] 135.00000 52110.00]
TERMINAL JOINT | |
0045 601-01522 8.000 EACH | 2060.00000 16480.00] 2000.00000 16000.00]
GUARDRAIL TRANSITION TYPE TGB | |
0046 601-94689 3.000 EACH | 2460.00000 7380.00| 2420.00000 7260.00|
GUARDRAIL END TREATMENT, OS | |
0047 601-94690 3.000 EACH | 4170.00000 12510.00] 4050.00000 12150.00]
GUARDRAIL END TREATMENT, MS | |
0048 601-99105 750.000 LFT | 18.64000 13980.00]| 18.10000 13575.00]|
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | |
0049 601-99108 750.000 LFT | 27.55000 20662.50] 26.75000 20062.50]
GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT. | |
3 IN. SPACING | |
0050 602-06729 52.000 EACH | 9.63000 500.76| 50.00000 2600.00]
BARRIER DELINEATOR | |
0051 603-06040 6414.000 LFT | 5.87000 37650.18]| 5.70000 36559.80]
FENCE, FARM FIELD, 47 IN. | |
0052 606-07484 6938.000 LFT | 1.14000 7909.32]| 1.00000 6938.00]
MILLED HMA SHOULDER CORRUGATIONS | |
0053 609-06259 1356.000 SYS | 87.00000 117972.00]| 85.00000 115260.00]
REINFORCED CONCRETE BRIDGE APPROACH 12 | |
IN. | | |
0054 615-06490 11.000 EACH | 121.54000 1336.94| 118.00000 1298.00|
RIGHT OF WAY MARKER | |
0055 615-06510 6.000 EACH | 540.75000 3244.50] 525.00000 3150.00]
MONUMENT, C | |
0056 616-02320 608.000 SYS | 3.45000 2097.60] 3.00000 1824.00]|
GEOTEXTILES | |
0057 616-06405 572.000 TON | 31.93000 18263.96| 29.19000 16696.68|
RIPRAP, REVETMENT | |
0058 616-06451 4.000 TON | 56.65000 226.60]| 117.20000 468.80]
|

RIPRAP, UNIFORM | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/16/08
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TABULATION OF BIDS

ROUTE : 25
CALL ORDER : 166 CONTRACT ID : IR-30844-A COUNTIES : TIPPECANOCE
LETTING DATE : 09/04/08 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE
| ( 4 ) 35-1917625 | ( 5 ) 35-1212938 | (
|[MILESTONE CONTRACTORS LP |ATLAS EXCAVATING INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0059 621-01004 6.000 EACH | 927.00000 5562.00]| 200.00000 1200.00]
MOBILIZATION AND DEMOBILIZATION FOR | |
SEEDING | | |
0060 621-06545 7.000 TON | 1339.00000 9373.00]| 1641.00000 11487.00]|
FERTILIZER | |
0061 621-06553 2873.000 LBS | 3.35000 9624.55| 2.84000 8159.32|
SEED MIXTURE, R | |
0062 621-06557 1352.000 LBS | 2.68000 3623.36] 2.30000 3109.60]
SEED MIXTURE, T | |
0063 621-06565 34.000 TON | 360.50000 12257.00]| 360.00000 12240.00]|
MULCHING MATERIAL | |
0064 621-06565 42.000 TON | 412.00000 17304.00] 433.00000 18186.00]
MULCHING MATERIAL , TEMPORARY | |
0065 621-06574 5896.000 SYS | 3.55000 20930.80] 2.72000 16037.12]|
SODDING | | |
0066 628-09403 24.000 MOS | 2000.00000 48000.00] 1965.42000 47170.08|
FIELD OFFICE, C | |
0067 628-09407 24.000 MOS | 150.00000 3600.00] 159.16000 3819.84]|
FIELD OFFICE COMPUTER SYSTEM, | |
ADDITIONAL , 1 | |
0068 701-03921 2175.000 LFT | 125.00000 271875.00] 110.00000 239250.00]
PILE, STEEL H, HP 14 X 102 | |
0069 701-06011 4.000 EACH | 4500.00000 18000.00] 2000.00000 8000.00 |
DYNAMIC PILE LOAD TEST | |
0070 701-06012 4.000 EACH | 1500.00000 6000.00]| 2000.00000 8000.00|
TEST PILE, RESTRIKE | |
0071 701-06027 4.000 EACH | 4000.00000 16000.00] 2000.00000 8000.00 |
TEST PILE | | |
0072 701-08152 1.000 EACH | 50000.00000 50000.00] 4500.00000 4500.00|
STATIC PILE LOAD TEST | |
0073 701-91792 42.000 EACH | 135.00000 5670.00]| 175.00000 7350.00]|
PILE TIP, STEEL H | | |
0074 701-95780 1650.000 LFT | 95.00000 156750.00]| 100.00000 165000.00]|
PILE, STEEL H, HP 12 X 74 | |
0075 702-51110 644.000 LBS | 3.80000 2447.20] 3.00000 1932.00]|
GRATES, BASINS, AND FITTINGS, CAST IRON | |
0076 703-51032 340430.000 LBS | 1.20000 408516.00] 1.20000 408516.00]
REINFORCING STEEL, EPOXY COATED | |
0077 704-51002 896.200 CYS | 625.00000 560125.00] 575.00000 515315.00]
|

CONCRETE, C, SUPERSTRUCTURE |



INDIANA DEPARTMENT OF TRANSPORTATION DATE 10/16/08
PAGE 166 -13
TABULATION OF BIDS
ROUTE 25
CALL ORDER 166 CONTRACT 1ID IR-30844-A COUNTIES TIPPECANOE
LETTING DATE 09/04/08 10:00 AM DISTRICT CRAWFORDSVILLE DISTRICT
SET-ASIDE
| 4 ) 35-1917625 | ( 5 ) 35-1212938 | (
IMILESTONE CONTRACTORS LP |ATLAS EXCAVATING INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0078 706-05732 16.000 EACH | 1850.00000 29600.00] 1750.00000 28000.00]
CONCRETE BRIDGE RAILING TRANSITION, TBC | |
0079 706-08496 423.700 SYS | 160.00000 67792.00] 225.00000 95332.50]
REINFORCED CONCRETE MOMENT SLAB, 12 IN. | |
0080 706-51020 115.100 CYS | 550.00000 63305.00] 650.00000 74815.00|
CONCRETE, C, RAILING | |
0081 707-05984 550.000 LFT | 238.00000 130900.00] 275.00000 151250.00]
STRUCTURAL MEMBERS, CONCRETE I-BEAM, | |
III, 45 IN. X 16 IN. | |
0082 707-05997 1369.000 LFT | 367.00000 502423.00] 350.00000 479150.00]|
STRUCTURAL MEMBERS, CONCRETE BULB-T | |
BEAM, 84 IN. X 60 IN. | |
0083 709-51821 LUMP | 15000.00000 15000.00]| 14327.00000 14327.00]|
SURFACE SEAL | |
0084 714-08514 152.000 SFT | 233.35000 35469.20] 45.57000 6926.64 |
WINGWALL | | |
0085 714-26708 280.000 LFT | 520.00000 145600.00]| 550.00000 154000.00]
CULVERT, PRECAST BOX, REINFORCED | |
CONCRETE, 8 FT. X 4 FT. | |
0086 715-02628 1.000 EACH | 468.00000 468.00 | 1000.00000 1000.00]
SAFETY METAL END SECTION, 6:1, 15 IN. | |
0087 715-05048 12136.000 LFT | 3.76000 45631.36| 3.45000 41869.20]|
PIPE, TYPE 4, CIRCULAR, 6 IN. | |
0088 715-05049 300.000 LFT | 8.76000 2628.00] 40.00000 12000.00]
PIPE, TYPE 4, CIRCULAR, 8 IN. | |
0089 715-05051 300.000 LFT | 9.79000 2937.00] 40.00000 12000.00]|
PIPE, TYPE 4, CIRCULAR, 10 IN. | |
0090 715-05052 300.000 LFT | 11.23000 3369.00] 40.00000 12000.00]
PIPE, TYPE 4, CIRCULAR, 12 IN. | |
0091 715-05053 1128.000 LFT | 20.34000 22943.52] 18.00000 20304.00]
PIPE, UNDERDRAIN OUTLET, 6 IN. | |
0092 715-05151 472.000 LFT | 22.66000 10695.52 60.00000 28320.00]
PIPE, TYPE 2, CIRCULAR, 15 IN. | |
0093 715-46005 2.000 EACH | 267.80000 535.60] 1000.00000 2000.00]
PIPE END SECTION, 15 IN. | |
0094 715-91361 80.000 LFT | 39.20000 3136.00] 75.00000 6000.00]
PIPE, PVC, 6 IN. | |
0095 718-06529 39.000 EACH | 618.00000 24102.00] 95.50000 3724.50]
|

OUTLET PROTECTOR, 2



INDIANA DEPARTMENT OF TRANSPORTATION DATE 10/16/08
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TABULATION OF BIDS
ROUTE : 25
CALL ORDER : 166 CONTRACT 1ID IR-30844-A COUNTIES : TIPPECANOCE
LETTING DATE 09/04/08 10:00 AM DISTRICT CRAWFORDSVILLE DISTRICT
SET-ASIDE
| ( 4 ) 35-1917625 [ ( 5 35-1212938 [ (
|[MILESTONE CONTRACTORS LP |ATLAS EXCAVATING INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0096 718-06532 3000.000 LFT | 1.03000 3090.00] 1.50000 4500.00]|
VIDEO INSPECTION FOR UNDERDRAINS | |
0097 718-52610 1091.000 CYS | 37.60000 41021.60] 39.90000 43530.90]
AGGREGATE FOR UNDERDRAINS | |
0098 718-99153 10000.000 SYs | 1.03000 10300.00]| 1.85000 18500.00]|
GEOTEXTILES FOR UNDERDRAIN | |
0099 720-45065 3.000 EACH | 3090.00000 9270.00]| 1879.43000 5638.29]
INLET, NI12 | | |
0100 731-93945 36985.000 SFT | 20.00000 739700.00]| 17.00000 628745.00]
FACE PANELS, CONCRETE | |
0101 731-93946 36985.000 SFT | 10.80000 399438.00] 5.00000 184925.00]
WALL ERECTION | |
0102 731-93947 1351.000 LFT | 27.00000 36477.00] 30.00000 40530.00]|
LEVELING PAD, CONCRETE | |
0103 801-04308 4.000 EACH | 410.00000 1640.00 | 1000.00000 4000.00 |
ROAD CLOSURE SIGN ASSEMBLY | |
0104 801-06625 10.000 EACH | 170.00000 1700.00]| 160.00000 1600.00]|
DETOUR ROUTE MARKER ASSEMBLY | |
0105 801-06640 11.000 EACH | 300.00000 3300.00] 300.00000 3300.00]
CONSTRUCTION SIGN, A | |
0106 801-06645 3.000 EACH | 138.00000 414.00] 60.00000 180.00]
CONSTRUCTION SIGN, B | |
0107 801-06775 LUMP | 96100.00000 96100.00] 3113.23000 3113.23]
MAINTAINING TRAFFIC | |
0108 801-07118 204.000 LFT | 16.00000 3264.00] 16.00000 3264.00]
BARRICADE, III-A | |
0109 801-07119 48.000 LFT | 23.00000 1104.00| 17.00000 816.00|
BARRICADE, III-B | |
0110 802-05701 50.000 LFT | 9.32000 466.00] 9.05000 452.50]
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | |
BASE | | |
0111 802-05702 14.000 LFT | 15.70000 219.80] 15.25000 213.50]
SIGN POST, SQUARE, 2, REINFORCED ANCHOR | |
BASE | | |
0112 802-76025 4.000 SFT | 44.00000 176.00] 43.00000 172.00]
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.080 IN. THICKNESS | |
0113 802-76035 25.000 SFT | 17.50000 437.50] 17.00000 425.00]
SIGN, SHEET, ENCAPSULATED LENS WITH | |
|

LEGEND, 0.100 IN. THICKNESS
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TABULATION OF BIDS
ROUTE 25
CALL ORDER 166 CONTRACT 1ID IR-30844-A COUNTIES TIPPECANOE
LETTING DATE 09/04/08 10:00 AM DISTRICT CRAWFORDSVILLE DISTRICT
SET-ASIDE
| 4 ) 35-1917625 | ( 5 ) 35-1212938 | (
|[MILESTONE CONTRACTORS LP |ATLAS EXCAVATING INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0114 808-03002 1728.000 LFT | 0.54000 933.12] 0.77000 1330.56/|
LINE, EPOXY, BROKEN, WHITE, 4 IN. | |
0115 808-03631 7585.000 LFT | 0.54000 4095.90 | 0.62000 4702.70|
LINE, EPOXY, SOLID, WHITE, 4 IN. | |
0116 808-03632 6912.000 LFT | 0.54000 3732.48] 0.62000 4285.44|
LINE, EPOXY, SOLID, YELLOW, 4 IN. | |
0117 808-74807 3.000 EACH | 170.00000 510.00] 195.92000 587.76 |
PAVEMENT MESSAGE MARKINGS, EPOXY, LANE | |
INDICATIONS ARROWS | |
0118 808-74808 2.000 EACH | 240.00000 480.00] 267.16000 534.32]
PAVEMENT MESSAGE MARKINGS, EPOXY, WORD | |
(ONLY) | | |
0119 501-06727 LUMP | 2000.00000 2000.00] 3500.00000 3500.00]
CORING, PCCP | |
0120 105-08523 72.000 MOS | 120.00000 8640.00 | 127.33000 9167.76 |
RADIO SERVICE | |
SECTION TOTALS | S 11,966,609.06] S 12,851,546.26] S
+ + +
CONTRACT TOTALS | $ 11,966,609.06| $ 12,851,546.26| $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/16/08
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VENDOR RANKING

CALL ORDER : 170 CONTRACT ID : IR-30992-A COUNTIES : ST. JOSEPH
LETTING DATE : 09/04/08 10:00 AM DISTRICT : 64
CONTRACT TIME : 04/18/09 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN PROJECT (S) : 0800291
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 38-2947862 R & R EXCAVATING INC $ 82,982.00 100.0000%
2 35-1817574 YARDBERRY LANDSCAPE $ 93,944.50 113.2107%
3 35-1067077 RITSCHARD BROTHERS $ 98,356.78 118.5278%
4 35-2103617 BRYAN' S HAULING & EXCAVATING $ 107,965.00 130.1065%



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 10/16/08
PAGE : 170 -2

REGULATED ASBESTOS CONTAINING MATERIALS

ROUTE 331
CALL ORDER : 170 CONTRACT ID : IR-30992-A COUNTIES ST. JOSEPH
LETTING DATE : 09/04/08 10:00 AM DISTRICT LAPORTE DISTRICT
SET-ASIDE
| ( 1 ) 38-2947862 | ( 2 ) 35-1817574 | ( 3 ) 35-1067077
|[R & R EXCAVATING INC | YARDBERRY LANDSCAPE |[RITSCHARD BROTHERS
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 HOUSES AND BUILDINGS, REMOVE
| | |
0001 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0002 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0003 110-01001 LUMP | 2500.00000 2500.00] 3700.00000 3700.00] 500.00000 500.00
MOBILIZATION AND DEMOBILIZATION | |
0004 202-03000 LUMP | 8500.00000 8500.00| 9000.00000 9000.00| 10745.00000 10745.00
HOUSES AND BUILDINGS, REMOVE , PARCEL | |
NO. 28 | | |
0005 202-03000 LUMP | 4850.00000 4850.00| 9000.00000 9000.00]| 12675.00000 12675.00
HOUSES AND BUILDINGS, REMOVE , PARCEL | |
NO. 31 | | |
0006 202-03000 LUMP | 7900.00000 7900.00 | 10000.00000 10000.00] 10834.00000 10834.00
HOUSES AND BUILDINGS, REMOVE , PARCEL | |
NO. 32 | | |
0007 202-03000 LUMP | 5000.00000 5000.00] 8000.00000 8000.00 | 8701.00000 8701.00
HOUSES AND BUILDINGS, REMOVE , PARCEL | |
NO. 50 | | |
0008 202-03000 LUMP | 6000.00000 6000.00] 8000.00000 8000.00| 6447.00000 6447.00
HOUSES AND BUILDINGS, REMOVE , PARCEL | |
NO. 51 | | |
0009 202-03000 LUMP | 11000.00000 11000.00]| 11000.00000 11000.00]| 10667.00000 10667.00
HOUSES AND BUILDINGS, REMOVE , PARCEL | |
NO. 52 | | |
0010 202-03000 LUMP | 7750.00000 7750.00 | 9000.00000 9000.00 | 9808.00000 9808.00
HOUSES AND BUILDINGS, REMOVE , PARCEL | |
NO. 53 | | |
0011 202-03000 LUMP | 8570.00000 8570.00 | 10000.00000 10000.00] 10312.00000 10312.00
HOUSES AND BUILDINGS, REMOVE , PARCEL | |
NO. 70 | | |
0012 202-03135 328.000 SFT | 20.00000 6560.00] 20.00000 6560.00] 6.51000 2135.28
REGULATED ASBESTOS CONTAINING MATERIALS | |
REMOVE | | |
0013 202-03729 40.000 LFT | 25.00000 1000.00| 30.00000 1200.00| 17.80000 712.00
|
|

REMOVE
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TABULATION OF BIDS
ROUTE 331
CALL ORDER 170 CONTRACT 1ID IR-30992-A COUNTIES ST. JOSEPH
LETTING DATE 09/04/08 10:00 AM DISTRICT LAPORTE DISTRICT
SET-ASIDE
| ( 1 ) 38-2947862 | ( 2 ) 35-1817574 | ( 3 ) 35-1067077
|[R & R EXCAVATING INC | YARDBERRY LANDSCAPE |RITSCHARD BROTHERS
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0014 205-06937 1600. LFT | 2.00000 3200.00] 3.00000 4800.00] 2.79000 4464.00
TEMPORARY SILT FENCE | |
0015 621-06560 4000. SYS | 1.50000 6000.00] 0.50000 2000.00] 1.94000 7760.00
MULCHED SEEDING, U | |
0016 205-06934 2. TON | 1500.00000 3150.00] 325.00000 682.50] 785.00000 1648.50
TEMPORARY MULCHING | |
0017 621-01004 2. EACH | 500.00000 1000.00] 500.00000 1000.00] 473.00000 946.00
MOBILIZATION AND DEMOBILIZATION FOR | |
SEEDING | | |
SECTION TOTALS | S 82,982.00]| S 93,944.50]| S 98,356.78
—————————————————————————————————————————— L A
CONTRACT TOTALS | $ 82,982.00| $ 93,944.50| $ 98,356.78




INDIANA DEPARTMENT OF TRANSPORTATION DATE 10/16/08
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TABULATION OF BIDS
ROUTE 331
CALL ORDER 170 CONTRACT 1ID IR-30992-A COUNTIES ST. JOSEPH
LETTING DATE 09/04/08 10:00 AM DISTRICT LAPORTE DISTRICT
SET-ASIDE
| ( 4 ) 35-2103617 | ( ) I (
|BRYAN' S HAULING & EXCAVATING |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 HOUSES AND BUILDINGS, REMOVE
| | |
0001 109-08359 1.000 DOL | 1.00000 1.00]
LIQUIDATED DAMAGES | |
0002 109-08360 1.000 DOL | 1.00000 1.00]
CONTRACT LIENS | |
0003 110-01001 LUMP | 4635.00000 4635.00 |
MOBILIZATION AND DEMOBILIZATION | |
0004 202-03000 LUMP | 8500.00000 8500.00]
HOUSES AND BUILDINGS, REMOVE , PARCEL | |
NO. 28 | | |
0005 202-03000 LUMP | 10000.00000 10000.00]
HOUSES AND BUILDINGS, REMOVE , PARCEL | |
NO. 31 | | |
0006 202-03000 LUMP | 14000.00000 14000.00]
HOUSES AND BUILDINGS, REMOVE , PARCEL | |
NO. 32 | | |
0007 202-03000 LUMP | 13000.00000 13000.00]
HOUSES AND BUILDINGS, REMOVE , PARCEL | |
NO. 50 | | |
0008 202-03000 LUMP | 10375.00000 10375.00]
HOUSES AND BUILDINGS, REMOVE , PARCEL | |
NO. 51 | | |
0009 202-03000 LUMP | 14000.00000 14000.00]
HOUSES AND BUILDINGS, REMOVE , PARCEL | |
NO. 52 | | |
0010 202-03000 LUMP | 10000.00000 10000.00]
HOUSES AND BUILDINGS, REMOVE , PARCEL | |
NO. 53 | | |
0011 202-03000 LUMP | 12500.00000 12500.00]
HOUSES AND BUILDINGS, REMOVE , PARCEL | |
NO. 70 | | |
0012 202-03135 328.000 SFT | 6.00000 1968.00|
REGULATED ASBESTOS CONTAINING MATERIALS | |
REMOVE I I |
0013 202-03729 40.000 LFT | 16.50000 660.00]
REGULATED ASBESTOS CONTAINING MATERIALS | |
REMOVE | | |
0014 205-06937 1600.000 LFT | 1.00000 1600.00]|
| |

TEMPORARY SILT FENCE
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TABULATION OF BIDS
ROUTE : 331

CALL ORDER : 170 CONTRACT ID : IR-30992-A COUNTIES : ST. JOSEPH
LETTING DATE : 09/04/08 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE

( 4 ) 35-2103617
BRYAN' S HAULING & EXCAVATING
LINE NO / ITEM CODE / ALT

| | |
| | |
| | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0015 621-06560 4000.000 SYS | 1.50000 6000.00| |
MULCHED SEEDING, U | |
0016 205-06934 2.100 TON | 250.00000 525.00]
TEMPORARY MULCHING | |
0017 621-01004 2.000 EACH | 100.00000 200.00] |
MOBILIZATION AND DEMOBILIZATION FOR | |
SEEDING | | |
SECTION TOTALS | $ 107,965.00] $ | $
+ + +
CONTRACT TOTALS | $ 107,965.00] $ 0.00] $
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VENDOR RANKING

DATE : 10/16/08
PAGE : 180 -1

COUNTIES : ST. JOSEPH

CALL ORDER : 180 CONTRACT ID : IR-30993-A
LETTING DATE : 09/04/08 10:00 AM DISTRICT : 64
CONTRACT TIME : 04/18/09 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN PROJECT (S) : 0800292
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-2103617 BRYAN' S HAULING & EXCAVATING $ 91,679.00 100.0000%
2 35-1067077 RITSCHARD BROTHERS $ 97,683.62 106.5496%
$ 111,480.00 121.5982%

3 38-2947862 R & R EXCAVATING INC
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TABULATION OF BIDS
ROUTE 331
CALL ORDER 180 CONTRACT 1ID IR-30993-A COUNTIES ST. JOSEPH
LETTING DATE 09/04/08 10:00 AM DISTRICT LAPORTE DISTRICT
SET-ASIDE
| ( 1 ) 35-2103617 | ( 2 ) 35-1067077 | ( 3 ) 38-2947862
|BRYAN' S HAULING & EXCAVATING |RITSCHARD BROTHERS |[R & R EXCAVATING INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 DEMOLITION, REMOVE BUILDINGS, FOUNDATIONS
| | |
0001 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0002 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0003 110-01001 LUMP | 2350.00000 2350.00] 500.00000 500.00] 3250.00000 3250.00
MOBILIZATION AND DEMOBILIZATION | |
0004 202-03000 LUMP | 14000.00000 14000.00]| 17553.00000 17553.00]| 15490.00000 15490.00
HOUSES AND BUILDINGS, REMOVE , PARCEL 2 | |
0005 202-03000 LUMP | 11000.00000 11000.00] 11028.00000 11028.00] 10250.00000 10250.00
HOUSES AND BUILDINGS, REMOVE , PARCEL 3 | |
0006 202-03000 LUMP | 10000.00000 10000.00]| 7035.00000 7035.00| 4950.00000 4950.00
HOUSES AND BUILDINGS, REMOVE , PARCEL 5 | |
0007 202-03000 LUMP | 10000.00000 10000.00] 11804.00000 11804.00] 15675.00000 15675.00
HOUSES AND BUILDINGS, REMOVE , PARCEL 5 | |
0008 202-03000 LUMP | 14000.00000 14000.00]| 10720.00000 10720.00]| 7250.00000 7250.00
HOUSES AND BUILDINGS, REMOVE , PARCEL 5 | |
0009 202-03000 LUMP | 10500.00000 10500.00] 12477.00000 12477.00] 7200.00000 7200.00
HOUSES AND BUILDINGS, REMOVE , PARCEL 5 | |
0010 202-03000 LUMP | 10000.00000 10000.00]| 8719.00000 8719.00| 9875.00000 9875.00
HOUSES AND BUILDINGS, REMOVE , PARCEL 6 | |
0011 202-03135 1494.000 SFT | 0.50000 747.00| 2.88000 4302.72| 17.00000 25398.00
REGULATED ASBESTOS CONTAINING MATERIALS | |
REMOVE , PARCEL 51 AND 57 | |
0012 202-03729 30.000 LFT | 1.00000 30.00]| 2.25000 67.50] 13.00000 390.00
REGULATED ASBESTOS CONTAINING MATERIALS | |
REMOVE , PARCEL 51 | |
0013 205-06937 1400.000 LFT | 1.00000 1400.00]| 3.24000 4536.00| 2.00000 2800.00
TEMPORARY SILT FENCE | |
0014 621-06560 3500.000 SYS | 2.00000 7000.00 | 1.96000 6860.00] 1.50000 5250.00
MULCHED SEEDING, U | |
0015 621-01004 2.000 EACH | 100.00000 200.00] 389.00000 778.00] 500.00000 1000.00
MOBILIZATION AND DEMOBILIZATION FOR | |
SEEDING | | |
0016 205-06934 1.800 TON | 250.00000 450.00 | 723.00000 1301.40]| 1500.00000 2700.00
TEMPORARY MULCHING | |
SECTION TOTALS | S 91,679.00]| S 97,683.62]| S 111,480.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 91,679.00] $ 97,683.62] $ 111,480.00




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/16/08
PAGE : 200 -1

VENDOR RANKING

CALL ORDER : 200 CONTRACT ID : R -28102-A COUNTIES : RIPLEY
LETTING DATE : 09/04/08 10:00 AM DISTRICT : 65
CONTRACT TIME : 11/27/09 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN PROJECT (S) : 9969013
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1357381 O"MARA DAVE CONTRACTOR $ 4,692,032.50 100.0000%
2 35-1128289 BEATY CONSTRUCTION INC S 5,354,910.42 114.1277%
3 31-1323837 SUNESIS CONSTRUCTION COMPANY $ 5,635,791.80 120.1141%
4 35-1917625 MILESTONE CONTRACTORS LP $ 5,794,600.00 123.4987%
5 31-0578656 JOHN R JURGENSEN COMPANY $ 6,550,993.82 139.6195%



INDIANA DEPARTMENT OF TRANSPORTATION DATE 10/16/08
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TABULATION OF BIDS
ROUTE EAST PEARL STREET
CALL ORDER 200 CONTRACT 1ID R -28102-A COUNTIES RIPLEY
LETTING DATE 09/04/08 10:00 AM DISTRICT SEYMOUR DISTRICT
SET-ASIDE
| ( 1 ) 35-1357381 | ( 2 ) 35-1128289 | ( 3 ) 31-1323837
|O"MARA DAVE CONTRACTOR |BEATY CONSTRUCTION INC | SUNESIS CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 PAVEMENT REHABILITATION
| | |
0001 105-06845 LUMP | 38632.00000 38632.00] 45500.00000 45500.00]| 75000.00000 75000.00
CONSTRUCTION ENGINEERING | |
0002 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0003 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0004 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA | |
0005 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0006 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0008 110-01001 LUMP | 235000.00000 235000.00] 267700.00000 267700.00] 215000.00000 215000.00
MOBILIZATION AND DEMOBILIZATION | |
0009 201-52370 LUMP | 47000.00000 47000.00] 53540.00000 53540.00] 55000.00000 55000.00
CLEARING RIGHT OF WAY | |
0010 202-02240 11500.000 SYs | 1.00000 11500.00]| 2.00000 23000.00] 4.75000 54625.00
PAVEMENT REMOVAL | |
0011 202-02241 40.000 LFT | 5.00000 200.00] 14.00000 560.00] 18.00000 720.00
GUARDRAIL, REMOVE | |
0012 202-02278 6000.000 LFT | 3.00000 18000.00]| 4.00000 24000.00] 0.75000 4500.00
CURB, CONCRETE, REMOVE | |
0013 202-91385 15.000 EACH | 350.00000 5250.00] 700.00000 10500.00] 265.00000 3975.00
INLET, REMOVE | |
0014 202-93047 6.000 EACH | 350.00000 2100.00] 1700.00000 10200.00]| 350.00000 2100.00
MANHOLE, REMOVE | |
0015 203-02000 12000.000 CYS | 16.50000 198000.00] 9.50000 114000.00] 16.00000 192000.00
EXCAVATION, COMMON | |
0016 203-02010 540.000 cCYs | 75.00000 40500.00]| 65.00000 35100.00] 40.00000 21600.00
EXCAVATION, ROCK | |
0017 205-06933 11.000 EACH | 100.00000 1100.00]| 105.00000 1155.00]| 118.00000 1298.00
TEMPORARY DITCH INLET PROTECTION | |
0018 205-06937 684.000 LFT | 3.00000 2052.00] 2.85000 1949.40| 3.25000 2223.00
TEMPORARY SILT FENCE | |
0019 207-08267 4200.000 SYS | 14.00000 58800.00] 11.00000 46200.00]| 11.30000 47460.00
SUBGRADE TREATMENT, TYPE IIIA | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE 10/16/08
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TABULATION OF BIDS
ROUTE EAST PEARL STREET
CALL ORDER 200 CONTRACT 1ID R -28102-A COUNTIES RIPLEY
LETTING DATE 09/04/08 10:00 AM DISTRICT SEYMOUR DISTRICT
SET-ASIDE
| ( 1 ) 35-1357381 | ( 35-1128289 | ( 3 ) 31-1323837
|O"MARA DAVE CONTRACTOR |BEATY CONSTRUCTION INC | SUNESIS CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0020 207-08268 19790.000 SYS | 12.00000 237480.00] 13.20000 261228.00] 15.75000 311692.50
SUBGRADE TREATMENT, TYPE IV | |
0021 211-09264 18408.000 cCYS | 19.00000 349752.00] 24.50000 450996.00 | 25.75000 474006.00
STRUCTURE BACKFILL, TYPE 1 | |
0022 211-09265 2511.000 cCYsS | 29.00000 72819.00| 35.50000 89140.50]| 20.00000 50220.00
STRUCTURE BACKFILL, TYPE 2 | |
0023 211-09267 771.000 CYS | 60.00000 46260.00] 64.00000 49344.00] 52.00000 40092.00
STRUCTURE BACKFILL, TYPE 4 | |
0024 303-01180 500.000 TON | 20.00000 10000.00]| 24.50000 12250.00]| 29.00000 14500.00
COMPACTED AGGREGATE, NO. 53 | |
0025 303-07449 220.000 TON | 20.00000 4400.00] 25.00000 5500.00] 31.00000 6820.00
COMPACTED AGGREGATE, NO. 73 | |
0026 304-07493 20.000 TON | 120.00000 2400.00] 175.00000 3500.00] 165.00000 3300.00
WIDENING WITH HMA, TYPE B | |
0027 401-07327 900.000 TON | 80.00000 72000.00] 120.00000 108000.00 | 97.00000 87300.00
QC/QA-HMA, 2, 70, SURFACE, 9.5 mm | |
0028 401-07397 1500.000 TON | 75.00000 112500.00] 103.00000 154500.00]| 90.00000 135000.00
QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm | |
0029 401-07423 4500.000 TON | 65.00000 292500.00] 79.00000 355500.00] 79.50000 357750.00
QC/QA-HMA, 2, 64, BASE, 19.0 mm | |
0030 401-07429 2100.000 TON | 70.00000 147000.00]| 100.00000 210000.00] 88.00000 184800.00
QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 | |
mm | | |
0031 406-05520 30.000 TON | 450.00000 13500.00] 575.00000 17250.00] 595.00000 17850.00
ASPHALT FOR TACK COAT | |
0032 603-92636 70.000 LFT | 60.00000 4200.00]| 59.00000 4130.00]| 71.00000 4970.00
FENCE, CHAIN LINK, 72 IN. | |
0033 604-07896 8.000 sSYS | 175.00000 1400.00] 175.00000 1400.00] 262.00000 2096.00
CURB RAMP, CONCRETE, B | |
0034 604-07898 12.000 SYS | 170.00000 2040.00] 175.00000 2100.00] 153.00000 1836.00
CURB RAMP, CONCRETE, D | |
0035 604-07900 29.000 SYS | 165.00000 4785.00 | 175.00000 5075.00] 262.00000 7598.00
CURB RAMP, CONCRETE, F | |
0036 604-07901 6.000 SYS | 195.00000 1170.00]| 175.00000 1050.00]| 213.00000 1278.00
CURB RAMP, CONCRETE, G | |
0037 604-07902 43.000 sSYS | 180.00000 7740.00 | 175.00000 7525.00 | 213.00000 9159.00
CURB RAMP, CONCRETE, H | |
0038 604-07903 21.000 sSYS | 165.00000 3465.00] 175.00000 3675.00] 191.00000 4011.00
|

CURB RAMP, CONCRETE, K



CULVERT, PRECAST BOX, REINFORCED

4 FT. X 3 FT.

INDIANA DEPARTMENT OF TRANSPORTATION DATE 10/16/08
PAGE 200 -4
TABULATION OF BIDS
ROUTE EAST PEARL STREET
CALL ORDER 200 CONTRACT 1ID R -28102-A COUNTIES RIPLEY
LETTING DATE 09/04/08 10:00 AM DISTRICT SEYMOUR DISTRICT
SET-ASIDE
| ( 1 ) 35-1357381 | ( 2 35-1128289 | ( 3 ) 31-1323837
|O"MARA DAVE CONTRACTOR |BEATY CONSTRUCTION INC | SUNESIS CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0039 604-44251 20.000 cCyYs | 800.00000 16000.00]| 750.00000 15000.00]| 1090.00000 21800.00
STEPS, CONCRETE | |
0040 604-91531 2240.000 SYS | 32.00000 71680.00] 32.75000 73360.00] 34.00000 76160.00
SIDEWALK, CONCRETE, 4 IN. | |
0041 605-06120 950.000 LFT | 21.00000 19950.00]| 28.25000 26837.50] 25.00000 23750.00
CURB, CONCRETE | |
0042 605-06140 6700.000 LFT | 13.00000 87100.00] 16.25000 108875.00] 17.50000 117250.00
CURB AND GUTTER, CONCRETE | |
0043 610-07487 2350.000 TON | 95.00000 223250.00] 110.00000 258500.00] 113.00000 265550.00
HMA FOR APPROACHES, TYPE B | |
0044 610-08446 210.000 SYS | 49.00000 10290.00] 44.00000 9240.00] 40.00000 8400.00
PCCP FOR APPROACHES, 6 IN. | |
0045 610-08510 300.000 SYS | 69.00000 20700.00] 62.00000 18600.00]| 51.00000 15300.00
PCCP FOR APPROACHES , 10 IN. | |
0046 610-09108 3580.000 sSYS | 59.00000 211220.00] 51.00000 182580.00 | 48.00000 171840.00
PCCP FOR APPROACHES, 9 IN. | |
0047 616-02320 286.000 SYS | 3.00000 858.00] 2.75000 786.50] 0.80000 228.80
GEOTEXTILES | |
0048 616-05688 290.000 TON | 30.00000 8700.00 | 39.25000 11382.50] 50.00000 14500.00
RIPRAP, CLASS 1 | |
0049 616-06451 26.000 TON | 28.00000 728.00] 39.25000 1020.50]| 46.00000 1196.00
RIPRAP, UNIFORM , Type A | |
0050 621-06575 11420.000 SYS | 4.00000 45680.00] 4.00000 45680.00] 3.10000 35402.00
SODDING, NURSERY | |
0051 628-09402 16.000 MOS | 1400.00000 22400.00] 2300.00000 36800.00] 2600.00000 41600.00
FIELD OFFICE, B | |
0052 628-09407 16.000 MOS | 150.00000 2400.00] 285.00000 4560.00] 150.00000 2400.00
FIELD OFFICE COMPUTER SYSTEM, | |
ADDITIONAL , 1 EACH | |
0053 702-90915 30.000 cCYsS | 595.00000 17850.00]| 825.00000 24750.00] 740.00000 22200.00
CONCRETE, A | |
0054 703-51030 1780.000 LBS | 2.00000 3560.00] 1.25000 2225.00] 2.50000 4450.00
REINFORCING STEEL | |
0055 706-01268 20.000 LFT | 450.00000 9000.00]| 402.00000 8040.00| 470.00000 9400.00
HANDRAIL, ALUMINUM | |
0057 714-26703 1001.000 LFT | 375.00000 375375.00] 400.00000 400400.00] 425.00000 425425.00
CULVERT, PRECAST BOX, REINFORCED | |
CONCRETE, 6 FT. X 4 FT. | |
0058 714-93641 30.000 LFT | 545.00000 16350.00]| 390.00000 11700.00]| 375.00000 11250.00
|
|

CONCRETE,
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TABULATION OF BIDS
ROUTE EAST PEARL STREET
CALL ORDER 200 CONTRACT 1ID R -28102-A COUNTIES RIPLEY
LETTING DATE 09/04/08 10:00 AM DISTRICT SEYMOUR DISTRICT
SET-ASIDE
| ( 1 ) 35-1357381 | ( 2 35-1128289 | ( 3 ) 31-1323837
|O"MARA DAVE CONTRACTOR |BEATY CONSTRUCTION INC | SUNESIS CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0059 715-02181 400.000 LFT | 49.00000 19600.00]| 71.50000 28600.00] 85.00000 34000.00
SANITARY SEWER SERVICE ADJUSTMENT | |
0060 715-04612 4052.000 LFT | 48.00000 194496.00] 50.50000 204626.00] 52.50000 212730.00
PIPE , 6 IN. Gas Main | |
0061 715-05024 930.000 LFT | 69.00000 64170.00] 77.00000 71610.00| 90.00000 83700.00
PIPE, TYPE 2, CIRCULAR, 36 IN. | |
0062 715-05048 9260.000 LFT | 4.00000 37040.00] 4.50000 41670.00] 5.00000 46300.00
PIPE, TYPE 4, CIRCULAR, 6 IN. | |
0063 715-05146 19.000 LFT | 15.00000 285.00] 16.75000 318.25] 23.00000 437.00
PIPE, TYPE 2, CIRCULAR, 6 IN. | |
0064 715-05149 2250.000 LFT | 39.00000 87750.00] 28.75000 64687.50] 32.00000 72000.00
PIPE, TYPE 2, CIRCULAR, 12 IN. | |
0065 715-05151 83.000 LFT | 39.00000 3237.00] 48.25000 4004.75]| 28.50000 2365.50
PIPE, TYPE 2, CIRCULAR, 15 IN. | |
0066 715-05154 820.000 LFT | 49.00000 40180.00] 76.50000 62730.00] 61.50000 50430.00
PIPE, TYPE 2, CIRCULAR, 24 IN. | |
0067 715-05156 880.000 LFT | 49.00000 43120.00]| 58.50000 51480.00] 73.00000 64240.00
PIPE, TYPE 2, CIRCULAR, 30 IN. | |
0068 715-05159 211.000 LFT | 79.00000 16669.00] 87.50000 18462.50] 115.00000 24265.00
PIPE, TYPE 2, CIRCULAR, 42 IN. | |
0069 715-05161 390.000 LFT | 89.00000 34710.00] 103.25000 40267.50]| 126.00000 49140.00
PIPE, TYPE 2, CIRCULAR, 48 IN. | |
0070 715-05162 520.000 LEFT | 99.00000 51480.00] 130.25000 67730.00] 145.00000 75400.00
PIPE, TYPE 2, CIRCULAR, 54 IN. | |
0071 715-05163 890.000 LFT | 129.00000 114810.00]| 156.00000 138840.00]| 200.00000 178000.00
PIPE, TYPE 2, CIRCULAR, 60 IN. | |
0072 715-05408 47.000 LFT | 49.00000 2303.00] 61.00000 2867.00] 157.00000 7379.00
PIPE, SANITARY SEWER, 8 IN. | |
0073 715-05428 160.000 LFT | 99.00000 15840.00]| 160.00000 25600.00] 87.00000 13920.00
PIPE, SLOTTED VANE DRAIN, 12 IN. | |
0074 715-08305 120.000 TON | 185.00000 22200.00] 57.75000 6930.00] 245.00000 29400.00
HMA FOR STRUCTURE INSTALLATION, TYPE B | |
0075 718-52610 620.000 cCYS | 47.00000 29140.00] 40.00000 24800.00] 31.00000 19220.00
AGGREGATE FOR UNDERDRAINS | |
0076 718-99153 7050.000 SYS | 2.00000 14100.00]| 1.40000 9870.00| 1.25000 8812.50
GEOTEXTILES FOR UNDERDRAIN | |
0077 720-01092 1.000 EACH | 2900.00000 2900.00] 4200.00000 4200.00] 9000.00000 9000.00
MANHOLE, J15, MODIFIED | |
0078 720-01894 10.000 EACH | 465.00000 4650.00| 1250.00000 12500.00] 630.00000 6300.00
|

CASTING, FURNISH AND ADJUST TO GRADE
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TABULATION OF BIDS
ROUTE EAST PEARL STREET
CALL ORDER 200 CONTRACT 1ID R -28102-A COUNTIES RIPLEY
LETTING DATE 09/04/08 10:00 AM DISTRICT SEYMOUR DISTRICT
SET-ASIDE
| ( 1 ) 35-1357381 | ( 2 ) 35-1128289 | ( 3 ) 31-1323837
|O"MARA DAVE CONTRACTOR |BEATY CONSTRUCTION INC | SUNESIS CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0079 720-03194 1.000 EACH | 3900.00000 3900.00] 5485.00000 5485.00 5900.00000 5900.00
MANHOLE , K15 | |
0080 720-03194 1.000 EACH | 3900.00000 3900.00] 6745.00000 6745.00] 8200.00000 8200.00
MANHOLE , Sanitary, Drop | |
0081 720-06607 4.000 EACH | 1500.00000 6000.00] 2100.00000 8400.00| 1250.00000 5000.00
SLOTTED DRAIN CLEANOUT , PORT, TYPE 2 | |
0082 720-07301 13.000 EACH | 1700.00000 22100.00] 2000.00000 26000.00] 1950.00000 25350.00
INLET TYPE HA | |
0083 720-08242 1.000 EACH | 7800.00000 7800.00| 11400.00000 11400.00]| 9300.00000 9300.00
MANHOLE, L15, MODIFIED | |
0084 720-09078 1.000 EACH | 12000.00000 12000.00] 13285.00000 13285.00] 14500.00000 14500.00
MANHOLE, M5, MODIFIED | |
0085 720-44000 26.000 EACH | 145.00000 3770.00] 475.00000 12350.00]| 400.00000 10400.00
CASTING, ADJUST TO GRADE | |
0086 720-44000 31.000 EACH | 65.00000 2015.00] 375.00000 11625.00] 375.00000 11625.00
CASTING, ADJUST TO GRADE , Water Valve | |
0087 720-44025 1.000 EACH | 425.00000 425.00] 665.00000 665.00] 945.00000 945.00
CASTING, 4, FURNISH AND ADJUST TO GRADE | |
0088 720-45005 2.000 EACH | 1500.00000 3000.00] 1475.00000 2950.00] 1650.00000 3300.00
INLET, A2 | | |
0089 720-45045 36.000 EACH | 1500.00000 54000.00] 1475.00000 53100.00] 1550.00000 55800.00
INLET, J10 | | |
0090 720-45055 20.000 EACH | 1500.00000 30000.00] 1575.00000 31500.00] 1550.00000 31000.00
INLET, M10 | | |
0091 720-45260 3.000 EACH | 775.00000 2325.00] 675.00000 2025.00] 725.00000 2175.00
PIPE CATCH BASIN, 12 IN. | |
0092 720-45270 5.000 EACH | 975.00000 4875.00 | 700.00000 3500.00] 750.00000 3750.00
PIPE CATCH BASIN, 18 IN. | |
0093 720-45410 8.000 EACH | 1975.00000 15800.00]| 3085.00000 24680.00] 3000.00000 24000.00
MANHOLE, C4 | |
0094 720-45425 1.000 EACH | 10500.00000 10500.00] 12475.00000 12475.00] 18900.00000 18900.00
MANHOLE, F4 | |
0095 720-93501 7.000 EACH | 7200.00000 50400.00] 8895.00000 62265.00] 8500.00000 59500.00
MANHOLE, L4 | |
0096 720-94612 8.000 EACH | 3900.00000 31200.00] 4500.00000 36000.00] 5300.00000 42400.00
MANHOLE, K4 | |
0097 720-95335 2.000 EACH | 11700.00000 23400.00] 11050.00000 22100.00] 21000.00000 42000.00
MANHOLE, M4 | |
0098 720-95422 10.000 EACH | 3000.00000 30000.00] 4025.00000 40250.00]| 3800.00000 38000.00
|

MANHOLE, J4
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TABULATION OF BIDS
ROUTE EAST PEARL STREET
CALL ORDER 200 CONTRACT 1ID R -28102-A COUNTIES RIPLEY
LETTING DATE 09/04/08 10:00 AM DISTRICT SEYMOUR DISTRICT
SET-ASIDE
| ( 1 ) 35-1357381 | ( 2 ) 35-1128289 | ( 3 ) 31-1323837
|O"MARA DAVE CONTRACTOR |BEATY CONSTRUCTION INC | SUNESIS CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0099 720-98174 7.000 EACH | 1900.00000 13300.00]| 1885.00000 13195.00]| 2200.00000 15400.00
INLET, B15 | | |
0100 720-98555 5.000 EACH | 1900.00000 9500.00 | 2050.00000 10250.00] 2200.00000 11000.00
INLET, C15 | | |
0101 732-04926 19.000 EACH | 600.00000 11400.00]| 640.00000 12160.00]| 660.00000 12540.00
VALVE , 6 IN. GAS | |
0102 732-04987 1.000 EACH | 5400.00000 5400.00] 5250.00000 5250.00] 5500.00000 5500.00
CONNECTION , 1 IN. GAS Service | |
0103 732-04987 4.000 EACH | 5400.00000 21600.00] 5250.00000 21000.00] 5500.00000 22000.00
CONNECTION , 2 IN. GAS Service | |
0104 732-04987 7.000 EACH | 5400.00000 37800.00] 5250.00000 36750.00] 5500.00000 38500.00
CONNECTION , 3/4 IN. GAS Service | |
0105 732-07653 47.000 TON | 25.00000 1175.00]| 30.00000 1410.00]| 16.50000 775.50
COARSE AGGREGATE, NO. 8 | |
0106 801-03290 4.000 EACH | 385.00000 1540.00| 375.00000 1500.00| 800.00000 3200.00
CONSTRUCTION SIGN, C | |
0107 801-04308 6.000 EACH | 425.00000 2550.00] 400.00000 2400.00] 1600.00000 9600.00
ROAD CLOSURE SIGN ASSEMBLY | |
0108 801-06625 21.000 EACH | 165.00000 3465.00] 165.00000 3465.00] 410.00000 8610.00
DETOUR ROUTE MARKER ASSEMBLY | |
0109 801-06640 15.000 EACH | 385.00000 5775.00] 375.00000 5625.00] 600.00000 9000.00
CONSTRUCTION SIGN, A | |
0110 801-06775 LUMP | 27500.00000 27500.00] 58763.02000 58763.02| 140000.00000 140000.00
MAINTAINING TRAFFIC | |
0111 801-07118 272.000 LFT | 16.00000 4352.00]| 16.00000 4352.00]| 56.00000 15232.00
BARRICADE, III-A | |
0112 801-07119 120.000 LFT | 19.00000 2280.00] 18.75000 2250.00] 61.00000 7320.00
BARRICADE, III-B | |
0113 802-05704 408.000 LFT | 12.00000 4896.00| 20.50000 8364.00| 22.00000 8976.00
SIGN POST, SQUARE, 1, UNREINFORCED | |
ANCHOR BASE | |
0114 802-76025 146.000 SFT | 18.00000 2628.00] 32.00000 4672.00 | 22.00000 3212.00
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.080 IN. THICKNESS | |
0115 802-76035 62.000 SFT | 20.00000 1240.00]| 43.50000 2697.00] 24.00000 1488.00
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.100 IN. THICKNESS | |
0116 802-97059 1.000 EACH | 100.00000 100.00] 3200.00000 3200.00] 2600.00000 2600.00
|

SIGN AND SUPPORTS, WIDE FLANGE, RESET
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TABULATION OF BIDS
ROUTE EAST PEARL STREET
CALL ORDER 200 CONTRACT 1ID R -28102-A COUNTIES RIPLEY
LETTING DATE 09/04/08 10:00 AM DISTRICT SEYMOUR DISTRICT
SET-ASIDE
| ( 1 ) 35-1357381 | ( 2 ) 35-1128289 | ( 3 ) 31-1323837
|O"MARA DAVE CONTRACTOR |BEATY CONSTRUCTION INC | SUNESIS CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0117 805-90267 662.000 LFT | 39.00000 25818.00] 31.00000 20522.00] 34.00000 22508.00
CONDUIT, STEEL, GALVANIZED, 3 IN. | |
0118 807-02191 18.000 EACH | 900.00000 16200.00] 680.00000 12240.00] 840.00000 15120.00
HANDHOLE, LIGHTING | |
0119 807-08214 7600.000 LFT | 4.25000 32300.00] 9.50000 72200.00| 11.00000 83600.00
CONDUIT, PVC, 2 IN., SCHEDULE 40, FOR | |
ELECTRIC | | |
0120 807-08469 53.000 EACH | 975.00000 51675.00] 785.00000 41605.00]| 1300.00000 68900.00
LIGHTING FOUNDATION, CONCRETE, WITH | |
GROUNDING, 24 IN. X 24 IN. X 96 IN. | |
0121 808-03439 120.000 LFT | 6.00000 720.00 | 5.75000 690.00] 6.50000 780.00
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
CROSSWALK, WHITE, 24 IN. | |
0122 808-75245 8550.000 LFT | 0.50000 4275.00| 0.43000 3676.50] 0.50000 4275.00
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | |
IN. | | |
0123 808-75297 310.000 LFT | 6.00000 1860.00]| 5.75000 1782.50]| 6.50000 2015.00
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
STOP LINE, 24 IN. | | |
0124 808-75300 430.000 LFT | 1.75000 752.50 | 1.60000 688.00] 1.00000 430.00
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
CROSSWALK LINE, 6 IN. | |
0125 732-08419 360.000 sSYS | 85.00000 30600.00] 47.50000 17100.00] 82.00000 29520.00
MODULAR BLOCK WALL | |
0126 732-08421 360.000 SYS | 135.00000 48600.00| 285.00000 102600.00]| 102.00000 36720.00
MODULAR BLOCK WALL ERECTION | |
SECTION TOTALS | $ 4,692,032.50]| $ 5,354,910.42| $ 5,635,791.80
—————————————————————————————————————————— e
CONTRACT TOTALS | S 4,692,032.50] S 5,354,910.42| S 5,635,791.80
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TABULATION OF BIDS
ROUTE : EAST PEARL STREET

CALL ORDER : 200 CONTRACT ID : R -28102-A COUNTIES : RIPLEY
LETTING DATE : 09/04/08 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE
| ( 4 ) 35-1917625 | ( 5 ) 31-0578656 I (
IMILESTONE CONTRACTORS LP | JOHN R JURGENSEN COMPANY
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +

SECTION 0001 PAVEMENT REHABILITATION
| |

|

0001 105-06845 LUMP | 56500.00000 56500.00| 125872.24000 125872.24]|
CONSTRUCTION ENGINEERING | |

0002 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
LIQUIDATED DAMAGES | |

0003 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CONTRACT LIENS | |

0004 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, HMA | |

0005 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |

0006 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | |

0008 110-01001 LUMP | 292000.00000 292000.00|] 120000.00000 120000.00]
MOBILIZATION AND DEMOBILIZATION | |

0009 201-52370 LUMP | 58000.00000 58000.00] 35000.00000 35000.00]
CLEARING RIGHT OF WAY | |

0010 202-02240 11500.000 SYS | 3.30000 37950.00]| 5.88000 67620.00 |
PAVEMENT REMOVAL | |

0011 202-02241 40.000 LFT | 3.25000 130.00] 5.00000 200.00]
GUARDRAIL, REMOVE | |

0012 202-02278 6000.000 LFT | 2.35000 14100.00] 6.38000 38280.00]
CURB, CONCRETE, REMOVE | |

0013 202-91385 15.000 EACH | 300.00000 4500.00| 549.36000 8240.40|
INLET, REMOVE | |

0014 202-93047 6.000 EACH | 545.00000 3270.00]| 681.03000 4086.18|
MANHOLE, REMOVE | |

0015 203-02000 12000.000 CYs | 20.50000 246000.00] 18.86000 226320.00]
EXCAVATION, COMMON | |

0016 203-02010 540.000 CYS | 125.00000 67500.00 | 62.62000 33814.80]
EXCAVATION, ROCK | |

0017 205-06933 11.000 EACH | 103.00000 1133.00]| 98.00000 1078.00|
TEMPORARY DITCH INLET PROTECTION | |

0018 205-06937 684.000 LFT | 3.50000 2394.00] 2.77000 1894.68|
TEMPORARY SILT FENCE | |

0019 207-08267 4200.000 SYs | 10.90000 45780.00| 11.64000 48888.00|

|

SUBGRADE TREATMENT, TYPE IIIA |



INDIANA DEPARTMENT OF TRANSPORTATION DATE 10/16/08
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TABULATION OF BIDS
ROUTE EAST PEARL STREET
CALL ORDER 200 CONTRACT ID : R -28102-A COUNTIES RIPLEY
LETTING DATE 09/04/08 10:00 AM DISTRICT SEYMOUR DISTRICT
SET-ASIDE
| ( 4 ) 35-1917625 | ( 5 ) 31-0578656 [ (
|[MILESTONE CONTRACTORS LP |JOHN R JURGENSEN COMPANY
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0020 207-08268 19790.000 SYS | 12.80000 253312.00] 19.93000 394414.70]
SUBGRADE TREATMENT, TYPE IV | |
0021 211-09264 18408.000 CYS | 27.00000 497016.00] 29.66000 545981.28]
STRUCTURE BACKFILL, TYPE 1 | |
0022 211-09265 2511.000 cCYsS | 35.00000 87885.00| 40.15000 100816.65]|
STRUCTURE BACKFILL, TYPE 2 | |
0023 211-09267 771.000 CYS | 60.00000 46260.00] 60.00000 46260.00]
STRUCTURE BACKFILL, TYPE 4 | |
0024 303-01180 500.000 TON | 27.00000 13500.00]| 49.78000 24890.00]
COMPACTED AGGREGATE, NO. 53 | |
0025 303-07449 220.000 TON | 28.00000 6160.00] 49.39000 10865.80]
COMPACTED AGGREGATE, NO. 73 | |
0026 304-07493 20.000 TON | 180.00000 3600.00] 245.03000 4900.60|
WIDENING WITH HMA, TYPE B | |
0027 401-07327 900.000 TON | 120.00000 108000.00] 112.73000 101457.00]
QC/QA-HMA, 2, 70, SURFACE, 9.5 mm | |
0028 401-07397 1500.000 TON | 100.00000 150000.00] 96.72000 145080.00]|
QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm | |
0029 401-07423 4500.000 TON | 95.00000 427500.00] 73.02000 328590.00]
QC/QA-HMA, 2, 64, BASE, 19.0 mm | |
0030 401-07429 2100.000 TON | 108.00000 226800.00] 92.18000 193578.00]|
QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 | |
mm | | |
0031 406-05520 30.000 TON | 360.00000 10800.00] 500.00000 15000.00]
ASPHALT FOR TACK COAT | |
0032 603-92636 70.000 LFT | 62.00000 4340.00]| 59.00000 4130.00]|
FENCE, CHAIN LINK, 72 IN. | |
0033 604-07896 8.000 SYS | 255.00000 2040.00] 324.17000 2593.36|
CURB RAMP, CONCRETE, B | |
0034 604-07898 12.000 SYS | 280.00000 3360.00] 207.41000 2488.92|
CURB RAMP, CONCRETE, D | |
0035 604-07900 29.000 sSYS | 275.00000 7975.00 | 341.11000 9892.19|
CURB RAMP, CONCRETE, F | |
0036 604-07901 6.000 SYS | 300.00000 1800.00]| 262.41000 1574.46|
CURB RAMP, CONCRETE, G | |
0037 604-07902 43.000 SYS | 165.00000 7095.00 | 262.39000 11282.77]
CURB RAMP, CONCRETE, H | |
0038 604-07903 21.000 sSYS | 185.00000 3885.00] 255.89000 5373.69]
|

CURB RAMP, CONCRETE, K
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TABULATION OF BIDS
ROUTE : EAST PEARL STREET

CULVERT, PRECAST BOX, REINFORCED
CONCRETE, 4 FT. X 3 FT.

CALL ORDER : 200 CONTRACT ID : R -28102-A COUNTIES : RIPLEY
LETTING DATE : 09/04/08 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE
| ( 4 ) 35-1917625 | ( 5 ) 31-0578656 I (
IMILESTONE CONTRACTORS LP | JOHN R JURGENSEN COMPANY
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0039 604-44251 20.000 cCyYs | 700.00000 14000.00]| 1134.78000 22695.60]
STEPS, CONCRETE | |
0040 604-91531 2240.000 sSYS | 40.00000 89600.00] 36.06000 80774.40]
SIDEWALK, CONCRETE, 4 IN. | |
0041 605-06120 950.000 LFT | 30.00000 28500.00] 19.85000 18857.50]|
CURB, CONCRETE | |
0042 605-06140 6700.000 LFT | 18.00000 120600.00] 13.45000 90115.00]
CURB AND GUTTER, CONCRETE | |
0043 610-07487 2350.000 TON | 105.00000 246750.00] 98.49000 231451.50]
HMA FOR APPROACHES, TYPE B | |
0044 610-08446 210.000 SYS | 42.00000 8820.00] 49.48000 10390.80]
PCCP FOR APPROACHES, 6 IN. | |
0045 610-08510 300.000 SYS | 53.00000 15900.00]| 60.08000 18024.00]|
PCCP FOR APPROACHES , 10 IN. | |
0046 610-09108 3580.000 sSYS | 45.00000 161100.00| 57.48000 205778.40]
PCCP FOR APPROACHES, 9 IN. | |
0047 616-02320 286.000 SYS | 2.75000 786.50] 6.09000 1741.74|
GEOTEXTILES | |
0048 616-05688 290.000 TON | 35.00000 10150.00] 47.80000 13862.00]
RIPRAP, CLASS 1 | |
0049 616-06451 26.000 TON | 27.00000 702.00] 59.91000 1557.66 |
RIPRAP, UNIFORM , Type A | |
0050 621-06575 11420.000 SYS | 4.10000 46822.00] 2.81000 32090.20]
SODDING, NURSERY | |
0051 628-09402 16.000 MOS | 2700.00000 43200.00]| 2372.40000 37958.40]
FIELD OFFICE, B | |
0052 628-09407 16.000 MOS | 190.00000 3040.00] 175.96000 2815.36
FIELD OFFICE COMPUTER SYSTEM, | |
ADDITIONAL , 1 EACH | |
0053 702-90915 30.000 cCYsS | 820.00000 24600.00] 1251.16000 37534.80]
CONCRETE, A | |
0054 703-51030 1780.000 LBS | 1.95000 3471.00] 2.41000 4289.80]|
REINFORCING STEEL | |
0055 706-01268 20.000 LFT | 450.00000 9000.00| 427.00000 8540.00|
HANDRAIL, ALUMINUM | |
0057 714-26703 1001.000 LFT | 400.00000 400400.00] 659.80000 660459.80]
CULVERT, PRECAST BOX, REINFORCED | |
CONCRETE, 6 FT. X 4 FT. | |
0058 714-93641 30.000 LFT | 290.00000 8700.00]| 945.17000 28355.10]
|
|
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TABULATION OF BIDS
ROUTE EAST PEARL STREET
CALL ORDER 200 CONTRACT ID : R -28102-A COUNTIES RIPLEY
LETTING DATE 09/04/08 10:00 AM DISTRICT SEYMOUR DISTRICT
SET-ASIDE
| ( 4 ) 35-1917625 | ( 5 ) 31-0578656 I (
IMILESTONE CONTRACTORS LP | JOHN R JURGENSEN COMPANY
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0059 715-02181 400.000 LFT | 55.00000 22000.00] 73.23000 29292.00]
SANITARY SEWER SERVICE ADJUSTMENT | |
0060 715-04612 4052.000 LFT | 50.00000 202600.00] 47.65000 193077.80]
PIPE , 6 IN. Gas Main | |
0061 715-05024 930.000 LFT | 89.00000 82770.00| 117.76000 109516.80]|
PIPE, TYPE 2, CIRCULAR, 36 IN. | |
0062 715-05048 9260.000 LFT | 3.95000 36577.00] 4.61000 42688.60]
PIPE, TYPE 4, CIRCULAR, 6 IN. | |
0063 715-05146 19.000 LFT | 40.00000 760.00] 77.55000 1473.45]|
PIPE, TYPE 2, CIRCULAR, 6 IN. | |
0064 715-05149 2250.000 LFT | 47.00000 105750.00] 66.49000 149602.50]
PIPE, TYPE 2, CIRCULAR, 12 IN. | |
0065 715-05151 83.000 LFT | 60.00000 4980.00| 84.42000 7006.86 |
PIPE, TYPE 2, CIRCULAR, 15 IN. | |
0066 715-05154 820.000 LFT | 68.00000 55760.00 | 110.49000 90601.80]
PIPE, TYPE 2, CIRCULAR, 24 IN. | |
0067 715-05156 880.000 LFT | 76.00000 66880.00] 137.95000 121396.00]|
PIPE, TYPE 2, CIRCULAR, 30 IN. | |
0068 715-05159 211.000 LFT | 134.00000 28274.00] 142.36000 30037.96|
PIPE, TYPE 2, CIRCULAR, 42 IN. | |
0069 715-05161 390.000 LFT | 148.00000 57720.00] 173.99000 67856.10]
PIPE, TYPE 2, CIRCULAR, 48 IN. | |
0070 715-05162 520.000 LFT | 171.00000 88920.00] 205.41000 106813.20]
PIPE, TYPE 2, CIRCULAR, 54 IN. | |
0071 715-05163 890.000 LFT | 177.00000 157530.00]| 272.59000 242605.10]
PIPE, TYPE 2, CIRCULAR, 60 IN. | |
0072 715-05408 47.000 LFT | 41.00000 1927.00| 188.03000 8837.41|
PIPE, SANITARY SEWER, 8 IN. | |
0073 715-05428 160.000 LFT | 143.00000 22880.00] 162.82000 26051.20]
PIPE, SLOTTED VANE DRAIN, 12 IN. | |
0074 715-08305 120.000 TON | 155.00000 18600.00] 188.01000 22561.20]
HMA FOR STRUCTURE INSTALLATION, TYPE B | |
0075 718-52610 620.000 cCYS | 41.00000 25420.00] 61.14000 37906.80]
AGGREGATE FOR UNDERDRAINS | |
0076 718-99153 7050.000 SYS | 2.00000 14100.00]| 2.48000 17484.00]|
GEOTEXTILES FOR UNDERDRAIN | |
0077 720-01092 1.000 EACH | 3885.00000 3885.00] 5492.90000 5492.90]
MANHOLE, J15, MODIFIED | |
0078 720-01894 10.000 EACH | 795.00000 7950.00| 1682.56000 16825.60]|
|

CASTING, FURNISH AND ADJUST TO GRADE
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TABULATION OF BIDS
ROUTE : EAST PEARL STREET

CALL ORDER : 200 CONTRACT ID : R -28102-A COUNTIES : RIPLEY
LETTING DATE : 09/04/08 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE
| ( 4 ) 35-1917625 | ( 5 ) 31-0578656 [ (
|[MILESTONE CONTRACTORS LP |JOHN R JURGENSEN COMPANY
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0079 720-03194 1.000 EACH | 4450.00000 4450.00]| 6050.38000 6050.38]
MANHOLE , K15 | |
0080 720-03194 1.000 EACH | 4990.00000 4990.00 | 8469.56000 8469.56 |
MANHOLE , Sanitary, Drop | |
0081 720-06607 4.000 EACH | 2685.00000 10740.00]| 1489.07000 5956.28]
SLOTTED DRAIN CLEANOUT , PORT, TYPE 2 | |
0082 720-07301 13.000 EACH | 2390.00000 31070.00] 2924.65000 38020.45]
INLET TYPE HA | |
0083 720-08242 1.000 EACH | 11300.00000 11300.00]| 13049.10000 13049.10]|
MANHOLE, L15, MODIFIED | |
0084 720-09078 1.000 EACH | 14200.00000 14200.00] 14668.45000 14668.45]
MANHOLE, M5, MODIFIED | |
0085 720-44000 26.000 EACH | 450.00000 11700.00]| 348.24000 9054.24|
CASTING, ADJUST TO GRADE | |
0086 720-44000 31.000 EACH | 220.00000 6820.00] 289.87000 8985.97|
CASTING, ADJUST TO GRADE , Water Valve | |
0087 720-44025 1.000 EACH | 685.00000 685.00] 740.66000 740.66 |
CASTING, 4, FURNISH AND ADJUST TO GRADE | |
0088 720-45005 2.000 EACH | 1830.00000 3660.00] 1739.31000 3478.62]
INLET, A2 | | |
0089 720-45045 36.000 EACH | 1820.00000 65520.00] 2068.26000 74457.36 |
INLET, J10 | | |
0090 720-45055 20.000 EACH | 1815.00000 36300.00] 2897.54000 57950.80]
INLET, M10 | | |
0091 720-45260 3.000 EACH | 1725.00000 5175.00] 825.03000 2475.09
PIPE CATCH BASIN, 12 IN. | |
0092 720-45270 5.000 EACH | 2500.00000 12500.00] 1000.69000 5003.45]
PIPE CATCH BASIN, 18 IN. | |
0093 720-45410 8.000 EACH | 2590.00000 20720.00] 3086.35000 24690.80]
MANHOLE, C4 | |
0094 720-45425 1.000 EACH | 18600.00000 18600.00] 10711.10000 10711.10]
MANHOLE, F4 | |
0095 720-93501 7.000 EACH | 10500.00000 73500.00| 9286.67000 65006.69]
MANHOLE, L4 | |
0096 720-94612 8.000 EACH | 3700.00000 29600.00] 6050.10000 48400.80]|
MANHOLE, K4 | |
0097 720-95335 2.000 EACH | 12560.00000 25120.00] 11199.25000 22398.50]
MANHOLE, M4 | |
0098 720-95422 10.000 EACH | 3100.00000 31000.00] 5586.92000 55869.20]
|

MANHOLE, J4 |
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TABULATION OF BIDS
ROUTE EAST PEARL STREET
CALL ORDER 200 CONTRACT ID : R -28102-A COUNTIES RIPLEY
LETTING DATE 09/04/08 10:00 AM DISTRICT SEYMOUR DISTRICT
SET-ASIDE
| ( 4 ) 35-1917625 | ( 5 ) 31-0578656 [ (
|[MILESTONE CONTRACTORS LP |JOHN R JURGENSEN COMPANY
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0099 720-98174 7.000 EACH | 2300.00000 16100.00]| 1975.79000 13830.53
INLET, B15 | | |
0100 720-98555 5.000 EACH | 2395.00000 11975.00] 2651.43000 13257.15]
INLET, C15 | | |
0101 732-04926 19.000 EACH | 630.00000 11970.00]| 600.00000 11400.00]|
VALVE , 6 IN. GAS | |
0102 732-04987 1.000 EACH | 5220.00000 5220.00] 4975.00000 4975.00 |
CONNECTION , 1 IN. GAS Service | |
0103 732-04987 4.000 EACH | 5220.00000 20880.00] 4975.00000 19900.00]
CONNECTION , 2 IN. GAS Service | |
0104 732-04987 7.000 EACH | 5225.00000 36575.00] 4975.00000 34825.00]
CONNECTION , 3/4 IN. GAS Service | |
0105 732-07653 47.000 TON | 16.00000 752.00] 75.78000 3561.66]
COARSE AGGREGATE, NO. 8 | |
0106 801-03290 4.000 EACH | 498.00000 1992.00| 375.00000 1500.00|
CONSTRUCTION SIGN, C | |
0107 801-04308 6.000 EACH | 415.00000 2490.00] 750.00000 4500.00|
ROAD CLOSURE SIGN ASSEMBLY | |
0108 801-06625 21.000 EACH | 120.00000 2520.00] 195.00000 4095.00 |
DETOUR ROUTE MARKER ASSEMBLY | |
0109 801-06640 15.000 EACH | 150.00000 2250.00] 275.00000 4125.00]|
CONSTRUCTION SIGN, A | |
0110 801-06775 LUMP | 77973.50000 77973.50| 162956.82000 162956.82]
MAINTAINING TRAFFIC | |
0111 801-07118 272.000 LFT | 21.00000 5712.00] 27.00000 7344.00|
BARRICADE, III-A | |
0112 801-07119 120.000 LFT | 26.20000 3144.00] 29.00000 3480.00]
BARRICADE, III-B | |
0113 802-05704 408.000 LFT | 11.50000 4692.00| 19.90000 8119.20]|
SIGN POST, SQUARE, 1, UNREINFORCED | |
ANCHOR BASE | |
0114 802-76025 146.000 SFT | 17.85000 2606.10] 19.90000 2905.40]
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.080 IN. THICKNESS | |
0115 802-76035 62.000 SFT | 19.50000 1209.00]| 22.00000 1364.00]|
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.100 IN. THICKNESS | |
0116 802-97059 1.000 EACH | 3140.00000 3140.00] 2240.00000 2240.00]
|

SIGN AND SUPPORTS, WIDE FLANGE, RESET
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TABULATION OF BIDS
ROUTE EAST PEARL STREET
CALL ORDER 200 CONTRACT 1ID R -28102-A COUNTIES RIPLEY
LETTING DATE 09/04/08 10:00 AM DISTRICT SEYMOUR DISTRICT
SET-ASIDE
| ( 4 ) 35-1917625 | ( 5 ) 31-0578656 [ (
|[MILESTONE CONTRACTORS LP |JOHN R JURGENSEN COMPANY
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0117 805-90267 662.000 LFT | 30.45000 20157.90] 29.00000 19198.00]|
CONDUIT, STEEL, GALVANIZED, 3 IN. | |
0118 807-02191 18.000 EACH | 669.00000 12042.00] 730.00000 13140.00]
HANDHOLE, LIGHTING | |
0119 807-08214 7600.000 LFT | 9.40000 71440.00| 9.00000 68400.00]
CONDUIT, PVC, 2 IN., SCHEDULE 40, FOR | |
ELECTRIC | | |
0120 807-08469 53.000 EACH | 770.00000 40810.00] 1130.00000 59890.00]
LIGHTING FOUNDATION, CONCRETE, WITH | |
GROUNDING, 24 IN. X 24 IN. X 96 IN. | |
0121 808-03439 120.000 LFT | 6.30000 756.00 | 5.80000 696.00|
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
CROSSWALK, WHITE, 24 IN. | |
0122 808-75245 8550.000 LFT | 0.40000 3420.00] 0.78000 6669.00]
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | |
IN. | | |
0123 808-75297 310.000 LFT | 6.20000 1922.00]| 5.80000 1798.00|
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
STOP LINE, 24 IN. | | |
0124 808-75300 430.000 LFT | 0.90000 387.00] 1.95000 838.50|
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
CROSSWALK LINE, 6 IN. | |
0125 732-08419 360.000 sSYS | 100.00000 36000.00] 73.00000 26280.00]
MODULAR BLOCK WALL | |
0126 732-08421 360.000 SYS | 130.00000 46800.00]| 220.50000 79380.00|
MODULAR BLOCK WALL ERECTION | |
SECTION TOTALS | $ 5,794,600.00| $ 6,550,993.82]| $
—————————————————————————————————————————— e
CONTRACT TOTALS | S 5,794,600.00] S 6,550,993.82] S
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VENDOR RANKING

CALL ORDER : 230 CONTRACT ID : R -29623-A COUNTIES : HAMILTON
LETTING DATE : 09/04/08 10:00 AM DISTRICT : 63
CONTRACT TIME : 11/15/09 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN PROJECT (S) : 9929042
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1151771 CALUMET CIVIL CONTRACTORS INC $ 1,031,500.00 100.0000%
2 31-1323837 SUNESIS CONSTRUCTION COMPANY $ 1,188,588.19 115.2291%
$ 1,540,442.00 149.3400%

3 35-0918397 RIETH RILEY CONSTRUCTION
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TABULATION OF BIDS
ROUTE BIKE PATH
CALL ORDER 230 CONTRACT ID : R -29623-A COUNTIES HAMILTON
LETTING DATE 09/04/08 10:00 AM DISTRICT GREENFIELD DISTRICT
SET-ASIDE
| ( 1 ) 35-1151771 | ( 2 ) 31-1323837 | ( 3 ) 35-0918397
|CALUMET CIVIL CONTRACTORS IN |SUNESIS CONSTRUCTION COMPANY |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 BIKE/PEDESTRIAN FACILITY
| | |
0001 105-06845 LUMP | 9820.00000 9820.00| 11000.00000 11000.00]| 35603.01000 35603.01
CONSTRUCTION ENGINEERING | |
0002 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0003 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0004 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0005 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0007 110-01001 LUMP | 50000.00000 50000.00] 47000.00000 47000.00] 77022.00000 77022.00
MOBILIZATION AND DEMOBILIZATION | |
0008 201-52370 LUMP | 25000.00000 25000.00] 34100.00000 34100.00] 38511.00000 38511.00
CLEARING RIGHT OF WAY | |
0009 203-02000 4888.000 CYS | 30.00000 146640.00] 27.00000 131976.00] 43.11000 210721.68
EXCAVATION, COMMON | |
0010 205-02770 3183.000 SYS | 1.32000 4201.56| 1.60000 5092.80] 1.74000 5538.42
EROSION CONTROL BLANKET | |
0011 205-06931 324.000 TON | 40.00000 12960.00] 36.50000 11826.00] 102.03000 33057.72
TEMPORARY CHECK DAM, REVETMENT RIPRAP | |
0012 205-06933 2.000 EACH | 100.00000 200.00] 120.00000 240.00] 156.00000 312.00
TEMPORARY DITCH INLET PROTECTION | |
0013 205-06937 6081.000 LFT | 1.25000 7601.25]| 1.50000 9121.50] 2.58000 15688.98
TEMPORARY SILT FENCE | |
0014 210-04181 6.000 EACH | 1100.00000 6600.00| 550.00000 3300.00] 2438.93000 14633.58
BICYCLE RACK | |
0015 211-09264 40.000 cCyYs | 20.00000 800.00| 20.00000 800.00 | 22.76000 910.40
STRUCTURE BACKFILL, TYPE 1 | |
0016 301-07448 2820.000 TON | 24.00000 67680.00] 27.00000 76140.00]| 23.96000 67567.20
COMPACTED AGGREGATE, NO. 53, BASE | |
0017 303-04853 378.000 TON | 48.00000 18144.00]| 54.25000 20506.50] 33.77000 12765.06
COMPACTED AGGREGATE , CRUSHED LIMESTONE | |
0018 402-07432 400.000 TON | 97.00000 38800.00] 139.50000 55800.00] 110.55000 44220.00
HMA SURFACE, TYPE A | |
0019 402-07435 842.000 TON | 84.00000 70728.00| 89.75000 75569.50| 75.17000 63293.14
|

HMA INTERMEDIATE,

TYPE A



IN.

INDIANA DEPARTMENT OF TRANSPORTATION DATE 10/16/08
PAGE 230 -3
TABULATION OF BIDS
ROUTE BIKE PATH
CALL ORDER 230 CONTRACT 1ID R -29623-A COUNTIES HAMILTON
LETTING DATE 09/04/08 10:00 AM DISTRICT GREENFIELD DISTRICT
SET-ASIDE
| 1 ) 35-1151771 | ( 2 ) 31-1323837 | ( 3 ) 35-0918397
|CALUMET CIVIL CONTRACTORS IN |SUNESIS CONSTRUCTION COMPANY |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0020 601-03970 1400.000 LFT | 30.00000 42000.00]| 37.55000 52570.00] 30.00000 42000.00
RAILING, WOOD, 4 FT. 6 IN. , ORNAMENTAL | |
RAIL | | |
0021 604-04740 3864.000 SFT | 12.50000 48300.00]| 12.95000 50038.80] 7.26000 28052.64
PAVERS , CONCRETE, PERMEABLE SYSTEM | |
0022 604-07903 1.000 SYS | 1667.68000 1667.68 | 1000.00000 1000.00| 651.58000 651.58
CURB RAMP, CONCRETE, K | |
0023 604-44251 10.000 cCYs | 800.00000 8000.00| 1250.00000 12500.00]| 1072.11000 10721.10
STEPS, CONCRETE | |
0024 604-91531 260.000 SYS | 46.08000 11980.80]| 64.25000 16705.00]| 54.35000 14131.00
SIDEWALK, CONCRETE, 4 IN. | |
0025 605-06090 105.000 LFT | 23.00000 2415.00] 19.00000 1995.00 | 48.90000 5134.50
CURB, INTEGRAL, CONCRETE | |
0026 605-06121 652.000 LFT | 30.91000 20153.32] 43.00000 28036.00] 40.38000 26327.76
CURB, CONCRETE, B | |
0027 610-08510 712.000 SYS | 1.00000 712.00]| 73.75000 52510.00] 100.42000 71499.04
PCCP FOR APPROACHES | |
0028 611-03671 4.000 EACH | 1400.00000 5600.00] 1450.00000 5800.00] 3400.76000 13603.04
TRASH RECEPTACLE | |
0029 621-01004 1.000 EACH | 275.00000 275.00]| 350.00000 350.00] 769.00000 769.00
MOBILIZATION AND DEMOBILIZATION FOR | |
SEEDING | | |
0030 621-04317 4291.000 SYS | 0.78000 3346.98| 1.95000 8367.45| 0.86000 3690.26
MULCHED SEEDING , B | |
0031 621-06545 0.200 TON | 2590.00000 518.00] 3200.00000 640.00] 3267.00000 653.40
FERTILIZER | |
0032 621-06557 113.000 LBS | 5.10000 576.30]| 7.50000 847.50| 6.53000 737.89
SEED MIXTURE, T | |
0033 621-06565 3.000 TON | 440.00000 1320.00]| 550.00000 1650.00]| 436.00000 1308.00
MULCHING MATERIAL | |
0034 621-06570 929.100 cCYS | 40.00000 37164.00] 57.85000 53748.44| 105.58000 98094.38
TOP SOIL | | |
0035 621-06575 1357.000 SYS | 3.95000 5360.15] 4.95000 6717.15] 3.92000 5319.44
SODDING, NURSERY | |
0036 621-06748 1164.000 SYS | 1.02000 1187.28]| 2.50000 2910.00] 0.86000 1001.04
SEEDING , A | |
0037 621-98038 120.000 cCyYs | 70.00000 8400.00 | 87.50000 10500.00] 113.00000 13560.00
MULCH, HARDWOOD SHREDDED BARK | |
0038 622-05640 593.000 EACH | 57.00000 33801.00] 71.30000 42280.90| 60.50000 35876.50
PLANT, DECIDUOUS SHRUB, OVER 24 TO 36 | |
|



INDIANA DEPARTMENT OF TRANSPORTATION DATE 10/16/08
PAGE 230 -4
TABULATION OF BIDS
ROUTE : BIKE PATH
CALL ORDER : 230 CONTRACT 1ID R -29623-A COUNTIES : HAMILTON
LETTING DATE : 09/04/08 10:00 AM DISTRICT GREENFIELD DISTRICT
SET-ASIDE
1 ) 35-1151771 | ( 2 31-1323837 | ( 3 ) 35-0918397

LINE NO / ITEM CODE / ALT

ALUMET CIVIL CONTRACTORS IN

| SUNESIS CONSTRUCTION COMPANY

|RIETH RILEY CONSTRUCTION

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0039 622-05647 3.000 EACH | 355.00000 1065.00]| 445.00000 1335.00]| 366.00000 1098.00
PLANT, DECIDUOUS TREE, MULTI-STEM, OVER | |
120 IN. | | |
0040 622-05651 11.000 EACH | 522.00000 5742.00] 650.00000 7150.00]| 627.00000 6897.00
PLANT, DECIDUOUS TREE, SINGLE STEM, | |
OVER 2.5 TO 3.5 IN. , BALL AND BURLAP | |
0041 622-05654 922.000 EACH | 15.35000 14152.70]| 19.10000 17610.20]| 18.51000 17066.22
PLANT, PERENNIAL | |
0042 622-05654 3766.000 EACH | 3.85000 14499.10]| 4.80000 18076.80]| 6.57000 24742.62
PLANT, PERENNIAL , 2 IN. PLUG | |
0043 628-09402 9.000 MOS | 2500.00000 22500.00] 2400.00000 21600.00] 2843.72000 25593.48
FIELD OFFICE, B | |
0044 706-01268 94.200 LFT | 305.00000 28731.00] 180.00000 16956.00]| 305.00000 28731.00
HANDRAIL, ALUMINUM , ORNAMENTAL | |
0045 712-03812 4.000 EACH | 3400.00000 13600.00] 3150.00000 12600.00] 6463.34000 25853.36
BENCH | | |
0046 715-04555 2.000 EACH | 1200.00000 2400.00] 800.00000 1600.00]| 733.70000 1467.40
PIPE END SECTION, MIN. AREA 5.1 SQ. FT. | |
0047 715-05048 105.000 LFT | 20.00000 2100.00] 28.00000 2940.00] 36.44000 3826.20
PIPE, TYPE 4, CIRCULAR, 6 IN. | |
0048 715-05168 31.000 LFT | 40.00000 1240.00]| 35.00000 1085.00]| 42.37000 1313.47
PIPE, TYPE 3, CIRCULAR, 12 IN. | |
0049 715-05169 128.000 LFT | 46.00000 5888.00] 92.75000 11872.00]| 38.70000 4953.60
PIPE, TYPE 3, CIRCULAR, 15 IN. | |
0050 715-05335 42.000 LFT | 118.00000 4956.00| 130.00000 5460.00] 108.72000 4566 .24
PIPE, TYPE 2, DEFORMED, MIN. AREA 5.1 | |
SFT. | | |
0051 715-46000 1.000 EACH | 540.00000 540.00] 450.00000 450.00 | 714.33000 714.33
PIPE END SECTION, 12 IN. | |
0052 715-46005 5.000 EACH | 540.00000 2700.00] 615.00000 3075.00] 740.17000 3700.85
PIPE END SECTION, 15 IN. | |
0053 718-06531 1.000 EACH | 780.00000 780.00]| 70.00000 70.00]| 669.09000 669.09
OUTLET PROTECTOR, 3 | |
0054 720-45030 1.000 EACH | 1800.00000 1800.00]| 1250.00000 1250.00]| 1767.00000 1767.00
INLET, E7 | | |
0055 720-90984 1.000 EACH | 3000.00000 3000.00] 2000.00000 2000.00] 2476.93000 2476.93
MANHOLE, C2 | |
0056 720-91051 2.000 EACH | 1600.00000 3200.00] 875.00000 1750.00]| 1867.81000 3735.62
|

INLET, A



INDIANA DEPARTMENT OF TRANSPORTATION DATE 10/16/08
PAGE 230 -5
TABULATION OF BIDS
ROUTE BIKE PATH
CALL ORDER 230 CONTRACT 1ID R -29623-A COUNTIES HAMILTON
LETTING DATE 09/04/08 10:00 AM DISTRICT GREENFIELD DISTRICT
SET-ASIDE
| ( 1 ) 35-1151771 | ( 2 ) 31-1323837 | ( 3 ) 35-0918397
|CALUMET CIVIL CONTRACTORS IN |SUNESIS CONSTRUCTION COMPANY |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0057 801-06775 LUMP | 52954.38000 52954.38] 7000.00000 7000.00| 11465.15000 11465.15
MAINTAINING TRAFFIC | |
0058 802-03821 62.000 EACH | 0.05000 3.10] 57.50000 3565.00] 0.05000 3.10
SIGN, SHEET WITH LEGEND | |
0059 802-04314 1.000 EACH | 7500.00000 7500.00| 18500.00000 18500.00| 100000.00000 100000.00
SIGN , GATEWAY | |
0060 802-04314 1.000 EACH | 3200.00000 3200.00] 4000.00000 4000.00] 25000.00000 25000.00
SIGN , IDENTITY | | |
0061 802-04314 4.000 EACH | 3400.00000 13600.00]| 4250.00000 17000.00]| 25000.00000 100000.00
SIGN , INFORMATIVE | |
0062 802-04314 2.000 EACH | 1200.00000 2400.00] 1225.00000 2450.00] 4815.09000 9630.18
SIGN , MILE MARKER | |
0063 802-04314 12.000 EACH | 1630.00000 19560.00]| 2040.00000 24480.00] 2500.00000 30000.00
SIGN , TRAIL TRAFFIC | |
0064 802-76055 38.000 LFT | 34.50000 1311.00] 13.00000 494.00 | 34.50000 1311.00
SIGN POST, A | |
0065 805-01815 2.000 EACH | 2746.00000 5492.00] 3150.00000 6300.00] 2746.00000 5492.00
SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 | |
FT. | | |
0066 805-02072 2.000 EACH | 13153.00000 26306.00 | 19120.00000 38240.00| 13153.00000 26306.00
SIGNAL CANTILEVER STRUCTURE, 30 FT. ARM | |
0067 805-02262 LUMP | 1712.00000 1712.00]| 3900.00000 3900.00] 1712.00000 1712.00
FLASHER INSTALLATION , 156TH STREET | |
0068 805-02262 LUMP | 1712.00000 1712.00]| 3900.00000 3900.00] 1712.00000 1712.00
FLASHER INSTALLATION , GREYHOUND PASS | |
0069 805-78190 8.000 EACH | 406.00000 3248.00] 645.00000 5160.00] 406.00000 3248.00
TRAFFIC SIGNAL HEAD, 1 FACE, 12 IN. | |
AMBER | | |
0070 805-78445 2.000 EACH | 983.00000 1966.00| 855.00000 1710.00]| 983.00000 1966.00
SIGNAL SERVICE | |
0071 805-78467 64.000 LFT | 3.10000 198.40| 4.60000 294.40]| 3.10000 198.40
SIGNAL CABLE, 3C 8GA. | |
0072 805-78485 320.000 LFT | 2.10000 672.00] 3.50000 1120.00]| 2.10000 672.00
SIGNAL CABLE, 5C 14GA. | |
0073 805-86810 1.000 EACH | 4617.00000 4617.00| 7900.00000 7900.00| 4617.00000 4617.00
SERVICE POINT, II | |
0074 805-94069 30.000 LFT | 17.50000 525.00] 16.00000 480.00 | 17.50000 525.00
CONDUIT, STEEL, GALVANIZED, 1 IN. | |
0075 805-98335 329.000 LFT | 13.00000 4277.00| 25.25000 8307.25]| 13.00000 4277.00
WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN | |
|

TRENCH, 4 1/C



INDIANA DEPARTMENT OF TRANSPORTATION DATE 10/16/08
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TABULATION OF BIDS
ROUTE BIKE PATH
CALL ORDER : 230 CONTRACT 1ID -29623-A COUNTIES HAMILTON
LETTING DATE : 09/04/08 10:00 AM DISTRICT GREENFIELD DISTRICT
SET-ASIDE
1 ) 35-1151771 | ( 2 31-1323837 | ( 3 ) 35-0918397

LINE NO / ITEM CODE / ALT

ALUMET CIVIL CONTRACTORS IN

| SUNESIS CONSTRUCTION COMPANY

|RIETH RILEY CONSTRUCTION

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0076 805-98336 85.000 LFT | 13.00000 1105.00] 30.60000 2601.00] 13.00000 1105.00
WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN | |
CONDUIT, 4 1/C | |
0077 807-03051 118.000 LFT | 1.00000 118.00] 1.60000 188.80]| 1.00000 118.00
LIGHT CABLE, 1C 10GA. | |
0078 807-03802 4.000 EACH | 3739.00000 14956.00] 5615.00000 22460.00] 3739.00000 14956.00
LIGHT STANDARDS , ORNAMENTAL, | |
W/LUMINAIRE | |
0079 807-03950 4.000 EACH | 3500.00000 14000.00]| 4010.00000 16040.00]| 3500.00000 14000.00
LUMINAIRE, ORNAMENTAL , BOLLARD, SOLAR | |
0080 807-04653 4.000 EACH | 801.00000 3204.00] 1500.00000 6000.00] 801.00000 3204.00
LIGHTING FOUNDATION | |
0081 807-86910 4.000 EACH | 63.50000 254.00] 54.00000 216.00] 63.50000 254.00
CONNECTOR KIT, UNFUSED | |
0082 807-86915 4.000 EACH | 63.50000 254.00] 55.00000 220.00] 63.50000 254.00
CONNECTOR KIT, FUSED | |
0083 807-86925 12.000 EACH | 45.00000 540.00] 32.00000 384.00] 45.00000 540.00
MULTIPLE COMPRESSION FITTING, | |
WATERPROOFED | |
0084 807-86930 17.000 EACH | 35.00000 595.00] 28.00000 476.00 | 35.00000 595.00
INSULATION LINK, NONWATERPROOFED | |
0085 808-03114 4.000 EACH | 295.00000 1180.00]| 150.00000 600.00] 295.00000 1180.00
PAVEMENT MESSAGE MARKINGS, | |
THERMOPLASTIC, (XING) 8 FT. | |
0086 808-04767 120.000 LFT | 7.00000 840.00] 7.00000 840.00] 7.00000 840.00
LINE , PAINT SOLID BLUE, 4 IN | |
0087 808-06706 240.000 LFT | 8.00000 1920.00| 6.22000 1492.80| 8.00000 1920.00
LINE, THERMOPLASTIC, SOLID, WHITE, 24 | |
IN. | | |
0088 808-06713 180.000 LFT | 7.00000 1260.00]| 4.98000 896.40] 7.00000 1260.00
LINE, PAINT, SOLID, WHITE, 4 IN. | |
0089 808-75330 4.000 EACH | 295.00000 1180.00| 150.00000 600.00| 295.00000 1180.00
PAVEMENT MESSAGE MARKINGS THERMOPLASTIC | |
WORD (PEDX) | |
0090 808-97222 2.000 EACH | 195.00000 390.00] 125.00000 250.00] 195.00000 390.00
PAVEMENT MESSAGE MARKINGS, PAINT, | |
HANDICAP SYMBOL | |
0091 622-05650 40.000 EACH | 440.00000 17600.00]| 550.00000 22000.00] 459.00000 18360.00
PLANT, DECIDUOUS TREE, SINGLE STEM, | |
OVER 2 TO 2.5 IN. | |
SECTION TOTALS | $ 1,031,500.00| $ 1,188,588.19| $ 1,540,442.00
+ + +
CONTRACT TOTALS | S 1,031,500.00] S 1,188,588.19] S 1,540,442.00




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/16/08
PAGE : 240 -1
VENDOR RANKING

CALL ORDER 1 240 CONTRACT ID : R -29627-A COUNTIES : WHITE
LETTING DATE : 09/04/08 10:00 AM DISTRICT : 64
CONTRACT TIME : 04/30/09 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN PROJECT(S) : 0101128
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1139301 E & B PAVING INC $ 1,217,944.25 100.0000%
2 35-1386990 ISOM JACK CONSTRUCTION CO $ 1,230,523.40 101.0328%
3 35-1325036 DEICHMAN EXCAVATING CO $ 1,321,691.00 108.5182%
4 35-1917625 MILESTONE CONTRACTORS LP $ 1,354,321.30 111.1973%
5 35-1212938 ATLAS EXCAVATING INC $ 1,357,641.50 111.4699%
6 35-1111003 WHITE CONSTRUCTION INC $ 1,583,544.00 130.0178%
7 35-0918397 RIETH RILEY CONSTRUCTION $ 1,736,200.00 142.5517%



INDIANA DEPARTMENT OF TRANSPORTATION DATE 10/16/08
PAGE 240 -2
TABULATION OF BIDS
ROUTE : 6TH STREET
CALL ORDER : 240 CONTRACT 1ID R -29627-A COUNTIES : WHITE
LETTING DATE : 09/04/08 10:00 AM DISTRICT LAPORTE DISTRICT
SET-ASIDE
| ( 1 ) 35-1139301 | ( 2 ) 35-1386990 I ( 3 ) 35-1325036

LINE NO / ITEM CODE / ALT

|[E & B PAVING INC

| ISOM JACK CONSTRUCTION CO

|DEICHMAN EXCAVATING CO

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 INTERSECTION IMPROVEMENT W/ ADDED TURN LANES
| | |
0001 105-06845 LUMP | 30000.00000 30000.00] 22000.00000 22000.00] 18500.00000 18500.00
CONSTRUCTION ENGINEERING | |
0002 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0003 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0004 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0005 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0007 110-01001 LUMP | 60800.00000 60800.00] 58000.00000 58000.00| 165000.00000 165000.00
MOBILIZATION AND DEMOBILIZATION | |
0008 201-52370 LUMP | 24000.00000 24000.00] 11000.00000 11000.00]| 16800.00000 16800.00
CLEARING RIGHT OF WAY | |
0009 202-02241 185.000 LFT | 8.50000 1572.50] 5.00000 925.00 | 8.50000 1572.50
GUARDRAIL, REMOVE | |
0010 202-02273 5.000 sSYS | 84.00000 420.00] 150.00000 750.00] 84.00000 420.00
CENTER CURB, CONCRETE, REMOVE | |
0011 202-02279 261.000 LFT | 4.00000 1044.00| 5.00000 1305.00]| 4.00000 1044.00
CURB AND GUTTER, REMOVE | |
0012 202-91385 4.000 EACH | 500.00000 2000.00] 250.00000 1000.00]| 500.00000 2000.00
INLET, REMOVE | |
0013 202-96133 378.000 LFT | 40.00000 15120.00] 10.00000 3780.00]| 13.00000 4914.00
PIPE, REMOVE | |
0014 203-02000 2326.000 cCYS | 15.00000 34890.00] 33.60000 78153.60]| 15.00000 34890.00
EXCAVATION, COMMON | |
0015 207-08263 6650.000 SYS | 6.67000 44355.50] 9.00000 59850.00] 7.50000 49875.00
SUBGRADE TREATMENT, TYPE IA | |
0016 207-08266 1750.000 SYS | 14.00000 24500.00] 7.00000 12250.00]| 14.00000 24500.00
SUBGRADE TREATMENT, TYPE III | |
0017 207-08267 1358.000 SYS | 14.00000 19012.00]| 8.00000 10864.00]| 14.00000 19012.00
SUBGRADE TREATMENT, TYPE IIIA | |
0018 211-09264 784.000 CYS | 28.00000 21952.00] 18.50000 14504.00] 28.00000 21952.00
STRUCTURE BACKFILL, TYPE 1 | |
0019 306-08043 965.000 SYS | 13.00000 12545.00]| 4.85000 4680.25]| 6.50000 6272.50
|

MILLING, TRANSITION



INDIANA DEPARTMENT OF TRANSPORTATION DATE 10/16/08
PAGE 240 -3
TABULATION OF BIDS
ROUTE 6TH STREET
CALL ORDER 240 CONTRACT 1ID R -29627-A COUNTIES WHITE
LETTING DATE 09/04/08 10:00 AM DISTRICT LAPORTE DISTRICT
SET-ASIDE
| ( 1 ) 35-1139301 | ( 2 ) 35-1386990 | ( 3 ) 35-1325036
|[E & B PAVING INC |ISOM JACK CONSTRUCTION CO |DEICHMAN EXCAVATING CO
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0020 402-07433 889.000 TON | 88.00000 78232.00]| 103.04000 91602.56| 88.00000 78232.00
HMA SURFACE, TYPE B | |
0021 402-07438 1314.000 TON | 85.00000 111690.00] 95.34000 125276.76 | 85.00000 111690.00
HMA INTERMEDIATE, TYPE B | |
0022 402-07441 2890.000 TON | 84.00000 242760.00] 82.14000 237384.60] 84.00000 242760.00
HMA BASE, TYPE B | |
0023 402-07453 385.000 TON | 60.00000 23100.00] 116.24000 44752.40] 80.00000 30800.00
HMA FOR TEMPORARY PAVEMENT | |
0024 404-05514 788.000 SYS | 2.50000 1970.00]| 18.00000 14184.00]| 2.50000 1970.00
SEAL COAT, 5 | | |
0025 406-05520 4.300 TON | 100.00000 430.00 | 900.00000 3870.00] 100.00000 430.00
ASPHALT FOR TACK COAT | |
0026 605-06140 1627.000 LFT | 28.00000 45556.00| 23.00000 37421.00] 28.00000 45556.00
CURB AND GUTTER, CONCRETE | |
0027 605-06145 193.000 LFT | 36.00000 6948.00] 25.00000 4825.00 | 36.00000 6948.00
CURB AND GUTTER, B, CONCRETE | |
0028 605-94811 1.000 EACH | 1800.00000 1800.00]| 1200.00000 1200.00]| 1800.00000 1800.00
CURB TURNOUT | |
0029 610-07487 355.000 TON | 120.00000 42600.00] 137.14000 48684.70| 120.00000 42600.00
HMA FOR APPROACHES, TYPE B | |
0030 610-08446 70.000 SYS | 60.00000 4200.00]| 80.00000 5600.00] 70.00000 4900.00
PCCP FOR APPROACHES, 6 IN. | |
0031 610-09108 585.000 SYS | 80.00000 46800.00] 63.00000 36855.00] 90.00000 52650.00
PCCP FOR APPROACHES, 9 1IN. | |
0032 611-06497 6.000 EACH | 150.00000 900.00] 300.00000 1800.00]| 225.00000 1350.00
MAILBOX ASSEMBLY, SINGLE | |
0033 615-06505 2.000 EACH | 550.00000 1100.00| 1125.00000 2250.00] 975.00000 1950.00
MONUMENT, B | |
0034 615-06527 1.000 EACH | 400.00000 400.00] 988.00000 988.00] 750.00000 750.00
MONUMENT, SECTION CORNER | |
0035 621-01004 2.000 EACH | 275.00000 550.00] 650.00000 1300.00]| 275.00000 550.00
MOBILIZATION AND DEMOBILIZATION FOR | |
SEEDING | | |
0036 621-06545 0.100 TON | 2155.00000 215.50] 650.00000 65.00] 2155.00000 215.50
FERTILIZER | |
0037 621-06557 82.000 LBS | 7.95000 651.90] 10.00000 820.00 | 7.95000 651.90
SEED MIXTURE, T | |
0038 621-06560 451.000 SYS | 1.90000 856.90| 8.00000 3608.00] 1.90000 856.90
|

MULCHED SEEDING, U



INDIANA DEPARTMENT OF TRANSPORTATION DATE 10/16/08
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TABULATION OF BIDS
ROUTE 6TH STREET
CALL ORDER 240 CONTRACT 1ID R -29627-A COUNTIES WHITE
LETTING DATE 09/04/08 10:00 AM DISTRICT LAPORTE DISTRICT
SET-ASIDE
| ( 1 ) 35-1139301 | ( 2 35-1386990 | ( 3 ) 35-1325036
|[E & B PAVING INC |ISOM JACK CONSTRUCTION CO |DEICHMAN EXCAVATING CO
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0039 621-06565 2.000 TON | 480.00000 960.00] 650.00000 1300.00]| 480.00000 960.00
MULCHING MATERIAL | |
0040 621-06567 52.000 kGAL | 1.00000 52.00| 1.00000 52.00| 1.00000 52.00
WATER | | |
0041 621-06574 149.000 SYS | 2.85000 424.65] 6.00000 894.00] 2.85000 424.65
SODDING | | |
0042 621-06575 4450.000 SYS | 2.85000 12682.50] 6.00000 26700.00] 2.85000 12682.50
SODDING, NURSERY | |
0043 628-09402 8.000 MOS | 2350.00000 18800.00]| 2200.00000 17600.00]| 2600.00000 20800.00
FIELD OFFICE, B | |
0044 715-03475 4.000 EACH | 375.00000 1500.00| 300.00000 1200.00| 375.00000 1500.00
SAFETY METAL END SECTION, 4:1, 15 IN. | |
0045 715-05146 9.000 LFT | 50.00000 450.00] 15.00000 135.00] 50.00000 450.00
PIPE, TYPE 2, CIRCULAR, 6 IN. | |
0046 715-05149 940.000 LFT | 40.00000 37600.00] 21.00000 19740.00] 40.00000 37600.00
PIPE, TYPE 2, CIRCULAR, 12 IN. | |
0047 715-05151 25.000 LFT | 80.00000 2000.00] 31.00000 775.00] 48.00000 1200.00
PIPE, TYPE 2, CIRCULAR, 15 IN. | |
0048 715-05152 403.000 LFT | 42.50000 17127.50] 17.00000 6851.00] 42.50000 17127.50
PIPE, TYPE 2, CIRCULAR, 18 IN. | |
0049 715-05154 483.000 LFT | 54.00000 26082.00] 28.00000 13524.00]| 54.00000 26082.00
PIPE, TYPE 2, CIRCULAR, 24 IN. | |
0050 715-05169 168.000 LFT | 40.00000 6720.00] 35.00000 5880.00] 40.00000 6720.00
PIPE, TYPE 3, CIRCULAR, 15 IN. | |
0051 715-05361 61.000 LFT | 95.00000 5795.00] 30.00000 1830.00]| 95.00000 5795.00
PIPE, TYPE 3, DEFORMED, MIN. AREA 1.1 | |
SQ. FT. | | |
0052 715-08484 2.000 EACH | 450.00000 900.00]| 325.00000 650.00] 450.00000 900.00
SAFETY METAL END SECTION, 6:1, MIN. | |
AREA 0.15 m2 | |
0053 715-09064 2141.000 LFT | 1.25000 2676.25] 2.88000 6166.08] 2.00000 4282.00
VIDEO INSPECTION FOR PIPE | |
0054 715-46000 1.000 EACH | 250.00000 250.00] 200.00000 200.00] 250.00000 250.00
PIPE END SECTION, 12 IN. | |
0055 715-46005 4.000 EACH | 265.00000 1060.00]| 225.00000 900.00] 265.00000 1060.00
PIPE END SECTION, 15 IN. | |
0056 715-46045 2.000 EACH | 270.00000 540.00] 235.00000 470.00 | 270.00000 540.00
PIPE END SECTION, MIN. AREA 1.1 SQ. FT. | |
0057 720-45030 1.000 EACH | 1400.00000 1400.00]| 1500.00000 1500.00]| 1400.00000 1400.00
|

INLET, E7



INDIANA DEPARTMENT OF TRANSPORTATION DATE 10/16/08
PAGE 240 -5
TABULATION OF BIDS
ROUTE : 6TH STREET
CALL ORDER 1 240 CONTRACT ID : R -29627-A COUNTIES : WHITE
LETTING DATE 09/04/08 10:00 AM DISTRICT LAPORTE DISTRICT
SET-ASIDE
| ( 1 ) 35-1139301 | ( 2 35-1386990 | ( 3 ) 35-1325036
|[E & B PAVING INC |ISOM JACK CONSTRUCTION CO |DEICHMAN EXCAVATING CO
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0058 720-45035 6.000 EACH | 1400.00000 8400.00] 1425.00000 8550.00]| 1400.00000 8400.00
INLET, F7 | | |
0059 720-45410 5.000 EACH | 1800.00000 9000.00 | 2200.00000 11000.00] 1800.00000 9000.00
MANHOLE, C4 | |
0060 720-90984 1.000 EACH | 2000.00000 2000.00] 2800.00000 2800.00] 2000.00000 2000.00
MANHOLE, C2 | |
0061 720-98555 9.000 EACH | 2300.00000 20700.00] 2175.00000 19575.00] 2300.00000 20700.00
INLET, C15 | | |
0062 801-03290 4.000 EACH | 145.00000 580.00] 205.00000 820.00] 145.00000 580.00
CONSTRUCTION SIGN, C | |
0063 801-04308 2.000 EACH | 300.00000 600.00] 388.00000 776.00 | 300.00000 600.00
ROAD CLOSURE SIGN ASSEMBLY | |
0064 801-06203 16247.000 LFT | 0.13500 2193.35] 0.20000 3249.40] 0.13500 2193.35
TEMPORARY PAVEMENT MARKING, 4 IN. | |
0065 801-06216 72.000 LEFT | 2.50000 180.00| 2.88000 207.36| 2.50000 180.00
TEMPORARY TRANSVERSE PAVEMENT MARKING, | |
24 IN. | | |
0066 801-06625 4.000 EACH | 78.00000 312.00] 99.00000 396.00] 78.00000 312.00
DETOUR ROUTE MARKER ASSEMBLY | |
0067 801-06640 20.000 EACH | 100.00000 2000.00] 155.00000 3100.00] 100.00000 2000.00
CONSTRUCTION SIGN, A | |
0068 801-06775 LUMP | 46000.00000 46000.00]| 29996.40000 29996.40] 56500.00000 56500.00
MAINTAINING TRAFFIC | |
0069 801-07118 48.000 LFT | 7.00000 336.00] 12.00000 576.00| 7.00000 336.00
BARRICADE, III-A | |
0070 802-76025 28.000 SFT | 14.00000 392.00] 18.00000 504.00] 14.00000 392.00
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.080 IN. THICKNESS | |
0071 805-01815 4.000 EACH | 2340.00000 9360.00]| 2800.00000 11200.00]| 2340.00000 9360.00
SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 | |
FT. | | |
0072 805-01842 4.000 EACH | 640.00000 2560.00] 750.00000 3000.00] 640.00000 2560.00
HANDHOLE, SIGNAL | |
0073 805-01844 333.000 LFT | 13.00000 4329.00]| 17.00000 5661.00] 13.00000 4329.00
CONDUIT, STEEL, GALVANIZED, 2 IN., | |
UNDERGROUND | |
0074 805-01879 1.000 EACH | 510.00000 510.00] 605.00000 605.00] 510.00000 510.00
SIGNAL SERVICE, INSTALL | |
0075 805-02328 3964.000 LFT | 0.34000 1347.76| 0.63000 2497.32] 0.34000 1347.76
|

SIGNAL CABLE, 1C 14GA.



INDIANA DEPARTMENT OF TRANSPORTATION DATE 10/16/08
PAGE 240 -6
TABULATION OF BIDS
ROUTE : 6TH STREET
CALL ORDER : 240 CONTRACT 1ID R -29627-A COUNTIES : WHITE
LETTING DATE : 09/04/08 10:00 AM DISTRICT LAPORTE DISTRICT
SET-ASIDE
1 ) 35-1139301 | ( 2 35-1386990 I ( 3 ) 35-1325036

LINE NO / ITEM CODE / ALT

& B PAVING INC

| ISOM JACK CONSTRUCTION CO

| DEICHMAN EXCAVATING CO

LINE, THERMOPLASTIC, SOLID, YELLOW, 4

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0076 805-78100 1.000 EACH | 8720.00000 8720.00| 9650.00000 9650.00]| 8720.00000 8720.00
CONTROLLER AND CABINET, MENU DRIVEN, 8 | |
PHASE | | |
0077 805-78205 7.000 EACH | 800.00000 5600.00] 905.00000 6335.00] 800.00000 5600.00
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED | |
AMBER, GREEN | |
0078 805-78230 1.000 EACH | 1150.00000 1150.00| 1400.00000 1400.00 | 1150.00000 1150.00
TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED | |
AMBER, GREEN, AMBER ARROW, GREEN ARROW | |
0079 805-78415 4.000 EACH | 1480.00000 5920.00] 1895.00000 7580.00| 1480.00000 5920.00
SPAN, CATENARY, AND TETHER | |
0080 805-78420 4.000 EACH | 320.00000 1280.00| 422.00000 1688.00 | 320.00000 1280.00
DISCONNECT HANGER | |
0081 805-78467 44.000 LFT | 2.25000 99.00] 3.00000 132.00] 2.25000 99.00
SIGNAL CABLE, 3C 8GA. | |
0082 805-78485 105.000 LFT | 1.35000 141.75]| 1.95000 204.75] 1.35000 141.75
SIGNAL CABLE, 5C 14GA. | |
0083 805-78490 473.000 LFT | 1.55000 733.15] 2.02000 955.46 | 1.55000 733.15
SIGNAL CABLE, 7C 14GA. | |
0084 805-78510 734.000 LFT | 1.00000 734.00 | 1.15000 844.10| 1.00000 734.00
SIGNAL CABLE, 2C 16GA., SHIELDED | |
0085 805-78785 8.000 EACH | 510.00000 4080.00| 605.00000 4840.00| 510.00000 4080.00
SIGNAL DETECTOR HOUSING | |
0086 805-78795 1305.000 LFT | 9.20000 12006.00] 10.15000 13245.75] 9.20000 12006.00
SAW CUT FOR ROADWAY LOOP AND SEALER | |
0087 805-78925 1.000 EACH | 710.00000 710.00] 825.00000 825.00] 710.00000 710.00
CONTROLLER CABINET FOUNDATION, P1 | |
0088 805-81032 3.000 EACH | 4380.00000 13140.00] 4725.00000 14175.00] 4380.00000 13140.00
SIGNAL STRAIN POLE, STEEL, 30 FT. | |
0089 805-81060 1.000 EACH | 6900.00000 6900.00] 7665.00000 7665.00| 6900.00000 6900.00
SIGNAL STRAIN POLE, STEEL, 36 FT. | |
0090 808-06703 3781.000 LFT | 0.31500 1191.02] 0.45000 1701.45]| 0.31500 1191.02
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | |
0091 808-06705 950.000 LFT | 1.14000 1083.00]| 1.22000 1159.00]| 1.14000 1083.00
LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN | |
0092 808-06716 5307.000 LFT | 0.30000 1592.10]| 0.56000 2971.92] 0.30000 1592.10
LINE, REMOVE | |
0093 808-75245 2352.000 LFT | 0.31500 740.88| 0.45000 1058.40]| 0.31500 740.88
|
|

IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE 10/16/08
PAGE 240 -7
TABULATION OF BIDS
ROUTE 6TH STREET
CALL ORDER 240 CONTRACT 1ID R -29627-A COUNTIES WHITE
LETTING DATE 09/04/08 10:00 AM DISTRICT LAPORTE DISTRICT
SET-ASIDE
| ( 1 ) 35-1139301 | ( 2 ) 35-1386990 | ( 3 ) 35-1325036
|[E & B PAVING INC |ISOM JACK CONSTRUCTION CO |DEICHMAN EXCAVATING CO
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0094 808-75297 118.000 LFT | 3.40000 401.20] 3.95000 466.10]| 3.40000 401.20
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
STOP LINE, 24 IN. | | |
0095 808-75320 5.000 EACH | 60.00000 300.00] 85.00000 425.00] 60.00000 300.00
PAVEMENT MESSAGE MARKINGS, | |
THERMOPLASTIC, LANE INDICATION ARROW | |
0096 808-75325 5.000 EACH | 85.00000 425.00 | 97.00000 485.00 | 85.00000 425.00
PAVEMENT MESSAGE MARKINGS, | |
THERMOPLASTIC, WORD (ONLY) | |
0097 808-96016 232.000 LFT | 0.87000 201.84| 1.22000 283.04 | 0.87000 201.84
LINE, THERMOPLASTIC, SOLID, YELLOW, 12 | |
IN. | | |
SECTION TOTALS | S 1,217,944.25] S 1,230,523.40] S 1,321,691.00
+ + +
CONTRACT TOTALS | S 1,217,944.25] $ 1,230,523.40] $ 1,321,691.00




INDIANA DEPARTMENT OF TRANSPORTATION DATE 10/16/08
PAGE 240 -8
TABULATION OF BIDS
ROUTE 6TH STREET
CALL ORDER 240 CONTRACT 1ID R -29627-A COUNTIES WHITE
LETTING DATE 09/04/08 10:00 AM DISTRICT LAPORTE DISTRICT
SET-ASIDE
| ( 4 ) 35-1917625 | ( 5 35-1212938 | ( 6 ) 35-1111003
IMILESTONE CONTRACTORS LP |ATLAS EXCAVATING INC |[WHITE CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 INTERSECTION IMPROVEMENT W/ ADDED TURN LANES
| | |
0001 105-06845 LUMP | 22000.00000 22000.00| 14800.00000 14800.00] 29641.60000 29641.60
CONSTRUCTION ENGINEERING | |
0002 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0003 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0004 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0005 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0007 110-01001 LUMP | 65500.00000 65500.00] 67800.00000 67800.00] 75000.00000 75000.00
MOBILIZATION AND DEMOBILIZATION | |
0008 201-52370 LUMP | 15000.00000 15000.00] 27000.00000 27000.00] 32000.00000 32000.00
CLEARING RIGHT OF WAY | |
0009 202-02241 185.000 LFT | 11.00000 2035.00] 11.00000 2035.00] 12.00000 2220.00
GUARDRAIL, REMOVE | |
0010 202-02273 5.000 SYS | 31.00000 155.00| 17.00000 85.00] 95.00000 475.00
CENTER CURB, CONCRETE, REMOVE | |
0011 202-02279 261.000 LFT | 10.00000 2610.00] 10.00000 2610.00] 6.00000 1566.00
CURB AND GUTTER, REMOVE | |
0012 202-91385 4.000 EACH | 552.00000 2208.00] 925.00000 3700.00] 550.00000 2200.00
INLET, REMOVE | |
0013 202-96133 378.000 LFT | 33.00000 12474.00]| 9.00000 3402.00] 29.00000 10962.00
PIPE, REMOVE | |
0014 203-02000 2326.000 cCYS | 40.00000 93040.00] 41.00000 95366.00] 42.00000 97692.00
EXCAVATION, COMMON | |
0015 207-08263 6650.000 SYS | 16.50000 109725.00]| 5.00000 33250.00] 26.00000 172900.00
SUBGRADE TREATMENT, TYPE IA | |
0016 207-08266 1750.000 SYS | 9.50000 16625.00] 15.00000 26250.00 | 6.00000 10500.00
SUBGRADE TREATMENT, TYPE III | |
0017 207-08267 1358.000 SYS | 11.00000 14938.00]| 15.00000 20370.00] 38.00000 51604.00
SUBGRADE TREATMENT, TYPE IIIA | |
0018 211-09264 784.000 CYS | 23.00000 18032.00] 45.00000 35280.00| 17.00000 13328.00
STRUCTURE BACKFILL, TYPE 1 | |
0019 306-08043 965.000 SYS | 5.50000 5307.50] 4.00000 3860.00] 5.20000 5018.00
|

MILLING, TRANSITION



INDIANA DEPARTMENT OF TRANSPORTATION DATE 10/16/08
PAGE 240 -9
TABULATION OF BIDS
ROUTE 6TH STREET
CALL ORDER 240 CONTRACT ID : R -29627-A COUNTIES WHITE
LETTING DATE 09/04/08 10:00 AM DISTRICT LAPORTE DISTRICT
SET-ASIDE
| 4 ) 35-1917625 | ( 5 ) 35-1212938 I ( 6 ) 35-1111003
IMILESTONE CONTRACTORS LP |ATLAS EXCAVATING INC |[WHITE CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0020 402-07433 889.000 TON | 91.00000 80899.00| 98.00000 87122.00]| 92.00000 81788.00
HMA SURFACE, TYPE B | |
0021 402-07438 1314.000 TON | 84.00000 110376.00] 95.00000 124830.00] 88.00000 115632.00
HMA INTERMEDIATE, TYPE B | |
0022 402-07441 2890.000 TON | 71.50000 206635.00] 94.00000 271660.00] 77.00000 222530.00
HMA BASE, TYPE B | |
0023 402-07453 385.000 TON | 104.00000 40040.00] 89.00000 34265.00| 220.00000 84700.00
HMA FOR TEMPORARY PAVEMENT | |
0024 404-05514 788.000 SYS | 13.50000 10638.00]| 3.00000 2364.00] 18.00000 14184.00
SEAL COAT, 5 | | |
0025 406-05520 4.300 TON | 800.00000 3440.00] 110.00000 473.00 | 820.00000 3526.00
ASPHALT FOR TACK COAT | |
0026 605-06140 1627.000 LFT | 23.50000 38234.50] 27.00000 43929.00]| 39.00000 63453.00
CURB AND GUTTER, CONCRETE | |
0027 605-06145 193.000 LFT | 35.50000 6851.50] 38.00000 7334.00 | 42.00000 8106.00
CURB AND GUTTER, B, CONCRETE | |
0028 605-94811 1.000 EACH | 2050.00000 2050.00] 633.00000 633.00] 1450.00000 1450.00
CURB TURNOUT | |
0029 610-07487 355.000 TON | 123.00000 43665.00] 134.00000 47570.00] 130.00000 46150.00
HMA FOR APPROACHES, TYPE B | |
0030 610-08446 70.000 SYS | 135.00000 9450.00| 69.00000 4830.00| 68.00000 4760.00
PCCP FOR APPROACHES, 6 IN. | |
0031 610-09108 585.000 SYS | 52.00000 30420.00| 80.00000 46800.00] 85.00000 49725.00
PCCP FOR APPROACHES, 9 1IN. | |
0032 611-06497 6.000 EACH | 192.00000 1152.00] 192.00000 1152.00] 240.00000 1440.00
MAILBOX ASSEMBLY, SINGLE | |
0033 615-06505 2.000 EACH | 1450.00000 2900.00] 1100.00000 2200.00] 1000.00000 2000.00
MONUMENT, B | |
0034 615-06527 1.000 EACH | 1550.00000 1550.00]| 1200.00000 1200.00]| 820.00000 820.00
MONUMENT, SECTION CORNER | |
0035 621-01004 2.000 EACH | 275.00000 550.00] 275.00000 550.00] 320.00000 640.00
MOBILIZATION AND DEMOBILIZATION FOR | |
SEEDING | | |
0036 621-06545 0.100 TON | 2155.00000 215.50] 2155.00000 215.50] 2250.00000 225.00
FERTILIZER | |
0037 621-06557 82.000 LBS | 7.50000 615.00] 8.00000 656.00] 8.20000 672.40
SEED MIXTURE, T | |
0038 621-06560 451.000 SYS | 1.90000 856.90] 2.00000 902.00] 2.00000 902.00
|

MULCHED SEEDING, U



INDIANA DEPARTMENT OF TRANSPORTATION DATE 10/16/08
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TABULATION OF BIDS
ROUTE 6TH STREET
CALL ORDER 240 CONTRACT 1ID R -29627-A COUNTIES WHITE
LETTING DATE 09/04/08 10:00 AM DISTRICT LAPORTE DISTRICT
SET-ASIDE
| ( 4 ) 35-1917625 | ( 5 ) 35-1212938 | ( 6 ) 35-1111003
|[MILESTONE CONTRACTORS LP |ATLAS EXCAVATING INC |WHITE CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0039 621-06565 2.000 TON | 480.00000 960.00] 480.00000 960.00]| 520.00000 1040.00
MULCHING MATERIAL | |
0040 621-06567 52.000 kGAL | 1.00000 52.00| 1.00000 52.00| 1.30000 67.60
WATER | | |
0041 621-06574 149.000 SYS | 2.85000 424.65] 2.85000 424.65]| 3.40000 506.60
SODDING | | |
0042 621-06575 4450.000 SYS | 2.85000 12682.50] 2.85000 12682.50] 3.40000 15130.00
SODDING, NURSERY | |
0043 628-09402 8.000 MOS | 4250.00000 34000.00] 4000.00000 32000.00] 1450.00000 11600.00
FIELD OFFICE, B | |
0044 715-03475 4.000 EACH | 495.00000 1980.00 | 1150.00000 4600.00 | 520.00000 2080.00
SAFETY METAL END SECTION, 4:1, 15 IN. | |
0045 715-05146 9.000 LFT | 66.00000 594.00] 81.00000 729.00] 25.00000 225.00
PIPE, TYPE 2, CIRCULAR, 6 IN. | |
0046 715-05149 940.000 LFT | 51.50000 48410.00] 50.00000 47000.00] 51.00000 47940.00
PIPE, TYPE 2, CIRCULAR, 12 IN. | |
0047 715-05151 25.000 LFT | 55.00000 1375.00]| 70.00000 1750.00]| 56.00000 1400.00
PIPE, TYPE 2, CIRCULAR, 15 IN. | |
0048 715-05152 403.000 LFT | 57.00000 22971.00] 70.00000 28210.00] 61.00000 24583.00
PIPE, TYPE 2, CIRCULAR, 18 IN. | |
0049 715-05154 483.000 LFT | 59.00000 28497.00] 80.00000 38640.00] 63.00000 30429.00
PIPE, TYPE 2, CIRCULAR, 24 IN. | |
0050 715-05169 168.000 LFT | 61.00000 10248.00] 70.00000 11760.00] 45.00000 7560.00
PIPE, TYPE 3, CIRCULAR, 15 IN. | |
0051 715-05361 61.000 LFT | 260.00000 15860.00]| 46.00000 2806.00] 68.00000 4148.00
PIPE, TYPE 3, DEFORMED, MIN. AREA 1.1 | |
SQ. FT. | | |
0052 715-08484 2.000 EACH | 1685.00000 3370.00] 1150.00000 2300.00] 550.00000 1100.00
SAFETY METAL END SECTION, 6:1, MIN. | |
AREA 0.15 m2 | |
0053 715-09064 2141.000 LFT | 2.50000 5352.50] 1.25000 2676.25] 3.00000 6423.00
VIDEO INSPECTION FOR PIPE | |
0054 715-46000 1.000 EACH | 400.00000 400.00] 800.00000 800.00] 650.00000 650.00
PIPE END SECTION, 12 IN. | |
0055 715-46005 4.000 EACH | 420.00000 1680.00| 1000.00000 4000.00]| 680.00000 2720.00
PIPE END SECTION, 15 IN. | |
0056 715-46045 2.000 EACH | 425.00000 850.00 | 1146.33000 2292.66 | 495.00000 990.00
PIPE END SECTION, MIN. AREA 1.1 SQ. FT. | |
0057 720-45030 1.000 EACH | 2150.00000 2150.00] 1500.00000 1500.00]| 1250.00000 1250.00
|

INLET, E7



INDIANA DEPARTMENT OF TRANSPORTATION DATE 10/16/08
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TABULATION OF BIDS
ROUTE 6TH STREET
CALL ORDER 240 CONTRACT ID : R -29627-A COUNTIES WHITE
LETTING DATE 09/04/08 10:00 AM DISTRICT LAPORTE DISTRICT
SET-ASIDE
| 4 ) 35-1917625 | ( 5 ) 35-1212938 | ( 6 ) 35-1111003
|[MILESTONE CONTRACTORS LP |ATLAS EXCAVATING INC |WHITE CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0058 720-45035 6.000 EACH | 2175.00000 13050.00] 1500.00000 9000.00] 1250.00000 7500.00
INLET, F7 | | |
0059 720-45410 5.000 EACH | 3120.00000 15600.00] 3000.00000 15000.00] 2250.00000 11250.00
MANHOLE, C4 | |
0060 720-90984 1.000 EACH | 3200.00000 3200.00] 3000.00000 3000.00] 2540.00000 2540.00
MANHOLE, C2 | |
0061 720-98555 9.000 EACH | 2800.00000 25200.00] 2500.00000 22500.00] 1890.00000 17010.00
INLET, C15 | | |
0062 801-03290 4.000 EACH | 145.00000 580.00] 145.00000 580.00] 152.00000 608.00
CONSTRUCTION SIGN, C | |
0063 801-04308 2.000 EACH | 300.00000 600.00] 300.00000 600.00] 330.00000 660.00
ROAD CLOSURE SIGN ASSEMBLY | |
0064 801-06203 16247.000 LFT | 0.15000 2437.05] 0.14000 2274.58] 0.20000 3249.40
TEMPORARY PAVEMENT MARKING, 4 IN. | |
0065 801-06216 72.000 LEFT | 2.50000 180.00| 2.50000 180.00| 3.20000 230.40
TEMPORARY TRANSVERSE PAVEMENT MARKING, | |
24 IN. | | |
0066 801-06625 4.000 EACH | 78.00000 312.00] 78.00000 312.00] 82.00000 328.00
DETOUR ROUTE MARKER ASSEMBLY | |
0067 801-06640 20.000 EACH | 100.00000 2000.00] 100.00000 2000.00] 115.00000 2300.00
CONSTRUCTION SIGN, A | |
0068 801-06775 LUMP | 41000.00000 41000.00]| 6500.00000 6500.00] 70000.00000 70000.00
MAINTAINING TRAFFIC | |
0069 801-07118 48.000 LFT | 7.00000 336.00] 7.00000 336.00] 9.00000 432.00
BARRICADE, III-A | |
0070 802-76025 28.000 SFT | 14.00000 392.00] 14.00000 392.00] 16.00000 448.00
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.080 IN. THICKNESS | |
0071 805-01815 4.000 EACH | 2400.00000 9600.00| 2340.00000 9360.00]| 2650.00000 10600.00
SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 | |
FT. | | |
0072 805-01842 4.000 EACH | 640.00000 2560.00] 640.00000 2560.00] 680.00000 2720.00
HANDHOLE, SIGNAL | |
0073 805-01844 333.000 LFT | 13.20000 4395.60| 13.00000 4329.00| 16.00000 5328.00
CONDUIT, STEEL, GALVANIZED, 2 IN., | |
UNDERGROUND | |
0074 805-01879 1.000 EACH | 510.00000 510.00] 510.00000 510.00] 650.00000 650.00
SIGNAL SERVICE, INSTALL | |
0075 805-02328 3964.000 LFT | 0.35000 1387.40]| 0.34000 1347.76| 0.45000 1783.80
SIGNAL CABLE, 1C 14GA. | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE 10/16/08
PAGE 240 -12
TABULATION OF BIDS
ROUTE 6TH STREET
CALL ORDER 240 CONTRACT 1ID R -29627-A COUNTIES WHITE
LETTING DATE 09/04/08 10:00 AM DISTRICT LAPORTE DISTRICT
SET-ASIDE
| 4 ) 35-1917625 | ( 5 ) 35-1212938 | ( 6 ) 35-1111003
|[MILESTONE CONTRACTORS LP |ATLAS EXCAVATING INC |WHITE CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0076 805-78100 1.000 EACH | 8725.00000 8725.00] 8720.00000 8720.00] 9200.00000 9200.00
CONTROLLER AND CABINET, MENU DRIVEN, 8 | |
PHASE | | |
0077 805-78205 7.000 EACH | 800.00000 5600.00] 800.00000 5600.00] 950.00000 6650.00
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED | |
AMBER, GREEN | |
0078 805-78230 1.000 EACH | 1150.00000 1150.00| 1150.00000 1150.00| 1350.00000 1350.00
TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED | |
AMBER, GREEN, AMBER ARROW, GREEN ARROW | |
0079 805-78415 4.000 EACH | 1480.00000 5920.00] 1480.00000 5920.00] 1560.00000 6240.00
SPAN, CATENARY, AND TETHER | |
0080 805-78420 4.000 EACH | 320.00000 1280.00| 320.00000 1280.00| 450.00000 1800.00
DISCONNECT HANGER | |
0081 805-78467 44.000 LFT | 2.30000 101.20] 2.25000 99.00] 2.65000 116.60
SIGNAL CABLE, 3C 8GA. | |
0082 805-78485 105.000 LFT | 1.50000 157.50]| 1.35000 141.75]| 1.65000 173.25
SIGNAL CABLE, 5C 14GA. | |
0083 805-78490 473.000 LFT | 1.75000 827.75] 1.55000 733.15] 1.75000 827.75
SIGNAL CABLE, 7C 14GA. | |
0084 805-78510 734.000 LFT | 1.10000 807.40| 1.00000 734.00 | 1.35000 990.90
SIGNAL CABLE, 2C 16GA., SHIELDED | |
0085 805-78785 8.000 EACH | 600.00000 4800.00| 510.00000 4080.00| 650.00000 5200.00
SIGNAL DETECTOR HOUSING | |
0086 805-78795 1305.000 LFT | 9.50000 12397.50] 9.20000 12006.00] 12.00000 15660.00
SAW CUT FOR ROADWAY LOOP AND SEALER | |
0087 805-78925 1.000 EACH | 800.00000 800.00] 710.00000 710.00] 820.00000 820.00
CONTROLLER CABINET FOUNDATION, P1 | |
0088 805-81032 3.000 EACH | 4400.00000 13200.00] 4380.00000 13140.00] 4850.00000 14550.00
SIGNAL STRAIN POLE, STEEL, 30 FT. | |
0089 805-81060 1.000 EACH | 7000.00000 7000.00| 6900.00000 6900.00] 7500.00000 7500.00
SIGNAL STRAIN POLE, STEEL, 36 FT. | |
0090 808-06703 3781.000 LFT | 0.35000 1323.35] 0.32000 1209.92| 0.45000 1701.45
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | |
0091 808-06705 950.000 LFT | 1.15000 1092.50]| 1.14000 1083.00]| 1.30000 1235.00
LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN | |
0092 808-06716 5307.000 LFT | 0.30000 1592.10]| 0.30000 1592.10| 0.35000 1857.45
LINE, REMOVE | |
0093 808-75245 2352.000 LFT | 0.35000 823.20] 0.32000 752.64] 0.38000 893.76
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | |
|

IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE 10/16/08
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TABULATION OF BIDS
ROUTE 6TH STREET
CALL ORDER 240 CONTRACT 1ID R -29627-A COUNTIES WHITE
LETTING DATE 09/04/08 10:00 AM DISTRICT LAPORTE DISTRICT
SET-ASIDE
| ( 4 ) 35-1917625 | ( 5 ) 35-1212938 | ( 6 ) 35-1111003
|[MILESTONE CONTRACTORS LP |ATLAS EXCAVATING INC |WHITE CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0094 808-75297 118.000 LFT | 3.50000 413.00] 3.40000 401.20] 4.20000 495.60
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
STOP LINE, 24 IN. | | |
0095 808-75320 5.000 EACH | 60.00000 300.00] 60.00000 300.00] 65.00000 325.00
PAVEMENT MESSAGE MARKINGS, | |
THERMOPLASTIC, LANE INDICATION ARROW | |
0096 808-75325 5.000 EACH | 85.00000 425.00 | 85.00000 425.00 | 90.00000 450.00
PAVEMENT MESSAGE MARKINGS, | |
THERMOPLASTIC, WORD (ONLY) | |
0097 808-96016 232.000 LFT | 0.85000 197.20] 0.87000 201.84| 0.92000 213.44
LINE, THERMOPLASTIC, SOLID, YELLOW, 12 | |
IN. | | |
SECTION TOTALS | $ 1,354,321.30] $ 1,357,641.50] $ 1,583,544.00
+ + +
CONTRACT TOTALS | $ 1,354,321.30] $ 1,357,641.50]| $ 1,583,544.00




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/16/08
PAGE : 240 -14
TABULATION OF BIDS
ROUTE : 6TH STREET

CALL ORDER : 240 CONTRACT ID : R -29627-A COUNTIES : WHITE
LETTING DATE : 09/04/08 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE

| ( 7 ) 35-0918397 |
|RIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT |
+ +

( ) ( )

UNIT PRICE AMOUNT UNIT PRICE AMOUNT

I
I
|
|
"

SECTION 0001 INTERSECTION IMPROVEMENT W/ ADDED TURN LANES
|

| |
0001 105-06845 LUMP | 21100.00000 21100.00]
CONSTRUCTION ENGINEERING | |
0002 109-08359 1.000 DOL | 1.00000 1.00]
LIQUIDATED DAMAGES | |
0003 109-08360 1.000 DOL | 1.00000 1.00]
CONTRACT LIENS | |
0004 109-08443 1.000 DOL | 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0005 109-08444 1.000 DOL | 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0007 110-01001 LUMP | 151619.36000 151619.36
MOBILIZATION AND DEMOBILIZATION | |
0008 201-52370 LUMP | 25000.00000 25000.00]
CLEARING RIGHT OF WAY | |
0009 202-02241 185.000 LFT | 8.50000 1572.50]|
GUARDRAIL, REMOVE | |
0010 202-02273 5.000 SYS | 130.00000 650.00]
CENTER CURB, CONCRETE, REMOVE | |
0011 202-02279 261.000 LFT | 13.00000 3393.00]
CURB AND GUTTER, REMOVE | |
0012 202-91385 4.000 EACH | 1000.00000 4000.00 |
INLET, REMOVE | |
0013 202-96133 378.000 LFT | 30.00000 11340.00]|
PIPE, REMOVE | |
0014 203-02000 2326.000 CYS | 65.00000 151190.00]
EXCAVATION, COMMON | |
0015 207-08263 6650.000 SYS | 25.00000 166250.00]|
SUBGRADE TREATMENT, TYPE IA | |
0016 207-08266 1750.000 SYS | 15.00000 26250.00]
SUBGRADE TREATMENT, TYPE III | |
0017 207-08267 1358.000 SYS | 20.00000 27160.00]
SUBGRADE TREATMENT, TYPE IIIA | |
0018 211-09264 784.000 CYS | 27.00000 21168.00]
STRUCTURE BACKFILL, TYPE 1 | |
0019 306-08043 965.000 SYS | 8.00000 7720.00|
| |

MILLING, TRANSITION



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/16/08
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TABULATION OF BIDS
ROUTE : 6TH STREET

CALL ORDER : 240 CONTRACT ID : R -29627-A COUNTIES : WHITE
LETTING DATE : 09/04/08 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE

7 ) 35-0918397

( I( )
RIETH RILEY CONSTRUCTION I
I

( )

LINE NO / ITEM CODE / ALT

| |
| |
| |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0020 402-07433 889.000 TON | 110.33000 98083.37|
HMA SURFACE, TYPE B | |
0021 402-07438 1314.000 TON | 102.07000 134119.98]
HMA INTERMEDIATE, TYPE B | |
0022 402-07441 2890.000 TON | 95.50000 275995.00]
HMA BASE, TYPE B | |
0023 402-07453 385.000 TON | 149.10000 57403.50]
HMA FOR TEMPORARY PAVEMENT | |
0024 404-05514 788.000 SYS | 15.77000 12426.76 |
SEAL COAT, 5 | | |
0025 406-05520 4.300 TON | 466.32000 2005.18]
ASPHALT FOR TACK COAT | |
0026 605-06140 1627.000 LFT | 20.00000 32540.00]
CURB AND GUTTER, CONCRETE | |
0027 605-06145 193.000 LFT | 38.00000 7334.00 |
CURB AND GUTTER, B, CONCRETE | |
0028 605-94811 1.000 EACH | 1200.00000 1200.00]|
CURB TURNOUT | |
0029 610-07487 355.000 TON | 153.85000 54616.75]
HMA FOR APPROACHES, TYPE B | |
0030 610-08446 70.000 SYS | 65.00000 4550.00|
PCCP FOR APPROACHES, 6 IN. | |
0031 610-09108 585.000 SYS | 65.00000 38025.00]
PCCP FOR APPROACHES, 9 1IN. | |
0032 611-06497 6.000 EACH | 225.00000 1350.00]|
MAILBOX ASSEMBLY, SINGLE | |
0033 615-06505 2.000 EACH | 975.00000 1950.00 |
MONUMENT, B | |
0034 615-06527 1.000 EACH | 750.00000 750.00]
MONUMENT, SECTION CORNER | |
0035 621-01004 2.000 EACH | 275.00000 550.00]
MOBILIZATION AND DEMOBILIZATION FOR | |
SEEDING | | |
0036 621-06545 0.100 TON | 2155.00000 215.50]
FERTILIZER | |
0037 621-06557 82.000 LBS | 7.95000 651.90]
SEED MIXTURE, T | |
0038 621-06560 451.000 SYS | 1.90000 856.90]
| |

MULCHED SEEDING, U



INDIANA DEPARTMENT OF TRANSPORTATION DATE 10/16/08
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TABULATION OF BIDS
ROUTE 6TH STREET
CALL ORDER 1 240 CONTRACT ID : R -29627-A COUNTIES WHITE
LETTING DATE 09/04/08 10:00 AM DISTRICT LAPORTE DISTRICT
SET-ASIDE
| ( 7 ) 35-0918397 | ( | (
|RIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | AMOUNT| UNIT PRICE AMOUNT
+ + +
0039 621-06565 2.000 TON | 480.00000 960.00] [
MULCHING MATERIAL | |
0040 621-06567 52.000 kGAL | 1.00000 52.00|
WATER | | |
0041 621-06574 149.000 SYS | 2.85000 424.65]
SODDING | | |
0042 621-06575 4450.000 SYS | 2.85000 12682.50]
SODDING, NURSERY | |
0043 628-09402 8.000 MOS | 2855.00000 22840.00]
FIELD OFFICE, B | |
0044 715-03475 4.000 EACH | 600.00000 2400.00]
SAFETY METAL END SECTION, 4:1, 15 IN. | |
0045 715-05146 9.000 LFT | 34.93000 314.37]|
PIPE, TYPE 2, CIRCULAR, 6 IN. | |
0046 715-05149 940.000 LFT | 40.00000 37600.00]
PIPE, TYPE 2, CIRCULAR, 12 IN. | |
0047 715-05151 25.000 LFT | 45.00000 1125.00]
PIPE, TYPE 2, CIRCULAR, 15 IN. | |
0048 715-05152 403.000 LFT | 50.00000 20150.00]
PIPE, TYPE 2, CIRCULAR, 18 IN. | |
0049 715-05154 483.000 LFT | 85.00000 41055.00]|
PIPE, TYPE 2, CIRCULAR, 24 IN. | |
0050 715-05169 168.000 LFT | 45.00000 7560.00 |
PIPE, TYPE 3, CIRCULAR, 15 IN. | |
0051 715-05361 61.000 LFT | 85.00000 5185.00]
PIPE, TYPE 3, DEFORMED, MIN. AREA 1.1 | |
SQ. FT. | | |
0052 715-08484 2.000 EACH | 600.00000 1200.00|
SAFETY METAL END SECTION, 6:1, MIN. | |
AREA 0.15 m2 | |
0053 715-09064 2141.000 LFT | 2.00000 4282.00 |
VIDEO INSPECTION FOR PIPE | |
0054 715-46000 1.000 EACH | 450.00000 450.00]
PIPE END SECTION, 12 IN. | |
0055 715-46005 4.000 EACH | 500.00000 2000.00]
PIPE END SECTION, 15 IN. | |
0056 715-46045 2.000 EACH | 500.00000 1000.00|
PIPE END SECTION, MIN. AREA 1.1 SQ. FT. | |
0057 720-45030 1.000 EACH | 1900.00000 1900.00]
| |

INLET, E7



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/16/08
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TABULATION OF BIDS
ROUTE : 6TH STREET

CALL ORDER : 240 CONTRACT ID : R -29627-A COUNTIES : WHITE
LETTING DATE : 09/04/08 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE

7 ) 35-0918397

( I( )
RIETH RILEY CONSTRUCTION I
I

( )

LINE NO / ITEM CODE / ALT

| |
| |
| |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0058 720-45035 6.000 EACH | 1900.00000 11400.00]|
INLET, F7 | | |
0059 720-45410 5.000 EACH | 2900.00000 14500.00]
MANHOLE, C4 | |
0060 720-90984 1.000 EACH | 2900.00000 2900.00]
MANHOLE, C2 | |
0061 720-98555 9.000 EACH | 2700.00000 24300.00]
INLET, C15 | | |
0062 801-03290 4.000 EACH | 145.00000 580.00]
CONSTRUCTION SIGN, C | |
0063 801-04308 2.000 EACH | 300.00000 600.00]
ROAD CLOSURE SIGN ASSEMBLY | |
0064 801-06203 16247.000 LFT | 0.14000 2274.58]
TEMPORARY PAVEMENT MARKING, 4 IN. | |
0065 801-06216 72.000 LFT | 2.50000 180.00|
TEMPORARY TRANSVERSE PAVEMENT MARKING, | |
24 IN. | | |
0066 801-06625 4.000 EACH | 78.00000 312.00]
DETOUR ROUTE MARKER ASSEMBLY | |
0067 801-06640 20.000 EACH | 100.00000 2000.00]
CONSTRUCTION SIGN, A | |
0068 801-06775 LUMP | 70000.00000 70000.00]
MAINTAINING TRAFFIC | |
0069 801-07118 48.000 LFT | 7.00000 336.00]
BARRICADE, III-A | |
0070 802-76025 28.000 SFT | 55.00000 1540.00]|
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.080 IN. THICKNESS | |
0071 805-01815 4.000 EACH | 2855.00000 11420.00]|
SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 | |
FT. | | |
0072 805-01842 4.000 EACH | 1019.00000 4076.00 |
HANDHOLE, SIGNAL | |
0073 805-01844 333.000 LFT | 32.00000 10656.00]
CONDUIT, STEEL, GALVANIZED, 2 IN., | |
UNDERGROUND | |
0074 805-01879 1.000 EACH | 1019.00000 1019.00]|
SIGNAL SERVICE, INSTALL | |
0075 805-02328 3964.000 LFT | 0.55000 2180.20]
| |

SIGNAL CABLE, 1C 14GA.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/16/08
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TABULATION OF BIDS
ROUTE : 6TH STREET

CALL ORDER : 240 CONTRACT ID : R -29627-A COUNTIES : WHITE
LETTING DATE : 09/04/08 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE

7 ) 35-0918397

( ( )
RIETH RILEY CONSTRUCTION

( )

|
|
LINE NO / ITEM CODE / ALT
|

LINE, THERMOPLASTIC, SOLID, YELLOW, 4
IN.

| |
| |
| |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0076 805-78100 1.000 EACH | 9485.00000 9485.00|
CONTROLLER AND CABINET, MENU DRIVEN, 8 | |
PHASE | | |
0077 805-78205 7.000 EACH | 751.00000 5257.00]
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED | |
AMBER, GREEN | |
0078 805-78230 1.000 EACH | 1213.00000 1213.00]|
TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED | |
AMBER, GREEN, AMBER ARROW, GREEN ARROW | |
0079 805-78415 4.000 EACH | 1703.00000 6812.00]
SPAN, CATENARY, AND TETHER | |
0080 805-78420 4.000 EACH | 231.00000 924.00 |
DISCONNECT HANGER | |
0081 805-78467 44.000 LFT | 2.60000 114.40]
SIGNAL CABLE, 3C 8GA. | |
0082 805-78485 105.000 LFT | 1.60000 168.00|
SIGNAL CABLE, 5C 14GA. | |
0083 805-78490 473.000 LFT | 1.80000 851.40]
SIGNAL CABLE, 7C 14GA. | |
0084 805-78510 734.000 LFT | 1.00000 734.00]|
SIGNAL CABLE, 2C 16GA., SHIELDED | |
0085 805-78785 8.000 EACH | 1117.00000 8936.00|
SIGNAL DETECTOR HOUSING | |
0086 805-78795 1305.000 LFT | 8.50000 11092.50]
SAW CUT FOR ROADWAY LOOP AND SEALER | |
0087 805-78925 1.000 EACH | 1304.00000 1304.00]
CONTROLLER CABINET FOUNDATION, P1 | |
0088 805-81032 3.000 EACH | 4047.00000 12141.00]
SIGNAL STRAIN POLE, STEEL, 30 FT. | |
0089 805-81060 1.000 EACH | 4707.00000 4707.00|
SIGNAL STRAIN POLE, STEEL, 36 FT. | |
0090 808-06703 3781.000 LFT | 0.32000 1209.92|
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | |
0091 808-06705 950.000 LFT | 1.14000 1083.00]|
LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN | |
0092 808-06716 5307.000 LFT | 0.30000 1592.10]|
LINE, REMOVE | |
0093 808-75245 2352.000 LFT | 0.32000 752.64]
| |
| |
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TABULATION OF BIDS
ROUTE : 6TH STREET

CALL ORDER : 240 CONTRACT ID : R -29627-A COUNTIES : WHITE
LETTING DATE : 09/04/08 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE

7 ) 35-0918397

( I( )
RIETH RILEY CONSTRUCTION I
I

( )

LINE NO / ITEM CODE / ALT

| |
| |
| |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0094 808-75297 118.000 LFT | 3.40000 401.20]
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
STOP LINE, 24 IN. | | |
0095 808-75320 5.000 EACH | 60.00000 300.00]
PAVEMENT MESSAGE MARKINGS, | |
THERMOPLASTIC, LANE INDICATION ARROW | |
0096 808-75325 5.000 EACH | 85.00000 425.00 |
PAVEMENT MESSAGE MARKINGS, | |
THERMOPLASTIC, WORD (ONLY) | |
0097 808-96016 232.000 LFT | 0.87000 201.84|
LINE, THERMOPLASTIC, SOLID, YELLOW, 12 | |
IN. | | |
SECTION TOTALS | $ 1,736,200.00] $ | $
+ + +
CONTRACT TOTALS | $ 1,736,200.00] $ 0.00] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/16/08
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VENDOR RANKING

CALL ORDER : 260 CONTRACT ID : R -29923-A COUNTIES : HANCOCK
LETTING DATE : 09/04/08 10:00 AM DISTRICT : 63
CONTRACT TIME : 05/19/10 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT (S) : 0821017
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1357381 O"MARA DAVE CONTRACTOR $ 2,743,220.98 100.0000%
2 35-0918397 RIETH RILEY CONSTRUCTION $ 2,763,550.00 100.7411%
3 35-1151771 CALUMET CIVIL CONTRACTORS INC $ 2,870,500.00 104.6398%
4 35-1461789 POINDEXTER EXCAVATING $ 2,916,163.60 106.3044%
5 35-1212938 ATLAS EXCAVATING INC $ 2,923,293.95 106.5643%
6 35-1139301 E & B PAVING INC $ 2,937,000.00 107.0639%
7 31-1323837 SUNESIS CONSTRUCTION COMPANY $ 2,999,803.86 109.3533%
8 35-1917625 MILESTONE CONTRACTORS LP $ 3,175,000.00 115.7399%



INDIANA DEPARTMENT OF TRANSPORTATION DATE 10/16/08
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TABULATION OF BIDS
ROUTE : US 52
CALL ORDER : 260 CONTRACT ID : R -29923-A COUNTIES : HANCOCK
LETTING DATE : 09/04/08 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE
| ( 1 ) 35-1357381 | ( 2 ) 35-0918397 | ( 3 ) 35-1151771
|O"MARA DAVE CONTRACTOR |[RIETH RILEY CONSTRUCTION |CALUMET CIVIL CONTRACTORS INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 ROAD REHABILITATION
| | |
0001 105-06845 LUMP | 45000.00000 45000.00]| 42100.00000 42100.00]| 52000.00000 52000.00
CONSTRUCTION ENGINEERING | |
0002 105-08520 4.000 EACH | 275.00000 1100.00| 100.00000 400.00 | 150.00000 600.00
CELLULAR TELEPHONE/RADIO | |
0003 105-08521 80.000 MOS | 80.00000 6400.00] 100.00000 8000.00| 100.00000 8000.00
CELLULAR TELEPHONE/RADIO SERVICE | |
0004 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL | |
MINUTES | | |
0005 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0006 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0007 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA | |
0008 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0009 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0011 110-01001 LUMP | 135000.00000 135000.00] 138177.00000 138177.00] 145000.00000 145000.00
MOBILIZATION AND DEMOBILIZATION | |
0012 201-52370 LUMP | 27000.00000 27000.00] 27635.00000 27635.00| 50000.00000 50000.00
CLEARING RIGHT OF WAY | |
0013 202-02241 242.000 LFT | 7.70000 1863.40| 7.00000 1694.00| 7.00000 1694.00
GUARDRAIL, REMOVE | |
0014 203-02000 8695.000 CYS | 20.50000 178247.50]| 35.31000 307020.45] 20.00000 173900.00
EXCAVATION, COMMON | |
0015 205-06933 3.000 EACH | 135.00000 405.00 | 155.00000 465.00 | 225.00000 675.00
TEMPORARY DITCH INLET PROTECTION | |
0016 207-08267 988.000 SYS | 15.00000 14820.00]| 15.90000 15709.20]| 30.00000 29640.00
SUBGRADE TREATMENT, TYPE IIIA | |
0017 207-08268 18960.000 SYS | 12.50000 237000.00] 13.10000 248376.00] 13.85000 262596.00
SUBGRADE TREATMENT, TYPE IV | |
0018 211-09264 3739.100 CYS | 38.50000 143955.35]| 15.03000 56198.67] 23.00000 85999.30
|

STRUCTURE BACKFILL, TYPE 1
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TABULATION OF BIDS
ROUTE Us 52
CALL ORDER 260 CONTRACT 1ID R -29923-A COUNTIES HANCOCK
LETTING DATE : 09/04/08 10:00 AM DISTRICT GREENFIELD DISTRICT
SET-ASIDE
| ( 1 ) 35-1357381 | ( 2 35-0918397 | ( 3 ) 35-1151771
|O"MARA DAVE CONTRACTOR |[RIETH RILEY CONSTRUCTION |CALUMET CIVIL CONTRACTORS INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0019 211-09268 223.000 cCyYs | 70.00000 15610.00]| 97.21000 21677.83] 72.00000 16056.00
STRUCTURE BACKFILL, TYPE 5 | |
0020 301-07448 176.000 TON | 23.00000 4048.00 | 32.67000 5749.92| 28.00000 4928.00
COMPACTED AGGREGATE, NO. 53, BASE | |
0021 303-07449 60.000 TON | 28.00000 1680.00| 73.39000 4403.40]| 55.00000 3300.00
COMPACTED AGGREGATE, NO. 73 | |
0022 304-07489 243.000 TON | 155.00000 37665.00] 127.00000 30861.00] 130.00000 31590.00
HMA PATCHING, TYPE A | |
0023 401-07334 1347.000 TON | 95.00000 127965.00]| 113.00000 152211.00]| 99.00000 133353.00
QC/QA-HMA, 3, 76, SURFACE, 9.5 mm | |
0024 401-07403 2277.000 TON | 68.50000 155974.50| 74.00000 168498.00] 78.00000 177606.00
QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm | |
0025 401-07424 6212.000 TON | 63.25000 392909.00] 63.00000 391356.00] 67.00000 416204.00
QC/QA-HMA, 3, 64, BASE, 19.0 mm | |
0026 401-08333 2477.000 TON | 69.50000 172151.50] 71.00000 175867.00]| 76.00000 188252.00
QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 | |
mm | | |
0027 406-05520 17.000 TON | 500.00000 8500.00| 600.00000 10200.00]| 450.00000 7650.00
ASPHALT FOR TACK COAT | |
0028 601-02800 2.000 EACH | 1320.00000 2640.00] 1200.00000 2400.00] 1200.00000 2400.00
GUARDRAIL TRANSITION, TGT | |
0029 601-94689 2.000 EACH | 2585.00000 5170.00] 2350.00000 4700.00]| 2350.00000 4700.00
GUARDRAIL END TREATMENT, OS | |
0030 601-99105 112.500 LFT | 19.75000 2221.88] 17.85000 2008.13| 17.85000 2008.13
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | |
0031 603-03398 196.000 LFT | 14.75000 2891.00] 13.35000 2616.60] 3.35000 656.60
FENCE, RELOCATE | |
0032 604-07900 231.000 sSYS | 185.00000 42735.00] 102.00000 23562.00] 196.00000 45276.00
CURB RAMP, CONCRETE, F | |
0033 604-07901 297.000 SYS | 195.00000 57915.00] 102.00000 30294.00] 196.00000 58212.00
CURB RAMP, CONCRETE, G | |
0034 604-07902 7.000 SYS | 200.00000 1400.00| 102.00000 714.00]| 196.00000 1372.00
CURB RAMP, CONCRETE, H | |
0035 604-07903 16.000 SYS | 190.00000 3040.00] 102.00000 1632.00]| 196.00000 3136.00
CURB RAMP, CONCRETE, K | |
0036 604-44251 41.000 cCYs | 900.00000 36900.00] 838.00000 34358.00] 900.00000 36900.00
STEPS, CONCRETE | |
0037 604-91531 2586.000 SYS | 36.25000 93742.50]| 38.00000 98268.00| 35.00000 90510.00
|

SIDEWALK, CONCRETE, 4 IN.
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TABULATION OF BIDS
ROUTE : US 52
CALL ORDER : 260 CONTRACT 1ID R -29923-A COUNTIES : HANCOCK
LETTING DATE : 09/04/08 10:00 AM DISTRICT GREENFIELD DISTRICT
SET-ASIDE
| ( 1 ) 35-1357381 | ( 2 35-0918397 | ( 3 ) 35-1151771

LINE NO / ITEM CODE / ALT

|O"MARA DAVE CONTRACTOR

|RIETH RILEY CONSTRUCTION

| CALUMET CIVIL CONTRACTORS INC

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +

0038 605-06120 483.000 LFT | 31.00000 14973.00]| 36.00000 17388.00]| 25.00000 12075.00
CURB, CONCRETE | |

0039 605-06125 36.000 LFT | 42.00000 1512.00]| 46.00000 1656.00 | 30.00000 1080.00
CURB, CONCRETE, MODIFIED | |

0040 605-06155 5410.000 LFT | 15.00000 81150.00]| 11.00000 59510.00] 15.60000 84396.00
CURB AND GUTTER, CONCRETE, MODIFIED | |

0041 610-07486 91.000 TON | 126.50000 11511.50] 130.00000 11830.00] 135.00000 12285.00
HMA FOR APPROACHES, TYPE A | |

0042 610-08446 337.000 SYS | 53.50000 18029.50]| 47.00000 15839.00]| 42.00000 14154.00
PCCP FOR APPROACHES, 6 IN. | |

0043 610-09108 405.000 SYs | 64.25000 26021.25] 58.00000 23490.00] 52.00000 21060.00
PCCP FOR APPROACHES, 9 IN. | |

0044 615-06490 147.000 EACH | 128.00000 18816.00]| 116.00000 17052.00] 116.00000 17052.00
RIGHT OF WAY MARKER | |

0045 615-06505 5.000 EACH | 665.00000 3325.00] 605.00000 3025.00] 605.00000 3025.00
MONUMENT, B | |

0046 615-06527 1.000 EACH | 575.00000 575.00] 520.00000 520.00] 520.00000 520.00
MONUMENT, SECTION CORNER | |

0047 616-02320 34.000 sSYS | 6.00000 204.00] 4.53000 154.02| 8.00000 272.00
GEOTEXTILES | |

0048 616-06405 52.000 TON | 32.00000 1664.00]| 31.50000 1638.00]| 30.00000 1560.00
RIPRAP, REVETMENT | |

0049 621-06567 26.200 kGAL | 1.00000 26.20]| 10.00000 262.00] 25.00000 655.00
WATER | | |

0050 621-06575 6549.000 SYS | 3.15000 20629.35] 3.03000 19843.47| 3.15000 20629.35
SODDING, NURSERY | |

0051 628-09402 20.000 MOS | 1700.00000 34000.00] 2280.19000 45603.80] 2000.00000 40000.00
FIELD OFFICE, B | |

0052 628-09407 20.000 MOS | 165.00000 3300.00] 259.11000 5182.20] 175.00000 3500.00
FIELD OFFICE COMPUTER SYSTEM, | |
ADDITIONAL , 1 EACH | |

0053 703-51030 1190.000 LBS | 2.70000 3213.00] 2.07000 2463.30] 1.00000 1190.00
REINFORCING STEEL | |

0054 715-05048 6114.000 LFT | 3.75000 22927.50] 3.75000 22927.50] 4.70000 28735.80
PIPE, TYPE 4, CIRCULAR, 6 IN. | |

0055 715-05053 31.000 LFT | 27.00000 837.00] 24.50000 759.50| 24.50000 759.50
PIPE, UNDERDRAIN OUTLET, 6 IN. | |

0056 715-05149 602.000 LFT | 48.00000 28896.00] 40.47000 24362.94| 36.00000 21672.00

|

PIPE, TYPE 2, CIRCULAR, 12 IN.
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TABULATION OF BIDS
ROUTE : US 52
CALL ORDER 260 CONTRACT 1ID R -29923-A COUNTIES HANCOCK
LETTING DATE 09/04/08 10:00 AM DISTRICT GREENFIELD DISTRICT
SET-ASIDE
| ( 1 ) 35-1357381 | ( 2 35-0918397 | ( 3 ) 35-1151771

LINE NO / ITEM CODE / ALT

|O"MARA DAVE CONTRACTOR

|RIETH RILEY CONSTRUCTION

| CALUMET CIVIL CONTRACTORS INC

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0057 715-05151 579.000 LFT | 29.00000 16791.00]| 33.29000 19274.91| 32.00000 18528.00
PIPE, TYPE 2, CIRCULAR, 15 IN. | |
0058 715-05152 1843.500 LFT | 33.00000 60835.50] 34.64000 63858.84| 45.00000 82957.50
PIPE, TYPE 2, CIRCULAR, 18 IN. | |
0059 715-05154 1392.000 LFT | 41.00000 57072.00] 40.54000 56431.68] 54.00000 75168.00
PIPE, TYPE 2, CIRCULAR, 24 IN. | |
0060 715-05156 356.000 LFT | 54.00000 19224.00] 51.42000 18305.52] 66.00000 23496.00
PIPE, TYPE 2, CIRCULAR, 30 IN. | |
0061 715-09064 4772.500 LFT | 2.20000 10499.50]| 2.50000 11931.25]| 1.00000 4772.50
VIDEO INSPECTION FOR PIPE | |
0062 715-46010 1.000 EACH | 475.00000 475.00| 349.47000 349.47| 470.00000 470.00
PIPE END SECTION, 18 IN. | |
0063 715-46030 1.000 EACH | 900.00000 900.00] 489.39000 489.39] 700.00000 700.00
PIPE END SECTION, 30 IN. | |
0064 718-06532 3000.000 LFT | 1.10000 3300.00] 1.50000 4500.00 | 1.50000 4500.00
VIDEO INSPECTION FOR UNDERDRAINS | |
0065 718-52610 490.000 CYS | 49.00000 24010.00] 39.90000 19551.00]| 40.00000 19600.00
AGGREGATE FOR UNDERDRAINS | |
0066 718-99153 2052.000 SYS | 2.00000 4104.00]| 1.85000 3796.20]| 1.85000 3796.20
GEOTEXTILES FOR UNDERDRAIN | |
0067 720-04666 1.000 EACH | 1375.00000 1375.00]| 1834.14000 1834.14| 1900.00000 1900.00
CATCH BASIN , B | |
0068 720-04666 1.000 EACH | 2075.00000 2075.00]| 2733.36000 2733.36| 1900.00000 1900.00
CATCH BASIN , R-13 | |
0069 720-04790 1.000 EACH | 950.00000 950.00] 595.55000 595.55] 675.00000 675.00
CASTING | | |
0070 720-45030 2.000 EACH | 1150.00000 2300.00]| 2173.16000 4346.32| 1500.00000 3000.00
INLET, E7 | | |
0071 720-45045 2.000 EACH | 1460.00000 2920.00] 2364.90000 4729.80| 1800.00000 3600.00
INLET, J10 | | |
0072 720-45250 15.000 EACH | 1750.00000 26250.00] 980.22000 14703.30] 2000.00000 30000.00
CATCH BASIN, K10 | |
0073 720-45265 1.000 EACH | 1075.00000 1075.00]| 999.25000 999.25] 1600.00000 1600.00
PIPE CATCH BASIN, 15 IN. | |
0074 720-45410 21.000 EACH | 1810.00000 38010.00] 2821.54000 59252.34] 2300.00000 48300.00
MANHOLE, C4 | |
0075 720-95422 4.000 EACH | 2250.00000 9000.00 | 4252.95000 17011.80] 2900.00000 11600.00
MANHOLE, J4 | |
0076 720-98687 4.000 EACH | 1775.00000 7100.00| 2319.30000 9277.20]| 1900.00000 7600.00
|

CATCH BASIN, MI10
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TABULATION OF BIDS
ROUTE : US 52
CALL ORDER : 260 CONTRACT 1ID R -29923-A COUNTIES : HANCOCK
LETTING DATE : 09/04/08 10:00 AM DISTRICT GREENFIELD DISTRICT
SET-ASIDE
| ( 1 ) 35-1357381 | ( 2 35-0918397 | ( 3 ) 35-1151771

LINE NO / ITEM CODE / ALT

|O"MARA DAVE CONTRACTOR

|RIETH RILEY CONSTRUCTION

| CALUMET CIVIL CONTRACTORS INC

LINE, THERMOPLASTIC, BROKEN, YELLOW, 4
IN.

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0077 720-99416 1.000 EACH | 2300.00000 2300.00] 2890.90000 2890.90] 2600.00000 2600.00
CATCH BASIN, B15 | |
0078 732-08419 186.000 SYS | 80.00000 14880.00] 53.97000 10038.42] 49.00000 9114.00
MODULAR BLOCK WALL | |
0079 732-08420 178.000 SYS | 89.50000 15931.00]| 56.39000 10037.42]| 70.00000 12460.00
MODULAR BLOCK WALL WITH GROUND | |
REINFORCEMENT | |
0080 732-08421 364.000 SYS | 127.00000 46228.00| 155.97000 56773.08] 116.00000 42224.00
MODULAR BLOCK WALL ERECTION | |
0081 801-03290 4.000 EACH | 55.00000 220.00] 50.00000 200.00] 50.00000 200.00
CONSTRUCTION SIGN, C | |
0082 801-06625 27.000 EACH | 150.00000 4050.00 | 135.00000 3645.00] 135.00000 3645.00
DETOUR ROUTE MARKER ASSEMBLY | |
0083 801-06640 52.000 EACH | 330.00000 17160.00]| 300.00000 15600.00]| 300.00000 15600.00
CONSTRUCTION SIGN, A | |
0084 801-06775 LUMP | 42000.00000 42000.00] 13036.28000 13036.28] 67960.47000 67960.47
MAINTAINING TRAFFIC | |
0085 801-07119 396.000 LFT | 11.00000 4356.00]| 10.50000 4158.00]| 10.50000 4158.00
BARRICADE, III-B | |
0086 802-05701 1447.000 LFT | 12.50000 18087.50] 11.30000 16351.10] 11.30000 16351.10
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | |
BASE | | |
0087 802-07059 89.000 EACH | 32.00000 2848.00] 29.70000 2643.30] 29.70000 2643.30
SIGN, SHEET, AND SUPPORTS, REMOVE | |
0088 802-76025 565.000 SFT | 21.50000 12147.50]| 19.35000 10932.75]| 19.35000 10932.75
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.080 IN. THICKNESS | |
0089 802-76035 12.000 SFT | 46.00000 552.00] 41.75000 501.00] 41.75000 501.00
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.100 IN. THICKNESS | |
0090 808-03114 2.000 EACH | 55.00000 110.00]| 50.00000 100.00| 50.00000 100.00
PAVEMENT MESSAGE MARKINGS, | |
THERMOPLASTIC, (XING) 8 FT. | |
0091 808-03439 60.000 LFT | 3.30000 198.00] 3.00000 180.00] 3.00000 180.00
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
CROSSWALK, WHITE, 24 IN. | |
0092 808-06703 625.000 LFT | 0.28000 175.00] 0.25000 156.25]| 0.25000 156.25
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | |
0093 808-75240 1934.000 LFT | 0.28000 541.52] 0.25000 483.50] 0.25000 483.50
|
|
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TABULATION OF BIDS
ROUTE : US 52
CALL ORDER : 260 CONTRACT 1ID -29923-A COUNTIES HANCOCK
LETTING DATE : 09/04/08 10:00 AM DISTRICT GREENFIELD DISTRICT
SET-ASIDE
| ( 1 ) 35-1357381 | ( 2 35-0918397 | ( 3 ) 35-1151771

LINE NO / ITEM CODE / ALT

|O"MARA DAVE CONTRACTOR

|RIETH RILEY CONSTRUCTION

| CALUMET CIVIL CONTRACTORS INC

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0094 808-75245 6656.000 LFT | 0.28000 1863.68]| 0.25000 1664.00| 0.25000 1664.00
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | |
IN. | | |
0095 808-75297 395.000 LFT | 3.30000 1303.50] 3.00000 1185.00]| 3.00000 1185.00
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
STOP LINE, 24 IN. | |
0096 808-75300 2293.000 LFT | 1.95000 4471.35] 1.75000 4012.75| 1.75000 4012.75
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
CROSSWALK LINE, 6 IN. | |
0097 808-75320 18.000 EACH | 55.00000 990.00]| 50.00000 900.00]| 50.00000 900.00
PAVEMENT MESSAGE MARKINGS, | |
THERMOPLASTIC, LANE INDICATION ARROW | |
0098 808-75325 17.000 EACH | 72.00000 1224.00]| 65.00000 1105.00]| 65.00000 1105.00
PAVEMENT MESSAGE MARKINGS, | |
THERMOPLASTIC, WORD (ONLY) | |
0099 808-75330 2.000 EACH | 110.00000 220.00] 100.00000 200.00] 100.00000 200.00
PAVEMENT MESSAGE MARKINGS THERMOPLASTIC | |
WORD (PEDX) | |
0100 808-75998 103.000 EACH | 44.00000 4532.00] 40.00000 4120.00] 40.00000 4120.00
SNOWPLOWABLE RAISED PAVEMENT MARKER | |
0101 108-01614 LUMP | 11000.00000 11000.00] 8000.00000 8000.00]| 5000.00000 5000.00
PARTNERING OVERHEAD | |
SECTION TOTALS | $ 2,743,220.98]| $ 2,763,550.00| $ 2,870,500.00
—————————————————————————————————————————— e ettt
CONTRACT TOTALS | $ 2,743,220.98]| $ 2,763,550.00| $ 2,870,500.00
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TABULATION OF BIDS
ROUTE : US 52
CALL ORDER : 260 CONTRACT 1ID R -29923-A COUNTIES : HANCOCK
LETTING DATE : 09/04/08 10:00 AM DISTRICT GREENFIELD DISTRICT
SET-ASIDE
| ( 4 ) 35-1461789 | ( 5 35-1212938 | ( 6 ) 35-1139301
| POINDEXTER EXCAVATING |ATLAS EXCAVATING INC |[E & B PAVING INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 ROAD REHABILITATION
| | |
0001 105-06845 LUMP | 40000.00000 40000.00] 27920.00000 27920.00] 42100.00000 42100.00
CONSTRUCTION ENGINEERING | |
0002 105-08520 4.000 EACH | 500.00000 2000.00] 129.24000 516.96| 200.00000 800.00
CELLULAR TELEPHONE/RADIO | |
0003 105-08521 80.000 MOS | 100.00000 8000.00 | 64.62000 5169.60] 125.00000 10000.00
CELLULAR TELEPHONE/RADIO SERVICE | |
0004 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL | |
MINUTES | | |
0005 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0006 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0007 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA | |
0008 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0009 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0011 110-01001 LUMP | 146000.00000 146000.00] 146000.00000 146000.00] 147000.00000 147000.00
MOBILIZATION AND DEMOBILIZATION | |
0012 201-52370 LUMP | 196000.00000 196000.00]| 29000.00000 29000.00] 82200.00000 82200.00
CLEARING RIGHT OF WAY | |
0013 202-02241 242.000 LFT | 7.30000 1766.60 | 7.00000 1694.00| 7.00000 1694.00
GUARDRAIL, REMOVE | |
0014 203-02000 8695.000 CYS | 23.00000 199985.00]| 30.81000 267892.95] 29.00000 252155.00
EXCAVATION, COMMON | |
0015 205-06933 3.000 EACH | 230.00000 690.00] 144.23000 432.69| 125.00000 375.00
TEMPORARY DITCH INLET PROTECTION | |
0016 207-08267 988.000 SYS | 15.50000 15314.00]| 14.00000 13832.00]| 12.85000 12695.80
SUBGRADE TREATMENT, TYPE IIIA | |
0017 207-08268 18960.000 SYS | 10.00000 189600.00]| 13.25000 251220.00] 14.25000 270180.00
SUBGRADE TREATMENT, TYPE IV | |
0018 211-09264 3739.100 CYS | 15.00000 56086.50] 32.00000 119651.20] 26.00000 97216.60
STRUCTURE BACKFILL, TYPE 1 | |
0019 211-09268 223.000 cCyYys | 75.00000 16725.00]| 98.00000 21854.00] 75.00000 16725.00
|

STRUCTURE BACKFILL, TYPE 5
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TABULATION OF BIDS
ROUTE Us 52
CALL ORDER 260 CONTRACT ID : R -29923-A COUNTIES HANCOCK
LETTING DATE 09/04/08 10:00 AM DISTRICT GREENFIELD DISTRICT
SET-ASIDE
| ( 4 ) 35-1461789 | ( 5 ) 35-1212938 | ( 6 ) 35-1139301
| POINDEXTER EXCAVATING |ATLAS EXCAVATING INC |[E & B PAVING INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0020 301-07448 176.000 TON | 40.00000 7040.00] 22.68000 3991.68] 44.00000 7744.00
COMPACTED AGGREGATE, NO. 53, BASE | |
0021 303-07449 60.000 TON | 50.00000 3000.00] 22.68000 1360.80| 25.00000 1500.00
COMPACTED AGGREGATE, NO. 73 | |
0022 304-07489 243.000 TON | 158.00000 38394.00] 172.28000 41864.04| 154.00000 37422.00
HMA PATCHING, TYPE A | |
0023 401-07334 1347.000 TON | 99.00000 133353.00] 97.06000 130739.82] 120.00000 161640.00
QC/QA-HMA, 3, 76, SURFACE, 9.5 mm | |
0024 401-07403 2277.000 TON | 74.50000 169636.50]| 72.64000 165401.28]| 75.00000 170775.00
QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm | |
0025 401-07424 6212.000 TON | 65.50000 406886.00] 63.90000 396946.80] 70.00000 434840.00
QC/QA-HMA, 3, 64, BASE, 19.0 mm | |
0026 401-08333 2477.000 TON | 80.50000 199398.50]| 78.57000 194617.89| 77.00000 190729.00
QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 | |
mm | | |
0027 406-05520 17.000 TON | 360.00000 6120.00] 351.66000 5978.22] 600.00000 10200.00
ASPHALT FOR TACK COAT | |
0028 601-02800 2.000 EACH | 1260.00000 2520.00] 1200.00000 2400.00] 1200.00000 2400.00
GUARDRAIL TRANSITION, TGT | |
0029 601-94689 2.000 EACH | 2467.00000 4934.00 | 2350.00000 4700.00 | 2350.00000 4700.00
GUARDRAIL END TREATMENT, OS | |
0030 601-99105 112.500 LFT | 18.50000 2081.25] 17.85000 2008.13| 17.85000 2008.13
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | |
0031 603-03398 196.000 LFT | 14.00000 2744.00] 13.35000 2616.60] 13.35000 2616.60
FENCE, RELOCATE | |
0032 604-07900 231.000 SYS | 130.00000 30030.00] 102.00000 23562.00] 155.00000 35805.00
CURB RAMP, CONCRETE, F | |
0033 604-07901 297.000 SYS | 110.00000 32670.00]| 102.00000 30294.00] 155.00000 46035.00
CURB RAMP, CONCRETE, G | |
0034 604-07902 7.000 SYS | 110.00000 770.00] 102.00000 714.00] 155.00000 1085.00
CURB RAMP, CONCRETE, H | |
0035 604-07903 16.000 SYS | 110.00000 1760.00 | 102.00000 1632.00]| 155.00000 2480.00
CURB RAMP, CONCRETE, K | |
0036 604-44251 41.000 cCYs | 1030.00000 42230.00]| 838.00000 34358.00] 700.00000 28700.00
STEPS, CONCRETE | |
0037 604-91531 2586.000 SYS | 46.00000 118956.00] 38.00000 98268.00] 28.00000 72408.00
SIDEWALK, CONCRETE, 4 IN. | |
0038 605-06120 483.000 LFT | 23.00000 11109.00]| 36.00000 17388.00]| 22.00000 10626.00
|

CURB, CONCRETE
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TABULATION OF BIDS
ROUTE Us 52
CALL ORDER 260 CONTRACT 1ID R -29923-A COUNTIES HANCOCK
LETTING DATE 09/04/08 10:00 AM DISTRICT GREENFIELD DISTRICT
SET-ASIDE
| ( 4 ) 35-1461789 | ( 5 ) 35-1212938 | ( 6 ) 35-1139301
|POINDEXTER EXCAVATING |ATLAS EXCAVATING INC |[E & B PAVING INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0039 605-06125 36.000 LFT | 35.00000 1260.00]| 46.00000 1656.00]| 30.00000 1080.00
CURB, CONCRETE, MODIFIED | |
0040 605-06155 5410.000 LFT | 14.40000 77904.00] 11.00000 59510.00| 15.50000 83855.00
CURB AND GUTTER, CONCRETE, MODIFIED | |
0041 610-07486 91.000 TON | 222.00000 20202.00] 217.03000 19749.73| 169.00000 15379.00
HMA FOR APPROACHES, TYPE A | |
0042 610-08446 337.000 sSYS | 60.00000 20220.00| 47.00000 15839.00] 42.00000 14154.00
PCCP FOR APPROACHES, 6 IN. | |
0043 610-09108 405.000 SYS | 63.00000 25515.00] 58.00000 23490.00] 52.00000 21060.00
PCCP FOR APPROACHES, 9 IN. | |
0044 615-06490 147.000 EACH | 121.00000 17787.00] 116.00000 17052.00] 116.00000 17052.00
RIGHT OF WAY MARKER | |
0045 615-06505 5.000 EACH | 635.00000 3175.00] 605.00000 3025.00] 605.00000 3025.00
MONUMENT, B | |
0046 615-06527 1.000 EACH | 546.00000 546.00] 520.00000 520.00] 520.00000 520.00
MONUMENT, SECTION CORNER | |
0047 616-02320 34.000 sSYS | 10.00000 340.00] 23.83000 810.22] 15.00000 510.00
GEOTEXTILES | |
0048 616-06405 52.000 TON | 50.00000 2600.00] 29.09000 1512.68] 35.00000 1820.00
RIPRAP, REVETMENT | |
0049 621-06567 26.200 kGAL | 26.00000 681.20] 10.00000 262.00] 1.00000 26.20
WATER | | |
0050 621-06575 6549.000 SYS | 3.90000 25541.10| 3.03000 19843.47| 3.35000 21939.15
SODDING, NURSERY | |
0051 628-09402 20.000 MOS | 1800.00000 36000.00] 2714.77000 54295.40] 2000.00000 40000.00
FIELD OFFICE, B | |
0052 628-09407 20.000 MOS | 100.00000 2000.00] 258.49000 5169.80] 300.00000 6000.00
FIELD OFFICE COMPUTER SYSTEM, | |
ADDITIONAL , 1 EACH | |
0053 703-51030 1190.000 LBS | 3.00000 3570.00] 7.75000 9222.50]| 5.00000 5950.00
REINFORCING STEEL | |
0054 715-05048 6114.000 LFT | 4.40000 26901.60| 3.75000 22927.50] 3.75000 22927.50
PIPE, TYPE 4, CIRCULAR, 6 IN. | |
0055 715-05053 31.000 LFT | 50.00000 1550.00] 24.50000 759.50] 18.00000 558.00
PIPE, UNDERDRAIN OUTLET, 6 IN. | |
0056 715-05149 602.000 LFT | 45.00000 27090.00] 50.00000 30100.00| 26.00000 15652.00
PIPE, TYPE 2, CIRCULAR, 12 IN. | |
0057 715-05151 579.000 LFT | 47.00000 27213.00] 50.00000 28950.00] 25.00000 14475.00
PIPE, TYPE 2, CIRCULAR, 15 IN. | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE 10/16/08
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TABULATION OF BIDS
ROUTE : US 52
CALL ORDER : 260 CONTRACT ID : R -29923-A COUNTIES : HANCOCK
LETTING DATE : 09/04/08 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE
| ( 4 ) 35-1461789 | ( 5 ) 35-1212938 | ( 6 ) 35-1139301
| POINDEXTER EXCAVATING |ATLAS EXCAVATING INC |[E & B PAVING INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0058 715-05152 1843.500 LFT | 49.00000 90331.50]| 55.00000 101392.50] 37.00000 68209.50
PIPE, TYPE 2, CIRCULAR, 18 IN. | |
0059 715-05154 1392.000 LFT | 55.00000 76560.00] 70.00000 97440.00] 51.00000 70992.00
PIPE, TYPE 2, CIRCULAR, 24 IN. | |
0060 715-05156 356.000 LFT | 65.00000 23140.00] 100.00000 35600.00] 64.00000 22784.00
PIPE, TYPE 2, CIRCULAR, 30 IN. | |
0061 715-09064 4772.500 LEFT | 1.50000 7158.75]| 1.00000 4772.50 | 1.25000 5965.63
VIDEO INSPECTION FOR PIPE | |
0062 715-46010 1.000 EACH | 800.00000 800.00] 750.00000 750.00] 370.00000 370.00
PIPE END SECTION, 18 IN. | |
0063 715-46030 1.000 EACH | 1300.00000 1300.00] 1000.00000 1000.00] 1000.00000 1000.00
PIPE END SECTION, 30 IN. | |
0064 718-06532 3000.000 LFT | 1.60000 4800.00| 1.50000 4500.00| 0.75000 2250.00
VIDEO INSPECTION FOR UNDERDRAINS | |
0065 718-52610 490.000 CYS | 41.00000 20090.00] 89.90000 44051.00] 39.00000 19110.00
AGGREGATE FOR UNDERDRAINS | |
0066 718-99153 2052.000 SYS | 2.00000 4104.00]| 1.85000 3796.20] 1.50000 3078.00
GEOTEXTILES FOR UNDERDRAIN | |
0067 720-04666 1.000 EACH | 1200.00000 1200.00] 2500.00000 2500.00] 1120.00000 1120.00
CATCH BASIN , B | |
0068 720-04666 1.000 EACH | 1600.00000 1600.00| 2000.00000 2000.00] 1950.00000 1950.00
CATCH BASIN , R-13 | |
0069 720-04790 1.000 EACH | 900.00000 900.00| 400.00000 400.00| 550.00000 550.00
CASTING | | |
0070 720-45030 2.000 EACH | 1100.00000 2200.00] 1800.00000 3600.00] 1120.00000 2240.00
INLET, E7 | | |
0071 720-45045 2.000 EACH | 1100.00000 2200.00] 1700.00000 3400.00] 1470.00000 2940.00
INLET, J10 | | |
0072 720-45250 15.000 EACH | 1550.00000 23250.00] 1700.00000 25500.00] 1580.00000 23700.00
CATCH BASIN, K10 | |
0073 720-45265 1.000 EACH | 900.00000 900.00| 1000.00000 1000.00] 650.00000 650.00
PIPE CATCH BASIN, 15 IN. | |
0074 720-45410 21.000 EACH | 1650.00000 34650.00] 3000.00000 63000.00] 1950.00000 40950.00
MANHOLE, C4 | |
0075 720-95422 4.000 EACH | 2750.00000 11000.00]| 3500.00000 14000.00]| 2450.00000 9800.00
MANHOLE, J4 | |
0076 720-98687 4.000 EACH | 1600.00000 6400.00] 1700.00000 6800.00] 1580.00000 6320.00
CATCH BASIN, M10 | |
0077 720-99416 1.000 EACH | 2200.00000 2200.00] 2500.00000 2500.00] 2350.00000 2350.00
|

CATCH BASIN, B15



LINE, THERMOPLASTIC, BROKEN, YELLOW, 4
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TABULATION OF BIDS
ROUTE Us 52
CALL ORDER 260 CONTRACT 1ID R -29923-A COUNTIES HANCOCK
LETTING DATE 09/04/08 10:00 AM DISTRICT GREENFIELD DISTRICT
SET-ASIDE
| 4 ) 35-1461789 | ( 5 ) 35-1212938 | ( 6 ) 35-1139301
| POINDEXTER EXCAVATING |ATLAS EXCAVATING INC |[E & B PAVING INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0078 732-08419 186.000 SYS | 76.00000 14136.00]| 72.65000 13512.90]| 75.00000 13950.00
MODULAR BLOCK WALL | |
0079 732-08420 178.000 SYS | 86.00000 15308.00] 81.19000 14451.82] 125.00000 22250.00
MODULAR BLOCK WALL WITH GROUND | |
REINFORCEMENT | |
0080 732-08421 364.000 SYS | 105.00000 38220.00| 87.08000 31697.12] 120.00000 43680.00
MODULAR BLOCK WALL ERECTION | |
0081 801-03290 4.000 EACH | 310.00000 1240.00]| 50.00000 200.00] 50.00000 200.00
CONSTRUCTION SIGN, C | |
0082 801-06625 27.000 EACH | 110.00000 2970.00] 135.00000 3645.00] 135.00000 3645.00
DETOUR ROUTE MARKER ASSEMBLY | |
0083 801-06640 52.000 EACH | 170.00000 8840.00] 300.00000 15600.00] 300.00000 15600.00
CONSTRUCTION SIGN, A | |
0084 801-06775 LUMP | 50000.00000 50000.00] 9226.36000 9226.36| 55161.24000 55161.24
MAINTAINING TRAFFIC | |
0085 801-07119 396.000 LFT | 12.00000 4752.00 | 10.50000 4158.00] 10.50000 4158.00
BARRICADE, III-B | |
0086 802-05701 1447.000 LFT | 11.80000 17074.60]| 11.30000 16351.10]| 11.30000 16351.10
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | |
BASE | | |
0087 802-07059 89.000 EACH | 31.00000 2759.00] 29.70000 2643.30] 29.70000 2643.30
SIGN, SHEET, AND SUPPORTS, REMOVE | |
0088 802-76025 565.000 SFT | 20.00000 11300.00] 19.35000 10932.75] 19.35000 10932.75
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.080 IN. THICKNESS | |
0089 802-76035 12.000 SFT | 43.00000 516.00] 41.75000 501.00] 41.75000 501.00
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.100 IN. THICKNESS | |
0090 808-03114 2.000 EACH | 100.00000 200.00] 50.00000 100.00] 50.00000 100.00
PAVEMENT MESSAGE MARKINGS, | |
THERMOPLASTIC, (XING) 8 FT. | |
0091 808-03439 60.000 LFT | 5.00000 300.00] 3.00000 180.00| 3.00000 180.00
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
CROSSWALK, WHITE, 24 IN. | |
0092 808-06703 625.000 LFT | 0.30000 187.50] 0.25000 156.25] 0.25000 156.25
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | |
0093 808-75240 1934.000 LFT | 0.30000 580.20] 0.25000 483.50 | 0.25000 483.50
|
|

IN.
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TABULATION OF BIDS
ROUTE Us 52
CALL ORDER 260 CONTRACT ID : R -29923-A COUNTIES HANCOCK
LETTING DATE 09/04/08 10:00 AM DISTRICT GREENFIELD DISTRICT
SET-ASIDE
| ( 4 ) 35-1461789 | ( 5 35-1212938 | ( 6 ) 35-1139301
|POINDEXTER EXCAVATING |ATLAS EXCAVATING INC |[E & B PAVING INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0094 808-75245 6656.000 LFT | 0.30000 1996.80]| 0.25000 1664.00] 0.25000 1664.00
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | |
IN. | | |
0095 808-75297 395.000 LFT | 4.00000 1580.00]| 3.00000 1185.00]| 3.00000 1185.00
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
STOP LINE, 24 1IN. | | |
0096 808-75300 2293.000 LFT | 2.00000 4586.00] 1.75000 4012.75| 1.75000 4012.75
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
CROSSWALK LINE, 6 IN. | |
0097 808-75320 18.000 EACH | 55.00000 990.00] 50.00000 900.00] 50.00000 900.00
PAVEMENT MESSAGE MARKINGS, | |
THERMOPLASTIC, LANE INDICATION ARROW | |
0098 808-75325 17.000 EACH | 70.00000 1190.00]| 65.00000 1105.00]| 65.00000 1105.00
PAVEMENT MESSAGE MARKINGS, | |
THERMOPLASTIC, WORD (ONLY) | |
0099 808-75330 2.000 EACH | 110.00000 220.00] 100.00000 200.00] 100.00000 200.00
PAVEMENT MESSAGE MARKINGS THERMOPLASTIC | |
WORD (PEDX) | |
0100 808-75998 103.000 EACH | 44.00000 4532.00] 37.48000 3860.44] 36.00000 3708.00
SNOWPLOWABLE RAISED PAVEMENT MARKER | |
0101 108-01614 LUMP | 12000.00000 12000.00]| 9800.00000 9800.00]| 5060.00000 5060.00
PARTNERING OVERHEAD | |
SECTION TOTALS | $ 2,916,163.60] $ 2,923,293.95] $ 2,937,000.00
—————————————————————————————————————————— e
CONTRACT TOTALS | S 2,916,163.60] S 2,923,293.95] S 2,937,000.00
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ROUTE : US 52

CALL ORDER : 260 CONTRACT 1ID R -29923-A COUNTIES : HANCOCK
LETTING DATE : 09/04/08 10:00 AM DISTRICT GREENFIELD DISTRICT
SET-ASIDE
| ( 7 ) 31-1323837 | ( 8 35-1917625 ( )

LINE NO / ITEM CODE / ALT

| SUNESIS CONSTRUCTION COMPANY

|[MILESTONE CONTRACTORS LP

I
I
|
|
"

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT UNIT PRICE AMOUNT
+ +
SECTION 0001 ROAD REHABILITATION
| | |
0001 105-06845 LUMP | 29488.71000 29488.71 | 74564.40000 74564.40|
CONSTRUCTION ENGINEERING | |
0002 105-08520 4.000 EACH | 354.80000 1419.20]| 100.00000 400.00]
CELLULAR TELEPHONE/RADIO | |
0003 105-08521 80.000 MOS | 94.61000 7568.80 | 60.00000 4800.00 |
CELLULAR TELEPHONE/RADIO SERVICE | |
0004 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL | |
MINUTES | | |
0005 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
LIQUIDATED DAMAGES | |
0006 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CONTRACT LIENS | |
0007 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, HMA | |
0008 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0009 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0011 110-01001 LUMP | 70649.63000 70649.63| 155000.00000 155000.00]
MOBILIZATION AND DEMOBILIZATION | |
0012 201-52370 LUMP | 19986.90000 19986.90] 30000.00000 30000.00]
CLEARING RIGHT OF WAY | |
0013 202-02241 242.000 LFT | 2.16000 522.72] 7.00000 1694.00|
GUARDRAIL, REMOVE | |
0014 203-02000 8695.000 CYS | 14.31000 124425.45| 30.00000 260850.00]
EXCAVATION, COMMON | |
0015 205-06933 3.000 EACH | 462.71000 1388.13]| 125.00000 375.00]
TEMPORARY DITCH INLET PROTECTION | |
0016 207-08267 988.000 SYS | 16.17000 15975.96| 18.00000 17784.00]|
SUBGRADE TREATMENT, TYPE IIIA | |
0017 207-08268 18960.000 SYS | 16.93000 320992.80] 15.00000 284400.00]
SUBGRADE TREATMENT, TYPE IV | |
0018 211-09264 3739.100 CYS | 17.15000 64125.57] 25.00000 93477.50]
STRUCTURE BACKFILL, TYPE 1 | |
0019 211-09268 223.000 cCyYs | 57.95000 12922.85]| 60.00000 13380.00]|
|

STRUCTURE BACKFILL, TYPE 5



INDIANA DEPARTMENT OF TRANSPORTATION DATE 10/16/08
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TABULATION OF BIDS
ROUTE Us 52
CALL ORDER 260 CONTRACT 1ID R -29923-A COUNTIES HANCOCK
LETTING DATE 09/04/08 10:00 AM DISTRICT GREENFIELD DISTRICT
SET-ASIDE
| ( 7 ) 31-1323837 | ( 8 35-1917625 | (
| SUNESIS CONSTRUCTION COMPANY |MILESTONE CONTRACTORS LP |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0020 301-07448 176.000 TON | 21.27000 3743.52] 47.00000 8272.00]|
COMPACTED AGGREGATE, NO. 53, BASE | |
0021 303-07449 60.000 TON | 21.11000 1266.60 | 50.00000 3000.00]
COMPACTED AGGREGATE, NO. 73 | |
0022 304-07489 243.000 TON | 119.60000 29062.80] 98.00000 23814.00]
HMA PATCHING, TYPE A | |
0023 401-07334 1347.000 TON | 114.24000 153881.28] 117.00000 157599.00]
QC/QA-HMA, 3, 76, SURFACE, 9.5 mm | |
0024 401-07403 2277.000 TON | 85.51000 194706.27]| 84.00000 191268.00]|
QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm | |
0025 401-07424 6212.000 TON | 75.22000 467266.64 | 79.00000 490748.00]
QC/QA-HMA, 3, 64, BASE, 19.0 mm | |
0026 401-08333 2477.000 TON | 92.48000 229072.96| 87.00000 215499.00]
QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 | |
mm | | |
0027 406-05520 17.000 TON | 413.93000 7036.81| 540.00000 9180.00 |
ASPHALT FOR TACK COAT | |
0028 601-02800 2.000 EACH | 1419.19000 2838.38] 1200.00000 2400.00]
GUARDRAIL TRANSITION, TGT | |
0029 601-94689 2.000 EACH | 2779.25000 5558.50] 2350.00000 4700.00 |
GUARDRAIL END TREATMENT, OS | |
0030 601-99105 112.500 LFT | 21.11000 2374.88]| 18.00000 2025.00]
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | |
0031 603-03398 196.000 LFT | 16.56000 3245.76 | 14.00000 2744.00]
FENCE, RELOCATE | |
0032 604-07900 231.000 SYS | 132.05000 30503.55] 155.00000 35805.00]
CURB RAMP, CONCRETE, F | |
0033 604-07901 297.000 SYS | 127.91000 37989.27] 155.00000 46035.00]
CURB RAMP, CONCRETE, G | |
0034 604-07902 7.000 SYS | 127.91000 895.37] 155.00000 1085.00]
CURB RAMP, CONCRETE, H | |
0035 604-07903 16.000 SYS | 127.91000 2046.56 | 155.00000 2480.00]
CURB RAMP, CONCRETE, K | |
0036 604-44251 41.000 cCYs | 597.06000 24479.46 | 1035.00000 42435.00]|
STEPS, CONCRETE | |
0037 604-91531 2586.000 SYS | 82.36000 212982.96 35.00000 90510.00]
SIDEWALK, CONCRETE, 4 IN. | |
0038 605-06120 483.000 LFT | 25.98000 12548.34| 22.00000 10626.00]|
|

CURB, CONCRETE
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TABULATION OF BIDS
ROUTE : US 52
CALL ORDER : 260 CONTRACT 1ID R -29923-A COUNTIES : HANCOCK
LETTING DATE : 09/04/08 10:00 AM DISTRICT GREENFIELD DISTRICT
SET-ASIDE
| 7 ) 31-1323837 | ( 8 35-1917625 | (
| SUNESIS CONSTRUCTION COMPANY |MILESTONE CONTRACTORS LP |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0039 605-06125 36.000 LFT | 41.48000 1493.28]| 30.00000 1080.00]|
CURB, CONCRETE, MODIFIED | |
0040 605-06155 5410.000 LFT | 19.81000 107172.10] 21.00000 113610.00|
CURB AND GUTTER, CONCRETE, MODIFIED | |
0041 610-07486 91.000 TON | 255.45000 23245.95] 183.00000 16653.00]
HMA FOR APPROACHES, TYPE A | |
0042 610-08446 337.000 sSYS | 46.12000 15542.44| 42.00000 14154.00]
PCCP FOR APPROACHES, 6 IN. | |
0043 610-09108 405.000 SYS | 56.18000 22752.90] 52.00000 21060.00]
PCCP FOR APPROACHES, 9 IN. | |
0044 615-06490 147.000 EACH | 137.19000 20166.93| 116.00000 17052.00]
RIGHT OF WAY MARKER | |
0045 615-06505 5.000 EACH | 715.51000 3577.55] 955.00000 4775.00|
MONUMENT, B | |
0046 615-06527 1.000 EACH | 614.98000 614.98] 870.00000 870.00 |
MONUMENT, SECTION CORNER | |
0047 616-02320 34.000 sSYS | 5.91000 200.94| 1.80000 61.20]
GEOTEXTILES | |
0048 616-06405 52.000 TON | 24.08000 1252.16| 60.00000 3120.00]
RIPRAP, REVETMENT | |
0049 621-06567 26.200 kGAL | 1.18000 30.92] 1.00000 26.20]
WATER | | |
0050 621-06575 6549.000 sSYS | 3.37000 22070.13 3.50000 22921.50|
SODDING, NURSERY | |
0051 628-09402 20.000 MOS | 2014.06000 40281.20]| 1700.00000 34000.00]
FIELD OFFICE, B | |
0052 628-09407 20.000 MOS | 35.48000 709.60 | 210.00000 4200.00]
FIELD OFFICE COMPUTER SYSTEM, | |
ADDITIONAL , 1 EACH | |
0053 703-51030 1190.000 LBS | 2.51000 2986.90] 3.00000 3570.00]
REINFORCING STEEL | |
0054 715-05048 6114.000 LFT | 4.78000 29224.92| 4.00000 24456.00 |
PIPE, TYPE 4, CIRCULAR, 6 IN. | |
0055 715-05053 31.000 LFT | 12.27000 380.37] 24.50000 759.50]
PIPE, UNDERDRAIN OUTLET, 6 IN. | |
0056 715-05149 602.000 LFT | 36.13000 21750.26 | 40.00000 24080.00 |
PIPE, TYPE 2, CIRCULAR, 12 IN. | |
0057 715-05151 579.000 LFT | 38.59000 22343.61] 41.00000 23739.00]
|

PIPE, TYPE 2, CIRCULAR, 15 IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/16/08
PAGE : 260 -17
TABULATION OF BIDS
ROUTE : US 52

CALL ORDER : 260 CONTRACT ID : R -29923-A COUNTIES : HANCOCK
LETTING DATE : 09/04/08 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE

( 7 ) 31-1323837 | ( 8 ) 35-1917625
SUNESIS CONSTRUCTION COMPANY |MILESTONE CONTRACTORS LP |
| |

( )

LINE NO / ITEM CODE / ALT

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0058 715-05152 1843.500 LFT | 48.07000 88617.05]| 42.00000 77427.00 |
PIPE, TYPE 2, CIRCULAR, 18 IN. | |
0059 715-05154 1392.000 LFT | 54.00000 75168.00 | 56.00000 77952.00 |
PIPE, TYPE 2, CIRCULAR, 24 IN. | |
0060 715-05156 356.000 LFT | 64.79000 23065.24] 91.00000 32396.00]
PIPE, TYPE 2, CIRCULAR, 30 IN. | |
0061 715-09064 4772.500 LFT | 1.48000 7063.30]| 2.00000 9545.00 |
VIDEO INSPECTION FOR PIPE | |
0062 715-46010 1.000 EACH | 313.61000 313.61] 520.00000 520.00]
PIPE END SECTION, 18 IN. | |
0063 715-46030 1.000 EACH | 556.71000 556.71| 790.00000 790.00]|
PIPE END SECTION, 30 IN. | |
0064 718-06532 3000.000 LFT | 0.89000 2670.00] 1.50000 4500.00|
VIDEO INSPECTION FOR UNDERDRAINS | |
0065 718-52610 490.000 cCYs | 28.99000 14205.10] 39.90000 19551.00]
AGGREGATE FOR UNDERDRAINS | |
0066 718-99153 2052.000 SYS | 0.68000 1395.36| 1.85000 3796.20]
GEOTEXTILES FOR UNDERDRAIN | |
0067 720-04666 1.000 EACH | 1950.85000 1950.85]| 2100.00000 2100.00]
CATCH BASIN , B | |
0068 720-04666 1.000 EACH | 1686.47000 1686.47]| 2900.00000 2900.00]
CATCH BASIN , R-13 | |
0069 720-04790 1.000 EACH | 458.64000 458.64 | 1000.00000 1000.00|
CASTING | | |
0070 720-45030 2.000 EACH | 1355.86000 2711.72] 1800.00000 3600.00]
INLET, E7 | | |
0071 720-45045 2.000 EACH | 1635.86000 3271.72] 2250.00000 4500.00 |
INLET, J10 | | |
0072 720-45250 15.000 EACH | 1873.51000 28102.65] 2500.00000 37500.00]
CATCH BASIN, K10 | |
0073 720-45265 1.000 EACH | 611.01000 611.01] 1200.00000 1200.00|
PIPE CATCH BASIN, 15 IN. | |
0074 720-45410 21.000 EACH | 1795.92000 37714.32] 2200.00000 46200.00]
MANHOLE, C4 | |
0075 720-95422 4.000 EACH | 2408.89000 9635.56 | 3100.00000 12400.00]|
MANHOLE, J4 | |
0076 720-98687 4.000 EACH | 1552.32000 6209.28] 2600.00000 10400.00]
CATCH BASIN, M10 | |
0077 720-99416 1.000 EACH | 2415.47000 2415.47] 3200.00000 3200.00]
|

CATCH BASIN, B15 |



LINE, THERMOPLASTIC, BROKEN, YELLOW, 4

INDIANA DEPARTMENT OF TRANSPORTATION DATE 10/16/08
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TABULATION OF BIDS
ROUTE Us 52
CALL ORDER 260 CONTRACT ID : R -29923-A COUNTIES HANCOCK
LETTING DATE 09/04/08 10:00 AM DISTRICT GREENFIELD DISTRICT
SET-ASIDE
| ( 7 ) 31-1323837 | ( 8 35-1917625 | (
| SUNESIS CONSTRUCTION COMPANY |MILESTONE CONTRACTORS LP |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0078 732-08419 186.000 SYS | 94.95000 17660.70]| 70.00000 13020.00]|
MODULAR BLOCK WALL | |
0079 732-08420 178.000 SYS | 186.71000 33234.38] 70.00000 12460.00]
MODULAR BLOCK WALL WITH GROUND | |
REINFORCEMENT | |
0080 732-08421 364.000 SYS | 105.13000 38267.32] 155.00000 56420.00]
MODULAR BLOCK WALL ERECTION | |
0081 801-03290 4.000 EACH | 571.95000 2287.80] 50.00000 200.00]
CONSTRUCTION SIGN, C | |
0082 801-06625 27.000 EACH | 374.94000 10123.38]| 135.00000 3645.00]
DETOUR ROUTE MARKER ASSEMBLY | |
0083 801-06640 52.000 EACH | 481.71000 25048.92| 300.00000 15600.00]
CONSTRUCTION SIGN, A | |
0084 801-06775 LUMP | 58983.63000 58983.63| 60000.00000 60000.00]
MAINTAINING TRAFFIC | |
0085 801-07119 396.000 LFT | 34.32000 13590.72] 11.00000 4356.00 |
BARRICADE, III-B | |
0086 802-05701 1447.000 LFT | 13.36000 19331.92]| 12.00000 17364.00]|
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | |
BASE | | |
0087 802-07059 89.000 EACH | 35.12000 3125.68] 30.00000 2670.00]
SIGN, SHEET, AND SUPPORTS, REMOVE | |
0088 802-76025 565.000 SFT | 22.88000 12927.20] 20.00000 11300.00]
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.080 IN. THICKNESS | |
0089 802-76035 12.000 SFT | 49.38000 592.56| 42.00000 504.00]
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.100 IN. THICKNESS | |
0090 808-03114 2.000 EACH | 177.40000 354.80] 50.00000 100.00]
PAVEMENT MESSAGE MARKINGS, | |
THERMOPLASTIC, (XING) 8 FT. | |
0091 808-03439 60.000 LFT | 7.10000 426.00 | 3.00000 180.00|
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
CROSSWALK, WHITE, 24 IN. | |
0092 808-06703 625.000 LFT | 0.47000 293.75] 0.25000 156.25]
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | |
0093 808-75240 1934.000 LFT | 0.47000 908.98| 0.25000 483.50|
|
|

IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/16/08
PAGE : 260 -19
TABULATION OF BIDS
ROUTE : US 52

CALL ORDER : 260 CONTRACT ID : R -29923-A COUNTIES : HANCOCK
LETTING DATE : 09/04/08 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE
7 ) 31-1323837 | ( 8 ) 35-1917625 ( )

(
SUNESIS CONSTRUCTION COMPANY |MILESTONE CONTRACTORS LP

|
|
LINE NO / ITEM CODE / ALT
|

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT UNIT PRICE AMOUNT
+ + +
0094 808-75245 6656.000 LFT | 0.47000 3128.32] 0.25000 1664.00]|
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | |
IN. | | |
0095 808-75297 395.000 LFT | 7.10000 2804.50] 3.00000 1185.00]|
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
STOP LINE, 24 1IN. | | |
0096 808-75300 2293.000 LFT | 1.18000 2705.74] 1.75000 4012.75|
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
CROSSWALK LINE, 6 IN. | |
0097 808-75320 18.000 EACH | 88.70000 1596.60| 50.00000 900.00]
PAVEMENT MESSAGE MARKINGS, | |
THERMOPLASTIC, LANE INDICATION ARROW | |
0098 808-75325 17.000 EACH | 106.44000 1809.48| 65.00000 1105.00]|
PAVEMENT MESSAGE MARKINGS, | |
THERMOPLASTIC, WORD (ONLY) | |
0099 808-75330 2.000 EACH | 177.40000 354.80] 100.00000 200.00]
PAVEMENT MESSAGE MARKINGS THERMOPLASTIC | |
WORD (PEDX) | |
0100 808-75998 103.000 EACH | 34.30000 3532.90] 18.00000 1854.00 |
SNOWPLOWABLE RAISED PAVEMENT MARKER | |
0101 108-01614 LUMP | 12121.95000 12121.95] 7000.00000 7000.00 |
PARTNERING OVERHEAD | |
SECTION TOTALS | $ 2,999,803.86| $ 3,175,000.00] $
—————————————————————————————————————————— e
|

CONTRACT TOTALS $ 2,999,803.86]| $ 3,175,000.00] $




INDIANA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

DATE : 10/16/08
PAGE : 280 -1

COUNTIES : TIPTON

CALL ORDER 280 CONTRACT ID : R -31016-A
LETTING DATE : 09/04/08 10:00 AM DISTRICT : 63
CONTRACT TIME : 11/21/08 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT (S) : 0800324
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1874009 HAUER EXCAVATING $ 18,873.30 100.0000%
2 35-2103617 BRYAN' S HAULING & EXCAVATING $ 22,781.00 120.7049%
$ 27,081.00 143.4884%

3 35-1817574 YARDBERRY LANDSCAPE



INDIANA DEPARTMENT OF TRANSPORTATION DATE 10/16/08
PAGE 280 -2
TABULATION OF BIDS
ROUTE 213
CALL ORDER 280 CONTRACT ID : R -31016-A COUNTIES TIPTON
LETTING DATE 09/04/08 10:00 AM DISTRICT GREENFIELD DISTRICT
SET-ASIDE
| ( 1 ) 35-1874009 I ( 2 ) 35-2103617 | ( 3 ) 35-1817574
| HAUER EXCAVATING |BRYAN' S HAULING & EXCAVATING |YARDBERRY LANDSCAPE
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 DEMOLITION, REMOVE BUILDINGS, FOUNDATIONS
| | |
0001 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0002 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0003 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0004 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0005 110-01001 LUMP | 800.00000 800.00] 1800.00000 1800.00]| 1200.00000 1200.00
MOBILIZATION AND DEMOBILIZATION | |
0006 202-02255 6.000 EACH | 350.00000 2100.00] 300.00000 1800.00] 1000.00000 6000.00
TREE, 18 IN., REMOVE | |
0007 202-03000 LUMP | 12995.00000 12995.00]| 15500.00000 15500.00]| 13000.00000 13000.00
HOUSES AND BUILDINGS, REMOVE , PARCEL | |
NO 4 | | |
0008 205-06937 1300.000 LFT | 0.40000 520.00] 0.25000 325.00] 3.00000 3900.00
TEMPORARY SILT FENCE | |
0009 621-06559 1227.000 SYS | 0.90000 1104.30]| 1.00000 1227.00]| 1.00000 1227.00
MULCHED SEEDING, R | |
0010 801-06640 3.000 EACH | 150.00000 450.00 | 425.00000 1275.00| 250.00000 750.00
CONSTRUCTION SIGN, A | |
0011 621-01004 2.000 EACH | 450.00000 900.00] 425.00000 850.00] 500.00000 1000.00
MOBILIZATION AND DEMOBILIZATION FOR | |
SEEDING | | |
SECTION TOTALS | S 18,873.30]| S 22,781.00] S 27,081.00
+ + +
CONTRACT TOTALS | $ 18,873.30] $ 22,781.00] $ 27,081.00




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/16/08

PAGE : 320 -1
VENDOR RANKING

CALL ORDER : 320 CONTRACT ID : RS-28853-A COUNTIES : PARKE
LETTING DATE : 09/04/08 10:00 AM DISTRICT : 61
CONTRACT TIME : 08/15/09 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT (S) : 0501036
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-2126716 WABASH VALLEY ASPHALT CO LLC $ 3,040,544.71 100.0000%

2 35-0918397 RIETH RILEY CONSTRUCTION $ 3,045,300.00 100.1564%



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 10/16/08
PAGE : 320 -2

ROUTE : 36
CALL ORDER : 320 CONTRACT ID : RS-28853-A COUNTIES : PARKE
LETTING DATE : 09/04/08 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE
| ( 1 ) 35-2126716 | ( 2 ) 35-0918397 ( )

| WABASH VALLEY ASPHALT CO LLC |RIETH RILEY CONSTRUCTION

LINE NO / ITEM CODE / ALT |

I
|
|
I
"

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT UNIT PRICE AMOUNT
+ +
SECTION 0001 ASPHALT RESURFACE
| | |
0001 105-06845 LUMP | 2359.77000 2359.77] 7500.00000 7500.00]|
CONSTRUCTION ENGINEERING | |
0002 105-06899 1.000 EACH | 75.00000 75.00]| 100.00000 100.00|
RADIO | | |
0003 105-08520 1.000 EACH | 75.00000 75.00] 100.00000 100.00]
CELLULAR TELEPHONE/RADIO | |
0004 105-08521 12.000 MOS | 75.00000 900.00] 100.00000 1200.00]|
CELLULAR TELEPHONE/RADIO SERVICE | |
0005 105-08523 12.000 MOS | 75.00000 900.00 | 100.00000 1200.00|
RADIO SERVICE | |
0006 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL | |
MINUTES | | |
0007 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
LIQUIDATED DAMAGES | |
0008 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CONTRACT LIENS | |
0009 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, HMA | |
0010 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0011 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0013 110-01001 LUMP | 149251.00000 149251.00] 84307.13000 84307.13]
MOBILIZATION AND DEMOBILIZATION | |
0014 202-02241 5540.000 LFT | 0.55000 3047.00] 0.55000 3047.00]
GUARDRAIL, REMOVE | |
0015 202-02278 339.000 LFT | 18.00000 6102.00] 10.25000 3474.75|
CURB, CONCRETE, REMOVE | |
0016 202-52710 202.000 SYS | 45.00000 9090.00| 9.00000 1818.00]|
SIDEWALK, CONCRETE, REMOVE | |
0017 202-93741 28.000 EACH | 170.00000 4760.00 | 170.00000 4760.00 |
GUARD RAIL END TREATMENT, REMOVE | |
0018 203-02070 860.000 CYS | 52.16000 44857.60| 55.00000 47300.00]|
|

BORROW



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/16/08
PAGE : 320 -3
TABULATION OF BIDS

ROUTE : 36
CALL ORDER : 320 CONTRACT ID : RS-28853-A COUNTIES : PARKE
LETTING DATE : 09/04/08 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE
( 1 ) 35-2126716 | ( 2 ) 35-0918397 ( )

I
WABASH VALLEY ASPHALT CO LLC |RIETH RILEY CONSTRUCTION |
|

LINE NO / ITEM CODE / ALT

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0019 203-08607 38066.000 LFT | 0.92000 35020.72] 1.50000 57099.00]
LINEAR GRADING | |
0020 303-01180 540.000 TON | 51.22000 27658.80] 45.75000 24705.00]
COMPACTED AGGREGATE, NO. 53 | |
0021 304-07491 1500.000 TON | 94.87000 142305.00]| 96.00000 144000.00]|
HMA PATCHING, TYPE C | |
0022 306-08033 114282.000 SYS | 0.57000 65140.74 | 0.85000 97139.70]|
MILLING, ASPHALT, 1 IN. | |
0023 306-08034 20580.000 SYS | 1.46000 30046.80] 1.25000 25725.00]
MILLING, ASPHALT, 1 1/2 IN. | |
0024 306-08043 4199.000 sSYS | 0.84000 3527.16| 1.45000 6088.55]
MILLING, TRANSITION | |
0025 306-08432 9740.000 SYS | 1.16000 11298.40| 1.25000 12175.00]|
MILLING, APPROACH | |
0026 401-06264 LUMP | 4706.72000 4706.72 | 5100.00000 5100.00]
PROFILOGRAPH, HMA | |
0027 401-07328 11473.000 TON | 85.16000 977040.68]| 88.00000 1009624.00]
QC/QA-HMA, 3, 70, SURFACE, 9.5 mm | |
0028 401-07379 13057.000 TON | 66.38000 866723.66 | 69.00000 900933.00]
QC/QA-HMA, 3, 70, INTERMEDIATE, 12.5 mm | |
0029 406-05520 67.470 TON | 480.00000 32385.60] 600.00000 40482.00]|
ASPHALT FOR TACK COAT | |
0030 601-01322 2.000 LFT | 1325.00000 2650.00] 1325.00000 2650.00]
GUARDRAIL END TREATMENT, OS, RESET | |
0031 601-01625 1.000 EACH | 1525.00000 1525.00]| 1525.00000 1525.00]|
GUARDRAIL CONNECTOR SYSTEM, W BEAM, | |
CURVED, 1 | | |
0032 601-01846 1.000 EACH | 1650.00000 1650.00 | 1650.00000 1650.00 |
GUARDRAIL TERMINAL SYSTEM, W BEAM, | |
CURVED, 3 | | |
0033 601-05586 1.000 EACH | 2115.00000 2115.00] 2115.00000 2115.00]
GUARDRAIL TERMINAL SYSTEM, W BEAM, | |
CURVED, 9 | | |
0034 601-06035 300.000 LFT | 7.30000 2190.00] 7.30000 2190.00]
GUARDRAIL, RESET | |
0035 601-06037 1.000 EACH | 900.00000 900.00 | 900.00000 900.00 |
GUARDRAIL END TREATMENT, I | |
0036 601-94689 25.000 EACH | 2550.00000 63750.00] 2550.00000 63750.00]
|

GUARDRAIL END TREATMENT, OS



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/16/08
PAGE : 320 -4
TABULATION OF BIDS

ROUTE : 36
CALL ORDER : 320 CONTRACT ID : RS-28853-A COUNTIES : PARKE
LETTING DATE : 09/04/08 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE
( 1 ) 35-2126716 | ( 2 ) 35-0918397 ( )

I
WABASH VALLEY ASPHALT CO LLC |RIETH RILEY CONSTRUCTION |
|

LINE NO / ITEM CODE / ALT

LINE, THERMOPLASTIC, SOLID, WHITE, 12
IN.

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0037 601-99105 6910.000 LFT | 18.80000 129908.00]| 18.80000 129908.00]|
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | |
0038 604-06070 15.280 SYS | 62.50000 955.00 | 105.00000 1604.40|
SIDEWALK, CONCRETE | |
0039 604-07894 4.310 SYS | 345.00000 1486.95]| 277.00000 1193.87|
CURB RAMP, CONCRETE, A MODIFIED | |
0040 604-07896 120.800 SYS | 215.00000 25972.00| 244.00000 29475.20|
CURB RAMP, CONCRETE, B MODIFIED | |
0041 604-07901 62.790 SYS | 245.00000 15383.55] 195.00000 12244.05]|
CURB RAMP, CONCRETE, G MODIFIED | |
0042 610-07488 1088.000 TON | 112.82000 122748.16 | 135.00000 146880.00]
HMA FOR APPROACHES, TYPE C | |
0043 612-04315 10.800 TON | 2610.00000 28188.00] 2610.00000 28188.00]
ASPHALT MATERIAL FOR UNDERSEAL | |
0044 612-60410 180.000 EACH | 27.00000 4860.00 | 27.00000 4860.00 |
DRILLED HOLE FOR UNDERSEAL | |
0045 615-06505 4.000 EACH | 1200.00000 4800.00| 700.00000 2800.00]
MONUMENT, B | |
0046 628-09402 12.000 MOS | 1100.00000 13200.00] 2250.00000 27000.00|
FIELD OFFICE, B | |
0047 628-09407 12.000 MOS | 250.00000 3000.00] 250.00000 3000.00]
FIELD OFFICE COMPUTER SYSTEM, | |
ADDITIONAL , 1 EACH | |
0048 801-03290 5.000 EACH | 195.00000 975.00]| 195.00000 975.00]|
CONSTRUCTION SIGN, C | |
0049 801-06203 7861.000 LFT | 0.35000 2751.35] 1.00000 7861.00|
TEMPORARY PAVEMENT MARKING, 4 IN. | |
0050 801-06207 4160.000 LFT | 1.39000 5782.40]| 1.00000 4160.00 |
TEMPORARY PAVEMENT MARKING, REMOVABLE, | |
4 IN. | | |
0051 801-06640 45.000 EACH | 125.00000 5625.00] 125.00000 5625.00]
CONSTRUCTION SIGN, A | |
0052 801-06775 LUMP | 134001.00000 134001.00]| 38000.00000 38000.00]
MAINTAINING TRAFFIC | |
0053 808-06703 75100.000 LFT | 0.26000 19526.00]| 0.26000 19526.00]|
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | |
0054 808-06713 940.000 LFT | 0.95000 893.00| 0.95000 893.00|
LINE, PAINT, SOLID, WHITE, 4 IN. | |
0055 808-75215 84.000 LFT | 2.25000 189.00] 2.25000 189.00]
|
|



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/16/08
PAGE : 320 -5
TABULATION OF BIDS

ROUTE : 36
CALL ORDER : 320 CONTRACT ID : RS-28853-A COUNTIES : PARKE
LETTING DATE : 09/04/08 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE
( 1 ) 35-2126716 | ( 2 ) 35-0918397 ( )

I
WABASH VALLEY ASPHALT CO LLC |RIETH RILEY CONSTRUCTION |
|

LINE NO / ITEM CODE / ALT

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0056 808-75240 5821.000 LFT | 0.26000 1513.46| 0.26000 1513.46|
LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 | |
IN. | | |
0057 808-75245 47314.000 LFT | 0.26000 12301.64]| 0.26000 12301.64]|
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | |
IN. | | |
0058 808-75297 319.000 LFT | 4.30000 1371.70] 4.30000 1371.70]
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
STOP LINE, 24 IN. | | |
0059 808-75300 980.000 LFT | 1.08000 1058.40| 1.08000 1058.40]|
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
CROSSWALK LINE, 6 IN. | |
0060 808-75996 907.000 EACH | 3.85000 3491.95] 3.85000 3491.95]
SNOWPLOWABLE RAISED PAVEMENT MARKER, | |
REMOVE | | |
0061 205-06937 4050.000 LFT | 1.40000 5670.00]| 1.40000 5670.00]|
TEMPORARY SILT FENCE | |
0062 621-06575 107.000 SYS | 26.50000 2835.50] 26.60000 2846.20]
SODDING, NURSERY | |
SECTION TOTALS | $ 3,040,544.71| $ 3,045,300.00] $
+ + +
|

CONTRACT TOTALS $ 3,040,544.71] $ 3,045,300.00] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/16/08
PAGE : 360 -1
VENDOR RANKING

CALL ORDER : 360 CONTRACT ID : B -29014-A COUNTIES : OWEN
LETTING DATE : 09/04/08 10:00 AM DISTRICT : 61
CONTRACT TIME : 10/15/09 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT (S) : 0600819
4260012
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1875662 CRIDER & CRIDER INC $ 958,107.33 100.0000%
2 35-1673827 HENDERSON H E INC $ 997,646.02 104.1267%
3 35-1212938 ATLAS EXCAVATING INC $ 1,089,188.19 113.6812%
4 35-1385672 FORCE CONSTRUCTION CO INC $ 1,097,830.60 114.5833%
5 35-1357381 O MARA DAVE CONTRACTOR $ 1,111,272.41 115.9862%
6 35-1801998 CLR INC $ 1,126,705.20 117.5970%
7 35-1381845 HARVEY GEORGE R & SON INC $ 1,226,263.41 127.9881%



INDIANA DEPARTMENT OF TRANSPORTATION DATE 10/16/08
PAGE 360 -2
TABULATION OF BIDS
ROUTE SR 246
CALL ORDER : 360 CONTRACT ID : B -29014-A COUNTIES OWEN
LETTING DATE : 09/04/08 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE
| ( 1 ) 35-1875662 | ( 2 ) 35-1673827 | ( 3 ) 35-1212938
|CRIDER & CRIDER INC | HENDERSON H E INC |ATLAS EXCAVATING INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 ENVIRONMENTAL MITIGATION
| | |
0001 105-06845 LUMP | 7083.97000 7083.97| 18859.60000 18859.60]| 9900.00000 9900.00
CONSTRUCTION ENGINEERING | |
0002 105-08520 2.000 EACH | 117.44000 234.88] 85.60000 171.20]| 125.00000 250.00
CELLULAR TELEPHONE/RADIO | |
0003 105-08521 12.000 MOS | 93.95000 1127.40]| 160.50000 1926.00]| 60.00000 720.00
CELLULAR TELEPHONE/RADIO SERVICE | |
0004 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0005 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0006 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0007 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0008 109-08463 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
PROJECT ESTIMATE ADJUSTMENT | |
0010 110-01001 LUMP | 44701.35000 44701.35]| 37855.00000 37855.00] 54000.00000 54000.00
MOBILIZATION AND DEMOBILIZATION | |
0011 201-52370 LUMP | 15637.05000 15637.05] 31082.00000 31082.00] 27000.00000 27000.00
CLEARING RIGHT OF WAY | |
0012 202-02241 600.000 LFT | 4.97000 2982.00] 4.60000 2760.00] 4.00000 2400.00
GUARDRAIL, REMOVE | |
0013 202-51330 LUMP | 2241.63000 2241.63] 5439.52000 5439.52 27000.00000 27000.00
PRESENT STRUCTURE, REMOVE | |
0014 203-02000 16613.000 CYS | 7.14000 118616.82]| 8.07000 134066.91| 13.00000 215969.00
EXCAVATION, COMMON | |
0015 203-02070 8247.000 CYS | 13.85000 114220.95] 9.17000 75624.99| 2.00000 16494.00
BORROW | | |
0016 203-51223 1200.000 CYS | 6.59000 7908.00| 11.99000 14388.00]| 4.00000 4800.00
EXCAVATION, WATERWAY | |
0017 205-03371 100.000 CYS | 6.62000 662.00] 46.66000 4666.00| 16.00000 1600.00
SEDIMENT, REMOVE | |
0018 205-06936 63.000 TON | 28.07000 1768.41| 33.00000 2079.00] 35.00000 2205.00
TEMPORARY SEDIMENT TRAP | |
0019 205-06937 1175.000 LFT | 3.41000 4006.75]| 2.32000 2726.00] 1.50000 1762.50
|

TEMPORARY SILT FENCE



INDIANA DEPARTMENT OF TRANSPORTATION DATE 10/16/08
PAGE 360 -3
TABULATION OF BIDS
ROUTE SR 246
CALL ORDER 360 CONTRACT 1ID B -29014-A COUNTIES OWEN
LETTING DATE 09/04/08 10:00 AM DISTRICT CRAWFORDSVILLE DISTRICT
SET-ASIDE
| ( 1 ) 35-1875662 | ( 2 ) 35-1673827 | ( 3 ) 35-1212938
|CRIDER & CRIDER INC | HENDERSON H E INC |ATLAS EXCAVATING INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0020 205-06938 150.000 LFT | 22.30000 3345.00] 30.32000 4548.00| 20.00000 3000.00
TEMPORARY SLOPE DRAIN | |
0021 207-08265 6126.000 SYS | 4.31000 26403.06 | 6.21000 38042.46| 3.71000 22727.46
SUBGRADE TREATMENT, TYPE IIA | |
0022 207-08267 110.000 SYS | 5.94000 653.40] 7.80000 858.00] 13.50000 1485.00
SUBGRADE TREATMENT, TYPE IIIA | |
0023 211-09264 8.000 CYS | 56.21000 449.68 | 161.54000 1292.32]| 100.00000 800.00
STRUCTURE BACKFILL, TYPE 1 | |
0024 211-09265 1058.000 CYS | 32.30000 34173.40] 25.45000 26926.10] 40.00000 42320.00
STRUCTURE BACKFILL, TYPE 2 | |
0025 212-06282 100.000 cCyYs | 11.15000 1115.00]| 40.12000 4012.00| 30.00000 3000.00
STOCKPILED SELECTED MATERIAL, SALVAGED | |
0026 303-52308 2543.000 TON | 14.90000 37890.70] 19.56000 49741.08]| 20.00000 50860.00
COMPACTED AGGREGATE, 0, 53 | |
0027 306-08034 489.000 SYS | 4.11000 2009.79] 5.54000 2709.06 | 6.07000 2968.23
MILLING, ASPHALT, 1 1/2 IN. | |
0028 402-07433 591.000 TON | 92.91000 54909.81| 87.46000 51688.86 | 82.63000 48834.33
HMA SURFACE, TYPE B | |
0029 402-07438 650.000 TON | 75.92000 49348.00] 71.52000 46488.00] 67.52000 43888.00
HMA INTERMEDIATE, TYPE B | |
0030 404-05511 1688.000 SYS | 3.10000 5232.80] 2.90000 4895.20| 2.76000 4658.88
SEAL COAT, 2 | | |
0031 406-05520 0.880 TON | 566.72000 498.71| 529.20000 465.70 | 504.00000 443.52
ASPHALT FOR TACK COAT | |
0032 601-94689 4.000 EACH | 2733.87000 10935.48| 2530.41000 10121.64| 2409.91000 9639.64
GUARDRAIL END TREATMENT, OS | |
0033 601-99105 919.000 LFT | 20.45000 18793.55] 18.93000 17396.67] 18.03000 16569.57
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | |
0034 610-07487 30.000 TON | 137.18000 4115.40]| 136.99000 4109.70]| 122.00000 3660.00
HMA FOR APPROACHES, TYPE B | |
0035 611-06497 1.000 EACH | 215.54000 215.54] 199.50000 199.50| 190.00000 190.00
MAILBOX ASSEMBLY, SINGLE | |
0036 615-06490 17.000 EACH | 131.59000 2237.03] 121.80000 2070.60] 116.00000 1972.00
RIGHT OF WAY MARKER | |
0037 615-06505 4.000 EACH | 714.69000 2858.76 | 661.50000 2646.00] 630.00000 2520.00
MONUMENT, B | |
0038 615-06510 1.000 EACH | 709.02000 709.02| 656.25000 656.25] 625.00000 625.00
MONUMENT, C | |
0039 616-02320 2134.000 SYS | 2.45000 5228.30] 3.21000 6850.14] 2.01000 4289.34
|

GEOTEXTILES



FIELD OFFICE COMPUTER SYSTEM,

INDIANA DEPARTMENT OF TRANSPORTATION DATE 10/16/08
PAGE 360 -4
TABULATION OF BIDS
ROUTE SR 246
CALL ORDER 360 CONTRACT 1ID B -29014-A COUNTIES OWEN
LETTING DATE 09/04/08 10:00 AM DISTRICT CRAWFORDSVILLE DISTRICT
SET-ASIDE
| 1 ) 35-1875662 | ( 2 35-1673827 | ( 3 ) 35-1212938
|CRIDER & CRIDER INC | HENDERSON H E INC |ATLAS EXCAVATING INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0040 616-05688 500.000 TON | 36.46000 18230.00]| 31.60000 15800.00]| 45.00000 22500.00
RIPRAP, CLASS 1 | |
0041 616-06405 1142.000 TON | 25.64000 29280.88| 18.69000 21343.98] 32.00000 36544.00
RIPRAP, REVETMENT | |
0042 621-01004 4.000 EACH | 811.12000 3244.48]| 750.75000 3003.00] 715.00000 2860.00
MOBILIZATION AND DEMOBILIZATION FOR | |
SEEDING | | |
0043 621-02770 3011.000 SYS | 6.58000 19812.38]| 6.09000 18336.99| 5.80000 17463.80
EROSION CONTROL BLANKET | |
0044 621-04978 3011.000 SYS | 1.16000 3492.76 | 1.07000 3221.77] 1.02000 3071.22
SEED MIXTURE , STREAMBED | |
0045 621-06545 1.370 TON | 1117.41000 1530.85]| 1034.25000 1416.92| 985.00000 1349.45
FERTILIZER | |
0046 621-06553 581.000 LBS | 6.01000 3491.81| 5.57000 3236.17] 5.30000 3079.30
SEED MIXTURE, R | |
0047 621-06557 1026.000 LBS | 3.40000 3488.40] 3.15000 3231.90] 3.00000 3078.00
SEED MIXTURE, T | |
0048 621-06565 6.840 TON | 482.13000 3297.77] 446.25000 3052.35] 425.00000 2907.00
MULCHING MATERIAL | |
0049 621-06567 6.300 kGAL | 1.13000 7.12] 1.05000 6.62| 1.00000 6.30
WATER | | |
0050 621-06574 1580.000 SYS | 4.67000 7378.60| 4.33000 6841.40] 4.12000 6509.60
SODDING | | |
0051 622-05638 56.000 EACH | 36.87000 2064.72 34.13000 1911.28]| 32.50000 1820.00
PLANT, DECIDUOUS SHRUB, 18 IN. OR UNDER | |
0052 622-05643 112.000 EACH | 43.39000 4859.68]| 40.16000 4497.92| 38.25000 4284.00
PLANT, DECIDUOUS TREE, MULTI-STEM, 48 | |
IN. OR UNDER | |
0053 622-05654 1500.000 EACH | 4.53000 6795.00] 4.19000 6285.00] 3.99000 5985.00
PLANT, PERENNIAL , WETLAND PLUG | |
0054 622-52436 15.000 EACH | 36.30000 544,50 33.60000 504.00] 32.00000 480.00
SIGN, DO NOT MOW OR SPRAY | |
0055 622-91786 1320.000 EACH | 12.15000 16038.00]| 11.25000 14850.00]| 10.71000 14137.20
SEEDLING , LIVE STAKE | |
0056 628-09402 12.000 MOS | 1950.57000 23406.84] 1872.50000 22470.00] 3000.00000 36000.00
FIELD OFFICE, B | |
0057 628-09407 12.000 MOS | 226.89000 2722.68] 247.17000 2966.04 200.00000 2400.00
|
|

ADDITIONAL , 1 EACH



INDIANA DEPARTMENT OF TRANSPORTATION DATE 10/16/08
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TABULATION OF BIDS
ROUTE SR 246
CALL ORDER 360 CONTRACT 1ID B -29014-A COUNTIES OWEN
LETTING DATE 09/04/08 10:00 AM DISTRICT CRAWFORDSVILLE DISTRICT
SET-ASIDE
| ( 1 ) 35-1875662 | ( 2 ) 35-1673827 | ( 3 ) 35-1212938
|CRIDER & CRIDER INC |HENDERSON H E INC |ATLAS EXCAVATING INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0058 715-05048 10.000 LFT | 12.36000 123.60] 21.40000 214.00] 6.00000 60.00
PIPE, TYPE 4, CIRCULAR, 6 IN. | |
0059 715-05154 50.000 LFT | 44.24000 2212.00] 44.96000 2248.00] 90.00000 4500.00
PIPE, TYPE 2, CIRCULAR, 24 IN. | |
0060 715-05169 36.000 LFT | 29.46000 1060.56| 33.27000 1197.72]| 65.00000 2340.00
PIPE, TYPE 3, CIRCULAR, 15 IN. | |
0061 715-46005 2.000 EACH | 225.77000 451.54| 203.65000 407.30]| 800.00000 1600.00
PIPE END SECTION, 15 IN. | |
0062 715-46020 2.000 EACH | 359.54000 719.08] 310.65000 621.30] 900.00000 1800.00
PIPE END SECTION, 24 IN. | |
0063 720-45410 1.000 EACH | 1313.34000 1313.34] 1605.00000 1605.00] 3300.00000 3300.00
MANHOLE, C4 | |
0064 723-07807 126.000 LFT | 1335.27000 168244.02| 1546.80000 194896.80| 1900.00000 239400.00
STRUCTURE, PRECAST THREE-SIDED, 264 IN. | |
X 96 IN. | | |
0065 723-08608 416.000 SFT | 75.40000 31366.40| 83.48000 34727.68| 50.00000 20800.00
WINGWALL | | |
0066 801-03290 4.000 EACH | 226.89000 907.56| 210.00000 840.00] 275.00000 1100.00
CONSTRUCTION SIGN, C | |
0067 801-04308 6.000 EACH | 703.34000 4220.04| 546.00000 3276.00] 550.00000 3300.00
ROAD CLOSURE SIGN ASSEMBLY | |
0068 801-06625 13.000 EACH | 102.10000 1327.30]| 94.50000 1228.50]| 195.00000 2535.00
DETOUR ROUTE MARKER ASSEMBLY | |
0069 801-06640 12.000 EACH | 209.87000 2518.44] 194.25000 2331.00] 245.00000 2940.00
CONSTRUCTION SIGN, A | |
0070 801-06645 6.000 EACH | 68.07000 408.42] 63.00000 378.00] 120.00000 720.00
CONSTRUCTION SIGN, B | |
0071 801-06775 LUMP | 3321.23000 3321.23] 5092.00000 5092.00] 3000.00000 3000.00
MAINTAINING TRAFFIC | |
0072 801-07118 60.000 LFT | 15.88000 952.80] 14.70000 882.00] 9.95000 597.00
BARRICADE, III-A | |
0073 801-07119 80.000 LFT | 17.02000 1361.60] 15.75000 1260.00 | 12.95000 1036.00
BARRICADE, III-B | |
0074 802-05701 36.000 LFT | 13.61000 489.96 | 12.60000 453.60] 12.00000 432.00
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | |
BASE | | |
0075 802-76025 30.750 SFT | 19.74000 607.01] 18.27000 561.80] 17.40000 535.05
SIGN, SHEET, ENCAPSULATED LENS WITH | |
|

LEGEND, 0.080 IN. THICKNESS



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/16/08
PAGE : 360 -6
TABULATION OF BIDS
ROUTE : SR 246

CALL ORDER : 360 CONTRACT ID : B -29014-A COUNTIES : OWEN
LETTING DATE : 09/04/08 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE
| ( 1 ) 35-1875662 | ( 2 ) 35-1673827 | ( 3 ) 35-1212938
|CRIDER & CRIDER INC |HENDERSON H E INC |ATLAS EXCAVATING INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0076 808-06713 2986.000 LFT | 0.32000 955.52] 0.29000 865.94] 0.50000 1493.00
LINE, PAINT, SOLID, WHITE, 4 IN. | |
0077 808-75245 2986.000 LFT | 0.32000 955.52| 0.29000 865.94 | 0.80000 2388.80
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | |
IN. | | |
0078 808-75998 76.000 EACH | 34.03000 2586.28] 44.10000 3351.60] 30.00000 2280.00
SNOWPLOWABLE RAISED PAVEMENT MARKER | |
SECTION TOTALS | S 958,107.33| S 997,646.02| S 1,089,188.19
+ + +
|

CONTRACT TOTALS $ 958,107.33| $ 997,646.02]| $ 1,089,188.19




INDIANA DEPARTMENT OF TRANSPORTATION DATE 10/16/08
PAGE 360 -7
TABULATION OF BIDS
ROUTE : SR 246
CALL ORDER : 360 CONTRACT 1ID B -29014-A COUNTIES : OWEN
LETTING DATE : 09/04/08 10:00 AM DISTRICT CRAWFORDSVILLE DISTRICT
SET-ASIDE
| ( 4 ) 35-1385672 | ( 5 35-1357381 | ( 6 ) 35-1801998
|FORCE CONSTRUCTION CO INC |O°MARA DAVE CONTRACTOR |CLR INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 ENVIRONMENTAL MITIGATION
| | |
0001 105-06845 LUMP | 6300.00000 6300.00] 11985.00000 11985.00] 7000.00000 7000.00
CONSTRUCTION ENGINEERING | |
0002 105-08520 2.000 EACH | 183.33000 366.66| 200.00000 400.00] 55.00000 110.00
CELLULAR TELEPHONE/RADIO | |
0003 105-08521 12.000 MOS | 152.77000 1833.24| 90.00000 1080.00| 95.00000 1140.00
CELLULAR TELEPHONE/RADIO SERVICE | |
0004 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0005 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0006 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0007 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0008 109-08463 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
PROJECT ESTIMATE ADJUSTMENT | |
0010 110-01001 LUMP | 54800.00000 54800.00] 50000.00000 50000.00] 55800.00000 55800.00
MOBILIZATION AND DEMOBILIZATION | |
0011 201-52370 LUMP | 29850.00000 29850.00] 27000.00000 27000.00] 28000.00000 28000.00
CLEARING RIGHT OF WAY | |
0012 202-02241 600.000 LFT | 5.75000 3450.00] 5.00000 3000.00] 3.50000 2100.00
GUARDRAIL, REMOVE | |
0013 202-51330 LUMP | 13547.62000 13547.62| 20000.00000 20000.00] 11000.00000 11000.00
PRESENT STRUCTURE, REMOVE | |
0014 203-02000 16613.000 CYS | 9.18000 152507.34] 8.00000 132904.00] 8.50000 141210.50
EXCAVATION, COMMON | |
0015 203-02070 8247.000 CYS | 13.72000 113148.84| 13.75000 113396.25]| 14.50000 119581.50
BORROW | | |
0016 203-51223 1200.000 CYS | 8.70000 10440.00] 12.00000 14400.00] 11.00000 13200.00
EXCAVATION, WATERWAY | |
0017 205-03371 100.000 CYS | 15.19000 1519.00]| 16.00000 1600.00| 27.00000 2700.00
SEDIMENT, REMOVE | |
0018 205-06936 63.000 TON | 39.77000 2505.51 45.00000 2835.00] 36.00000 2268.00
TEMPORARY SEDIMENT TRAP | |
0019 205-06937 1175.000 LFT | 2.21000 2596.75] 2.40000 2820.00] 3.25000 3818.75
|

TEMPORARY SILT FENCE



INDIANA DEPARTMENT OF TRANSPORTATION DATE 10/16/08
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TABULATION OF BIDS
ROUTE SR 246
CALL ORDER 360 CONTRACT 1ID B -29014-A COUNTIES OWEN
LETTING DATE 09/04/08 10:00 AM DISTRICT CRAWFORDSVILLE DISTRICT
SET-ASIDE
| ( 4 ) 35-1385672 | ( 5 ) 35-1357381 | ( 6 ) 35-1801998
|FORCE CONSTRUCTION CO INC |O°MARA DAVE CONTRACTOR |CLR INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0020 205-06938 150.000 LFT | 10.86000 1629.00| 20.00000 3000.00] 4.00000 600.00
TEMPORARY SLOPE DRAIN | |
0021 207-08265 6126.000 SYS | 3.75000 22972.50] 5.00000 30630.00] 3.45000 21134.70
SUBGRADE TREATMENT, TYPE IIA | |
0022 207-08267 110.000 SYS | 12.15000 1336.50] 14.00000 1540.00]| 15.50000 1705.00
SUBGRADE TREATMENT, TYPE IIIA | |
0023 211-09264 8.000 CYS | 84.54000 676.32] 32.00000 256.00] 40.00000 320.00
STRUCTURE BACKFILL, TYPE 1 | |
0024 211-09265 1058.000 CYS | 33.04000 34956.32] 32.00000 33856.00] 31.00000 32798.00
STRUCTURE BACKFILL, TYPE 2 | |
0025 212-06282 100.000 cCyYs | 19.50000 1950.00 | 50.00000 5000.00] 15.00000 1500.00
STOCKPILED SELECTED MATERIAL, SALVAGED | |
0026 303-52308 2543.000 TON | 19.33000 49156.19| 18.60000 47299.80| 28.00000 71204.00
COMPACTED AGGREGATE, 0, 53 | |
0027 306-08034 489.000 SYS | 10.45000 5110.05] 13.00000 6357.00] 9.00000 4401.00
MILLING, ASPHALT, 1 1/2 IN. | |
0028 402-07433 591.000 TON | 82.00000 48462.00| 84.00000 49644.00| 98.00000 57918.00
HMA SURFACE, TYPE B | |
0029 402-07438 650.000 TON | 69.00000 44850.00] 68.00000 44200.00] 97.50000 63375.00
HMA INTERMEDIATE, TYPE B | |
0030 404-05511 1688.000 SYS | 2.65000 4473.20]| 2.50000 4220.00]| 2.71000 4574.48
SEAL COAT, 2 | | |
0031 406-05520 0.880 TON | 540.00000 475.20 | 600.00000 528.00] 454.00000 399.52
ASPHALT FOR TACK COAT | |
0032 601-94689 4.000 EACH | 2700.00000 10800.00]| 2410.00000 9640.00| 2675.00000 10700.00
GUARDRAIL END TREATMENT, OS | |
0033 601-99105 919.000 LFT | 23.00000 21137.00] 18.03000 16569.57] 20.00000 18380.00
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | |
0034 610-07487 30.000 TON | 139.00000 4170.00]| 130.00000 3900.00] 176.00000 5280.00
HMA FOR APPROACHES, TYPE B | |
0035 611-06497 1.000 EACH | 185.00000 185.00| 200.00000 200.00] 275.00000 275.00
MAILBOX ASSEMBLY, SINGLE | |
0036 615-06490 17.000 EACH | 175.00000 2975.00] 116.00000 1972.00]| 91.00000 1547.00
RIGHT OF WAY MARKER | |
0037 615-06505 4.000 EACH | 575.00000 2300.00] 630.00000 2520.00] 580.00000 2320.00
MONUMENT, B | |
0038 615-06510 1.000 EACH | 475.00000 475.00| 648.00000 648.00] 575.00000 575.00
MONUMENT, C | |
0039 616-02320 2134.000 SYS | 2.30000 4908.20| 2.50000 5335.00] 3.50000 7469.00
|

GEOTEXTILES



FIELD OFFICE COMPUTER SYSTEM,

INDIANA DEPARTMENT OF TRANSPORTATION DATE 10/16/08
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TABULATION OF BIDS
ROUTE SR 246
CALL ORDER 360 CONTRACT 1ID B -29014-A COUNTIES OWEN
LETTING DATE 09/04/08 10:00 AM DISTRICT CRAWFORDSVILLE DISTRICT
SET-ASIDE
| 4 ) 35-1385672 | ( 5 ) 35-1357381 | ( 6 ) 35-1801998
|FORCE CONSTRUCTION CO INC |O°MARA DAVE CONTRACTOR |CLR INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0040 616-05688 500.000 TON | 28.88000 14440.00]| 36.00000 18000.00]| 35.00000 17500.00
RIPRAP, CLASS 1 | |
0041 616-06405 1142.000 TON | 21.23000 24244 .66 | 29.00000 33118.00] 23.00000 26266.00
RIPRAP, REVETMENT | |
0042 621-01004 4.000 EACH | 715.00000 2860.00] 715.00000 2860.00] 397.00000 1588.00
MOBILIZATION AND DEMOBILIZATION FOR | |
SEEDING | | |
0043 621-02770 3011.000 SYS | 5.80000 17463.80]| 6.00000 18066.00]| 6.25000 18818.75
EROSION CONTROL BLANKET | |
0044 621-04978 3011.000 SYS | 1.02000 3071.22] 1.02000 3071.22] 1.10000 3312.10
SEED MIXTURE , STREAMBED | |
0045 621-06545 1.370 TON | 985.00000 1349.45| 985.00000 1349.45| 1500.00000 2055.00
FERTILIZER | |
0046 621-06553 581.000 LBS | 5.30000 3079.30] 5.50000 3195.50] 5.75000 3340.75
SEED MIXTURE, R | |
0047 621-06557 1026.000 LBS | 3.00000 3078.00] 3.57000 3662.82] 2.00000 2052.00
SEED MIXTURE, T | |
0048 621-06565 6.840 TON | 425.00000 2907.00] 425.00000 2907.00] 470.00000 3214.80
MULCHING MATERIAL | |
0049 621-06567 6.300 kGAL | 1.00000 6.30] 1.00000 6.30] 1.00000 6.30
WATER | | |
0050 621-06574 1580.000 SYS | 4.12000 6509.60] 4.15000 6557.00] 4.50000 7110.00
SODDING | | |
0051 622-05638 56.000 EACH | 32.50000 1820.00| 33.00000 1848.00 | 36.00000 2016.00
PLANT, DECIDUOUS SHRUB, 18 IN. OR UNDER | |
0052 622-05643 112.000 EACH | 38.25000 4284.00| 39.00000 4368.00]| 42.00000 4704.00
PLANT, DECIDUOUS TREE, MULTI-STEM, 48 | |
IN. OR UNDER | |
0053 622-05654 1500.000 EACH | 3.99000 5985.00] 4.00000 6000.00] 4.43000 6645.00
PLANT, PERENNIAL , WETLAND PLUG | |
0054 622-52436 15.000 EACH | 32.00000 480.00 | 32.00000 480.00 | 25.00000 375.00
SIGN, DO NOT MOW OR SPRAY | |
0055 622-91786 1320.000 EACH | 10.71000 14137.20]| 11.00000 14520.00]| 11.75000 15510.00
SEEDLING , LIVE STAKE | |
0056 628-09402 12.000 MOS | 1492.63000 17911.56| 1700.00000 20400.00] 1500.00000 18000.00
FIELD OFFICE, B | |
0057 628-09407 12.000 MOS | 432.38000 5188.56 | 300.00000 3600.00] 200.00000 2400.00
|
|

ADDITIONAL , 1 EACH



SIGN, SHEET, ENCAPSULATED LENS WITH

INDIANA DEPARTMENT OF TRANSPORTATION DATE 10/16/08
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TABULATION OF BIDS
ROUTE SR 246
CALL ORDER : 360 CONTRACT ID : B -29014-A COUNTIES OWEN
LETTING DATE : 09/04/08 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE
| ( 4 ) 35-1385672 | ( 5 ) 35-1357381 | ( 6 ) 35-1801998
|FORCE CONSTRUCTION CO INC |0 MARA DAVE CONTRACTOR |CLR INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0058 715-05048 10.000 LFT | 7.30000 73.00] 20.00000 200.00] 21.00000 210.00
PIPE, TYPE 4, CIRCULAR, 6 IN. | |
0059 715-05154 50.000 LFT | 42.12000 2106.00] 53.00000 2650.00] 56.00000 2800.00
PIPE, TYPE 2, CIRCULAR, 24 IN. | |
0060 715-05169 36.000 LFT | 37.94000 1365.84| 52.00000 1872.00]| 53.00000 1908.00
PIPE, TYPE 3, CIRCULAR, 15 IN. | |
0061 715-46005 2.000 EACH | 249.69000 499.38| 210.00000 420.00| 345.00000 690.00
PIPE END SECTION, 15 IN. | |
0062 715-46020 2.000 EACH | 441.71000 883.42] 300.00000 600.00] 451.00000 902.00
PIPE END SECTION, 24 IN. | |
0063 720-45410 1.000 EACH | 3015.30000 3015.30] 1600.00000 1600.00] 2800.00000 2800.00
MANHOLE, C4 | |
0064 723-07807 126.000 LFT | 1820.07000 229328.82] 1855.00000 233730.00] 1800.00000 226800.00
STRUCTURE, PRECAST THREE-SIDED, 264 IN. | |
X 96 IN. | | |
0065 723-08608 416.000 SFT | 114.89000 47794.24| 110.00000 45760.00] 100.00000 41600.00
WINGWALL | | |
0066 801-03290 4.000 EACH | 200.00000 800.00] 495.00000 1980.00]| 125.00000 500.00
CONSTRUCTION SIGN, C | |
0067 801-04308 6.000 EACH | 620.00000 3720.00] 495.00000 2970.00] 570.00000 3420.00
ROAD CLOSURE SIGN ASSEMBLY | |
0068 801-06625 13.000 EACH | 90.00000 1170.00]| 115.00000 1495.00]| 100.00000 1300.00
DETOUR ROUTE MARKER ASSEMBLY | |
0069 801-06640 12.000 EACH | 185.00000 2220.00] 319.00000 3828.00] 205.00000 2460.00
CONSTRUCTION SIGN, A | |
0070 801-06645 6.000 EACH | 60.00000 360.00] 50.00000 300.00] 65.00000 390.00
CONSTRUCTION SIGN, B | |
0071 801-06775 LUMP | 11878.35000 11878.35] 9000.00000 9000.00] 3400.00000 3400.00
MAINTAINING TRAFFIC | |
0072 801-07118 60.000 LFT | 14.00000 840.00] 20.00000 1200.00] 15.55000 933.00
BARRICADE, III-A | |
0073 801-07119 80.000 LFT | 15.00000 1200.00] 21.00000 1680.00] 16.50000 1320.00
BARRICADE, III-B | |
0074 802-05701 36.000 LFT | 30.00000 1080.00]| 12.00000 432.00] 13.00000 468.00
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | |
BASE | | |
0075 802-76025 30.750 SFT | 28.00000 861.00| 18.00000 553.50] 19.00000 584.25
|
|

LEGEND, 0.080 IN. THICKNESS



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/16/08
PAGE : 360 -11
TABULATION OF BIDS
ROUTE : SR 246

CALL ORDER : 360 CONTRACT ID : B -29014-A COUNTIES : OWEN
LETTING DATE : 09/04/08 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE
| ( 4 ) 35-1385672 | ( 5 ) 35-1357381 | ( 6 ) 35-1801998
|FORCE CONSTRUCTION CO INC |O"MARA DAVE CONTRACTOR |CLR INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0076 808-06713 2986.000 LFT | 0.28000 836.08] 0.90000 2687.40| 0.40000 1194.40
LINE, PAINT, SOLID, WHITE, 4 IN. | |
0077 808-75245 2986.000 LFT | 0.28000 836.08 | 1.10000 3284.60] 0.40000 1194.40
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | |
IN. | | |
0078 808-75998 76.000 EACH | 30.00000 2280.00] 30.00000 2280.00] 33.00000 2508.00
SNOWPLOWABLE RAISED PAVEMENT MARKER | |
SECTION TOTALS | $ 1,097,830.60] $ 1,111,272.41| $ 1,126,705.20
+ + +
|

CONTRACT TOTALS $ 1,097,830.60] $ 1,111,272.41| $ 1,126,705.20




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/16/08
PAGE : 360 -12
TABULATION OF BIDS
ROUTE : SR 246

CALL ORDER : 360 CONTRACT ID : B -29014-A COUNTIES : OWEN
LETTING DATE : 09/04/08 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE

[( 7 ) 35-1381845 |
|HARVEY GEORGE R & SON INC |
LINE NO / ITEM CODE / ALT |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT |
+ +

( ) ( )

UNIT PRICE AMOUNT UNIT PRICE AMOUNT

I
I
|
|
"

SECTION 0001 ENVIRONMENTAL MITIGATION
|

| |
0001 105-06845 LUMP | 15000.00000 15000.00]
CONSTRUCTION ENGINEERING | |
0002 105-08520 2.000 EACH | 300.00000 600.00]
CELLULAR TELEPHONE/RADIO | |
0003 105-08521 12.000 MOS | 100.00000 1200.00|
CELLULAR TELEPHONE/RADIO SERVICE | |
0004 109-08359 1.000 DOL | 1.00000 1.00]
LIQUIDATED DAMAGES | |
0005 109-08360 1.000 DOL | 1.00000 1.00]
CONTRACT LIENS | |
0006 109-08443 1.000 DOL | 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0007 109-08444 1.000 DOL | 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0008 109-08463 1.000 DOL | 1.00000 1.00]
PROJECT ESTIMATE ADJUSTMENT | |
0010 110-01001 LUMP | 61000.00000 61000.00]
MOBILIZATION AND DEMOBILIZATION | |
0011 201-52370 LUMP | 65000.00000 65000.00]
CLEARING RIGHT OF WAY | |
0012 202-02241 600.000 LFT | 5.00000 3000.00]
GUARDRAIL, REMOVE | |
0013 202-51330 LUMP | 7500.00000 7500.00]|
PRESENT STRUCTURE, REMOVE | |
0014 203-02000 16613.000 CYS | 12.00000 199356.00]
EXCAVATION, COMMON | |
0015 203-02070 8247.000 CYS | 20.50000 169063.50]

BORROW | | |
0016 203-51223 1200.000 CYS | 12.00000 14400.00]
EXCAVATION, WATERWAY | |
0017 205-03371 100.000 CYS | 12.00000 1200.00]|
SEDIMENT, REMOVE | |
0018 205-06936 63.000 TON | 40.00000 2520.00]
TEMPORARY SEDIMENT TRAP | |
0019 205-06937 1175.000 LFT | 2.60000 3055.00]

| |

TEMPORARY SILT FENCE



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/16/08
PAGE : 360 -13
TABULATION OF BIDS
ROUTE : SR 246

CALL ORDER : 360 CONTRACT ID : B -29014-A COUNTIES : OWEN
LETTING DATE : 09/04/08 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE

7 ) 35-1381845

( I( )
HARVEY GEORGE R & SON INC I
I

LINE NO / ITEM CODE / ALT

| |
| |
| |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0020 205-06938 150.000 LFT | 12.00000 1800.00]
TEMPORARY SLOPE DRAIN | |
0021 207-08265 6126.000 SYS | 4.50000 27567.00]
SUBGRADE TREATMENT, TYPE IIA | |
0022 207-08267 110.000 SYS | 10.00000 1100.00]|
SUBGRADE TREATMENT, TYPE IIIA | |
0023 211-09264 8.000 CYS | 30.00000 240.00]
STRUCTURE BACKFILL, TYPE 1 | |
0024 211-09265 1058.000 CYS | 30.00000 31740.00]
STRUCTURE BACKFILL, TYPE 2 | |
0025 212-06282 100.000 cCyYs | 10.00000 1000.00|
STOCKPILED SELECTED MATERIAL, SALVAGED | |
0026 303-52308 2543.000 TON | 20.00000 50860.00]
COMPACTED AGGREGATE, 0, 53 | |
0027 306-08034 489.000 SYS | 10.25000 5012.25]
MILLING, ASPHALT, 1 1/2 IN. | |
0028 402-07433 591.000 TON | 89.10000 52658.10]
HMA SURFACE, TYPE B | |
0029 402-07438 650.000 TON | 78.65000 51122.50]
HMA INTERMEDIATE, TYPE B | |
0030 404-05511 1688.000 SYS | 4.40000 7427.20|
SEAL COAT, 2 | | |
0031 406-05520 0.880 TON | 660.00000 580.80]
ASPHALT FOR TACK COAT | |
0032 601-94689 4.000 EACH | 2770.00000 11080.00]|
GUARDRAIL END TREATMENT, OS | |
0033 601-99105 919.000 LFT | 20.75000 19069.25]
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | |
0034 610-07487 30.000 TON | 134.20000 4026.00|
HMA FOR APPROACHES, TYPE B | |
0035 611-06497 1.000 EACH | 220.00000 220.00]
MAILBOX ASSEMBLY, SINGLE | |
0036 615-06490 17.000 EACH | 134.20000 2281.40]
RIGHT OF WAY MARKER | |
0037 615-06505 4.000 EACH | 725.00000 2900.00]
MONUMENT, B | |
0038 615-06510 1.000 EACH | 720.00000 720.00 |
MONUMENT, C | |
0039 616-02320 2134.000 SYS | 3.00000 6402.00]
| |

GEOTEXTILES |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/16/08
PAGE : 360 -14
TABULATION OF BIDS
ROUTE : SR 246

CALL ORDER : 360 CONTRACT ID : B -29014-A COUNTIES : OWEN
LETTING DATE : 09/04/08 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE

7 ) 35-1381845

( I( )
HARVEY GEORGE R & SON INC I
I

LINE NO / ITEM CODE / ALT

FIELD OFFICE COMPUTER SYSTEM,
ADDITIONAL , 1 EACH

| |
| |
| |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0040 616-05688 500.000 TON | 30.00000 15000.00]|
RIPRAP, CLASS 1 | |
0041 616-06405 1142.000 TON | 24.00000 27408.00]|
RIPRAP, REVETMENT | |
0042 621-01004 4.000 EACH | 820.00000 3280.00]
MOBILIZATION AND DEMOBILIZATION FOR | |
SEEDING | | |
0043 621-02770 3011.000 SYS | 6.70000 20173.70]
EROSION CONTROL BLANKET | |
0044 621-04978 3011.000 SYS | 1.20000 3613.20]
SEED MIXTURE , STREAMBED | |
0045 621-06545 1.370 TON | 1130.00000 1548.10]|
FERTILIZER | |
0046 621-06553 581.000 LBS | 6.00000 3486.00]
SEED MIXTURE, R | |
0047 621-06557 1026.000 LBS | 3.45000 3539.70]|
SEED MIXTURE, T | |
0048 621-06565 6.840 TON | 480.00000 3283.20]
MULCHING MATERIAL | |
0049 621-06567 6.300 kGAL | 1.15000 7.25]|
WATER | | |
0050 621-06574 1580.000 SYS | 4.70000 7426.00 |
SODDING | | |
0051 622-05638 56.000 EACH | 37.00000 2072.00]|
PLANT, DECIDUOUS SHRUB, 18 IN. OR UNDER | |
0052 622-05643 112.000 EACH | 44.00000 4928.00|
PLANT, DECIDUOUS TREE, MULTI-STEM, 48 | |
IN. OR UNDER | |
0053 622-05654 1500.000 EACH | 4.60000 6900.00]|
PLANT, PERENNIAL , WETLAND PLUG | |
0054 622-52436 15.000 EACH | 36.00000 540.00]
SIGN, DO NOT MOW OR SPRAY | |
0055 622-91786 1320.000 EACH | 12.00000 15840.00]|
SEEDLING , LIVE STAKE | |
0056 628-09402 12.000 MOS | 2200.00000 26400.00]
FIELD OFFICE, B | |
0057 628-09407 12.000 MOS | 300.00000 3600.00]
| |
| |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/16/08
PAGE : 360 -15
TABULATION OF BIDS
ROUTE : SR 246

CALL ORDER : 360 CONTRACT ID : B -29014-A COUNTIES : OWEN
LETTING DATE : 09/04/08 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE

7 ) 35-1381845

( I( )
HARVEY GEORGE R & SON INC I
I

LINE NO / ITEM CODE / ALT

SIGN, SHEET, ENCAPSULATED LENS WITH
LEGEND, 0.080 IN. THICKNESS

| |
| |
| |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0058 715-05048 10.000 LFT | 20.00000 200.00]
PIPE, TYPE 4, CIRCULAR, 6 IN. | |
0059 715-05154 50.000 LFT | 40.00000 2000.00]
PIPE, TYPE 2, CIRCULAR, 24 IN. | |
0060 715-05169 36.000 LFT | 25.00000 900.00]
PIPE, TYPE 3, CIRCULAR, 15 IN. | |
0061 715-46005 2.000 EACH | 300.00000 600.00]
PIPE END SECTION, 15 IN. | |
0062 715-46020 2.000 EACH | 400.00000 800.00]|
PIPE END SECTION, 24 IN. | |
0063 720-45410 1.000 EACH | 1200.00000 1200.00|
MANHOLE, C4 | |
0064 723-07807 126.000 LFT | 1590.00000 200340.00]
STRUCTURE, PRECAST THREE-SIDED, 264 IN. | |
X 96 IN. | | |
0065 723-08608 416.000 SFT | 67.00000 27872.00|
WINGWALL | | |
0066 801-03290 4.000 EACH | 230.00000 920.00]
CONSTRUCTION SIGN, C | |
0067 801-04308 6.000 EACH | 713.00000 4278.00]|
ROAD CLOSURE SIGN ASSEMBLY | |
0068 801-06625 13.000 EACH | 103.50000 1345.50]|
DETOUR ROUTE MARKER ASSEMBLY | |
0069 801-06640 12.000 EACH | 212.75000 2553.00]
CONSTRUCTION SIGN, A | |
0070 801-06645 6.000 EACH | 69.00000 414.00]
CONSTRUCTION SIGN, B | |
0071 801-06775 LUMP | 5000.00000 5000.00]
MAINTAINING TRAFFIC | |
0072 801-07118 60.000 LFT | 16.00000 960.00]|
BARRICADE, III-A | |
0073 801-07119 80.000 LFT | 17.25000 1380.00]|
BARRICADE, III-B | |
0074 802-05701 36.000 LFT | 14.00000 504.00]
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | |
BASE | | |
0075 802-76025 30.750 SFT | 20.00000 615.00]
| |
| |



INDIANA DEPARTMENT OF TRANSPORTATION DATE 10/16/08
PAGE 360 -16
TABULATION OF BIDS
ROUTE SR 246
CALL ORDER 360 CONTRACT 1ID B -29014-A COUNTIES OWEN
LETTING DATE 09/04/08 10:00 AM DISTRICT CRAWFORDSVILLE DISTRICT
SET-ASIDE
| ( 7 ) 35-1381845 | ) I ( )
|HARVEY GEORGE R & SON INC |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0076 808-06713 2986.000 LFT | 0.33000 985.38]| |
LINE, PAINT, SOLID, WHITE, 4 IN. | |
0077 808-75245 2986.000 LFT | 0.33000 985.38|
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | |
IN. | | |
0078 808-75998 76.000 EACH | 35.00000 2660.00]
SNOWPLOWABLE RAISED PAVEMENT MARKER | |
SECTION TOTALS | $ 1,226,263.41| $ | $
+ + +
CONTRACT TOTALS | $ 1,226,263.41] $ 0.00] $




INDIANA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

DATE : 10/16/08
PAGE : 370 -1

CALL ORDER : 370 CONTRACT ID : B -29072-A COUNTIES : VERMILLION
LETTING DATE : 09/04/08 10:00 AM DISTRICT : 61
CONTRACT TIME : 08/20/09 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT (S) : 0400812
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1523985 WIRTZ & YATES INC $ 994,079.46 100.0000%
2 35-1618530 AMERICAN CONTRACTING & SERVICES $ 1,321,924.53 132.9798%
$ 1,517,177.00 152.6213%

3 35-1111003 WHITE CONSTRUCTION INC



INDIANA DEPARTMENT OF TRANSPORTATION DATE 10/16/08
PAGE 370 -2
TABULATION OF BIDS
ROUTE 63
CALL ORDER 370 CONTRACT 1ID B -29072-A COUNTIES : VERMILLION
LETTING DATE 09/04/08 10:00 AM DISTRICT CRAWFORDSVILLE DISTRICT
SET-ASIDE
| ( 1 ) 35-1523985 I ( 2 ) 35-1618530 I ( 3 ) 35-1111003
|WIRTZ & YATES INC |AMERICAN CONTRACTING & SERVI |WHITE CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 BRIDGE REHABILITATION
| | |
0001 105-06845 LUMP | 10000.00000 10000.00]| 29000.00000 29000.00] 13000.00000 13000.00
CONSTRUCTION ENGINEERING | |
0002 105-06899 1.000 EACH | 600.00000 600.00] 350.00000 350.00] 82.00000 82.00
RADIO | | |
0003 105-08520 1.000 EACH | 600.00000 600.00] 350.00000 350.00] 120.00000 120.00
CELLULAR TELEPHONE/RADIO | |
0004 105-08521 10.000 MOS | 600.00000 6000.00] 75.00000 750.00] 45.00000 450.00
CELLULAR TELEPHONE/RADIO SERVICE | |
0005 105-08523 10.000 MOS | 600.00000 6000.00] 350.00000 3500.00] 45.00000 450.00
RADIO SERVICE | |
0006 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL | |
MINUTES | | |
0007 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0008 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0009 109-08442 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, SUPERSTRUCTURE | |
CONCRETE | | |
0010 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0011 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0013 110-01001 LUMP | 45000.00000 45000.00| 66096.22000 66096.22] 50000.00000 50000.00
MOBILIZATION AND DEMOBILIZATION | |
0014 201-52370 LUMP | 7000.00000 7000.00 | 13219.24000 13219.24] 10111.75000 10111.75
CLEARING RIGHT OF WAY | |
0015 202-02240 471.000 SYS | 15.00000 7065.00| 25.00000 11775.00] 48.00000 22608.00
PAVEMENT REMOVAL | |
0016 202-02241 921.000 LFT | 6.00000 5526.00] 4.75000 4374.75]| 6.00000 5526.00
GUARDRAIL, REMOVE | |
0017 202-51328 LUMP | 70000.00000 70000.00| 145000.00000 145000.00] 108780.00000 108780.00
PRESENT STRUCTURE, REMOVE PORTIONS | |
0018 202-51822 1976.000 SYS | 4.50000 8892.00| 6.50000 12844.00]| 18.00000 35568.00
|

BRIDGE DECK OVERLAY, REMOVE



INDIANA DEPARTMENT OF TRANSPORTATION DATE 10/16/08
PAGE 370 -3
TABULATION OF BIDS
ROUTE 63
CALL ORDER 370 CONTRACT 1ID B -29072-A COUNTIES : VERMILLION
LETTING DATE 09/04/08 10:00 AM DISTRICT CRAWFORDSVILLE DISTRICT
SET-ASIDE
| 1 ) 35-1523985 | ( 2 ) 35-1618530 | ( 3 ) 35-1111003
|WIRTZ & YATES INC |AMERICAN CONTRACTING & SERVI |WHITE CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0019 202-93741 4.000 EACH | 350.00000 1400.00] 250.00000 1000.00] 450.00000 1800.00
GUARD RAIL END TREATMENT, REMOVE | |
0020 203-02000 385.000 CYS | 15.00000 5775.00] 30.00000 11550.00] 48.00000 18480.00
EXCAVATION, COMMON | |
0021 203-02070 9.000 cCyYs | 25.00000 225.00] 150.00000 1350.00]| 150.00000 1350.00
BORROW | | |
0022 205-06937 450.000 LFT | 4.00000 1800.00| 2.30000 1035.00]| 5.00000 2250.00
TEMPORARY SILT FENCE | |
0023 211-06467 21.000 cCyYs | 30.00000 630.00] 100.00000 2100.00] 85.00000 1785.00
AGGREGATE FOR END BENT BACKFILL | |
0024 213-09269 8.000 CYS | 150.00000 1200.00| 150.00000 1200.00| 460.00000 3680.00
FLOWABLE BACKFILL, NON-REMOVEABLE | |
0025 302-07455 78.500 CYS | 30.00000 2355.00] 100.00000 7850.00| 145.00000 11382.50
DENSE GRADED SUBBASE | |
0026 306-08043 240.000 sSYS | 3.00000 720.00 | 5.00000 1200.00| 8.00000 1920.00
MILLING, TRANSITION | |
0027 402-07433 80.000 TON | 200.00000 16000.00]| 185.00000 14800.00]| 175.00000 14000.00
HMA SURFACE, TYPE B | |
0028 402-07438 133.000 TON | 160.00000 21280.00] 142.00000 18886.00] 155.00000 20615.00
HMA INTERMEDIATE, TYPE B | |
0029 402-07441 558.000 TON | 132.00000 73656.00| 117.00000 65286.00] 115.00000 64170.00
HMA BASE, TYPE B | |
0030 402-07451 20.000 TON | 500.00000 10000.00] 415.00000 8300.00| 327.00000 6540.00
HMA WEDGE AND LEVEL, TYPE B | |
0031 406-05520 0.800 TON | 65.00000 52.00] 5675.00000 4540.00| 2800.00000 2240.00
ASPHALT FOR TACK COAT | |
0032 502-06329 183.000 SYS | 42.00000 7686.00 | 125.00000 22875.00] 105.00000 19215.00
PCCP, 12 1IN. | | |
0033 503-03489 72.000 EACH | 20.00000 1440.00]| 40.00000 2880.00] 18.00000 1296.00
RETROFITTED TIE BARS | |
0034 503-05310 72.000 LFT | 120.00000 8640.00 | 250.00000 18000.00] 320.00000 23040.00
TERMINAL JOINT | |
0035 601-01522 4.000 EACH | 2324.00000 9296.00| 2075.00000 8300.00| 2450.00000 9800.00
GUARDRAIL TRANSITION TYPE TGB | |
0036 601-05999 1.000 EACH | 100.00000 100.00] 60.00000 60.00] 65.00000 65.00
CURVED TERMINAL END | |
0037 601-08433 1.000 EACH | 750.00000 750.00 | 650.00000 650.00] 750.00000 750.00
GUARDRAIL END TREATMENT, TYPE OS, SPARE | |
|

PARTS PACKAGE, STAGE 1



INDIANA DEPARTMENT OF TRANSPORTATION DATE 10/16/08
PAGE 370 -4
TABULATION OF BIDS
ROUTE : 63
CALL ORDER 370 CONTRACT 1ID B -29072-A COUNTIES : VERMILLION
LETTING DATE : 09/04/08 10:00 AM DISTRICT CRAWFORDSVILLE DISTRICT
SET-ASIDE
| ( 1 ) 35-1523985 | ( 2 35-1618530 | ( 3 ) 35-1111003
|WIRTZ & YATES INC |AMERICAN CONTRACTING & SERVI |WHITE CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0038 601-94689 1.000 EACH | 2800.00000 2800.00] 2500.00000 2500.00] 2850.00000 2850.00
GUARDRAIL END TREATMENT, OS | |
0039 601-94690 2.000 EACH | 4536.00000 9072.00| 4050.00000 8100.00 | 4850.00000 9700.00
GUARDRAIL END TREATMENT, MS | |
0040 601-99105 744.000 LFT | 21.39000 15914.16| 18.60000 13838.40]| 24.00000 17856.00
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | |
0041 601-99108 157.000 LFT | 30.80000 4835.60 | 27.50000 4317.50]| 35.00000 5495.00
GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT. | |
3 IN. SPACING | |
0042 602-06729 26.000 EACH | 15.00000 390.00] 12.00000 312.00] 28.00000 728.00
BARRIER DELINEATOR | |
0043 609-06259 289.000 sSYS | 60.00000 17340.00] 100.00000 28900.00] 110.00000 31790.00
REINFORCED CONCRETE BRIDGE APPROACH 12 | |
IN. | | |
0044 616-02320 350.000 SYS | 4.00000 1400.00| 3.00000 1050.00| 4.00000 1400.00
GEOTEXTILES | |
0045 616-06405 136.000 TON | 34.00000 4624.00| 35.00000 4760.00]| 65.00000 8840.00
RIPRAP, REVETMENT | |
0046 616-51367 2.000 sSys | 200.00000 400.00 | 100.00000 200.00] 650.00000 1300.00
SLOPEWALL, CONCRETE, 4 IN. | |
0047 616-93772 2.000 EACH | 100.00000 200.00] 250.00000 500.00] 580.00000 1160.00
INSPECTION HOLE | |
0048 621-01004 1.000 EACH | 800.00000 800.00| 600.00000 600.00] 2200.00000 2200.00
MOBILIZATION AND DEMOBILIZATION FOR | |
SEEDING | | |
0049 621-06559 1200.000 SYS | 1.20000 1440.00]| 0.98000 1176.00]| 2.00000 2400.00
MULCHED SEEDING, R | |
0050 621-06567 1.000 kGAL | 1.20000 1.20] 1.00000 1.00] 650.00000 650.00
WATER | | |
0051 621-06574 91.000 SYS | 30.00000 2730.00] 24.02000 2185.82] 32.00000 2912.00
SODDING | | |
0052 628-09401 10.000 MOS | 2200.00000 22000.00] 2750.00000 27500.00] 1400.00000 14000.00
FIELD OFFICE, A | |
0053 628-09407 10.000 MOS | 275.00000 2750.00] 350.00000 3500.00] 450.00000 4500.00
FIELD OFFICE COMPUTER SYSTEM, | |
ADDITIONAL , I EACH | |
0054 702-51005 6.100 cCyYs | 800.00000 4880.00 | 1500.00000 9150.00 | 1920.00000 11712.00
CONCRETE, A, SUBSTRUCTURE | |
0055 702-51863 1242.000 EACH | 6.00000 7452.00| 12.00000 14904.00]| 18.00000 22356.00
|

FIELD DRILLED HOLE IN CONCRETE



INDIANA DEPARTMENT OF TRANSPORTATION DATE 10/16/08
PAGE 370 -5
TABULATION OF BIDS
ROUTE 63
CALL ORDER 370 CONTRACT 1ID B -29072-A COUNTIES : VERMILLION
LETTING DATE 09/04/08 10:00 AM DISTRICT CRAWFORDSVILLE DISTRICT
SET-ASIDE
| 1 ) 35-1523985 | ( 2 ) 35-1618530 | ( 3 ) 35-1111003
|WIRTZ & YATES INC |AMERICAN CONTRACTING & SERVI |WHITE CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0056 702-92857 15.300 cCYsS | 700.00000 10710.00]| 1500.00000 22950.00] 2500.00000 38250.00
CONCRETE, C, SUBSTRUCTURE | |
0057 703-06029 32220.000 LBS | 1.50000 48330.00] 1.50000 48330.00] 1.80000 57996.00
REINFORCING BARS, EPOXY COATED | |
0058 703-97936 132.000 EACH | 16.00000 2112.00] 25.00000 3300.00] 22.00000 2904.00
THREADED TIE BAR ASSEMBLY, EPOXY COATED | |
0059 704-51002 12.900 cCyYs | 1000.00000 12900.00] 1500.00000 19350.00] 3500.00000 45150.00
CONCRETE, C, SUPERSTRUCTURE | |
0060 706-05732 4.000 EACH | 1400.00000 5600.00] 1750.00000 7000.00| 2450.00000 9800.00
CONCRETE BRIDGE RAILING TRANSITION, TBC | |
0061 706-51020 128.000 cCYsS | 400.00000 51200.00] 485.00000 62080.00] 720.00000 92160.00
CONCRETE, C, RAILING | |
0062 709-51821 LUMP | 5500.00000 5500.00] 4717.00000 4717.00]| 6500.00000 6500.00
SURFACE SEAL | |
0063 711-04121 36.000 EACH | 30.00000 1080.00| 100.00000 3600.00] 210.00000 7560.00
ANCHOR BOLT, ABI1 | |
0065 711-51877 LUMP | 25000.00000 25000.00] 25000.00000 25000.00] 18500.00000 18500.00
JACKING AND SUPPORTING BEAMS | |
0066 711-61500 16.000 EACH | 500.00000 8000.00 | 750.00000 12000.00] 1500.00000 24000.00
DIAPHRAGM ,RESET | |
0067 722-51401 889.000 SFT | 20.00000 17780.00]| 15.00000 13335.00] 45.00000 40005.00
BRIDGE DECK PATCHING, FULL DEPTH | |
0068 722-51842 1976.000 SYS | 50.00000 98800.00] 70.00000 138320.00] 68.00000 134368.00
BRIDGE DECK OVERLAY | |
0069 722-51846 20.000 cCyYs | 330.00000 6600.00| 330.00000 6600.00| 330.00000 6600.00
BRIDGE DECK OVERLAY, ADDITIONAL | |
0070 722-51852 1778.000 SFT | 8.00000 14224.00] 5.00000 8890.00 | 25.00000 44450.00
BRIDGE DECK PATCHING, PARTIAL DEPTH | |
0071 722-60824 1976.000 SYS | 4.00000 7904.00| 5.00000 9880.00| 7.00000 13832.00
SURFACE MILLING | |
0072 724-03276 56.000 LFT | 400.00000 22400.00] 125.00000 7000.00 | 350.00000 19600.00
EXPANSION JOINT SEALING SYSTEM | |
0073 724-51925 112.000 LFT | 140.00000 15680.00]| 150.00000 16800.00]| 220.00000 24640.00
STRUCTURAL EXPANSION JOINT, SS | |
0074 726-92406 2.000 EACH | 3500.00000 7000.00| 4500.00000 9000.00| 2150.00000 4300.00
BEARING ASSEMBLY, ELASTOMERIC Type I | |
0075 726-92406 7.000 EACH | 2800.00000 19600.00] 3500.00000 24500.00] 2150.00000 15050.00
BEARING ASSEMBLY, ELASTOMERIC Type II | |
0076 726-97941 2.000 EACH | 2000.00000 4000.00]| 5000.00000 10000.00]| 2850.00000 5700.00
|

BEARING ASSEMBLY, TFE ELASTOMERIC Type



INDIANA DEPARTMENT OF TRANSPORTATION DATE 10/16/08
PAGE 370 -6
TABULATION OF BIDS
ROUTE : 63
CALL ORDER : 370 CONTRACT 1ID B -29072-A COUNTIES : VERMILLION
LETTING DATE : 09/04/08 10:00 AM DISTRICT CRAWFORDSVILLE DISTRICT
SET-ASIDE
1 ) 35-1523985 I ( 2 35-1618530 I ( 3 ) 35-1111003

LINE NO / ITEM CODE / ALT

IRTZ & YATES INC

| AMERICAN CONTRACTING & SERVI

|WHITE CONSTRUCTION INC

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0077 726-97941 7.000 EACH | 2000.00000 14000.00]| 4000.00000 28000.00] 2850.00000 19950.00
BEARING ASSEMBLY, TFE ELASTOMERIC Type | |
11 | | |
0078 801-01093 4.000 EACH | 4427.00000 17708.00]| 695.00000 2780.00] 580.00000 2320.00
TEMPORARY WORKSITE SPEED LIMIT SIGN | |
ASSEMBLY | |
0079 801-03290 6.000 EACH | 60.00000 360.00] 195.00000 1170.00] 165.00000 990.00
CONSTRUCTION SIGN, C | |
0080 801-06207 9079.000 LFT | 1.00000 9079.00| 0.98000 8897.42| 1.00000 9079.00
TEMPORARY PAVEMENT MARKING, REMOVABLE, | |
4 IN. | | |
0081 801-06211 2.000 EACH | 100.00000 200.00] 65.00000 130.00]| 65.00000 130.00
TEMPORARY PAVEMENT MESSAGE MARKING, | |
REMOVABLE, LANE INDICATION ARROW | |
0082 801-06640 77.000 EACH | 140.00000 10780.00]| 125.00000 9625.00 | 150.00000 11550.00
CONSTRUCTION SIGN, A | |
0083 801-06645 12.000 EACH | 40.00000 480.00] 85.00000 1020.00]| 55.00000 660.00
CONSTRUCTION SIGN, B | |
0084 801-06710 600.000 DAY | 10.00000 6000.00] 10.00000 6000.00] 12.00000 7200.00
FLASHING ARROW SIGN | |
0085 801-06775 LUMP | 15000.00000 15000.00]| 75000.00000 75000.00| 62000.00000 62000.00
MAINTAINING TRAFFIC | |
0086 801-07118 60.000 LFT | 25.00000 1500.00| 12.00000 720.00]| 26.00000 1560.00
BARRICADE, III-A | |
0087 801-08401 720.000 LFT | 28.00000 20160.00] 30.00000 21600.00] 40.00000 28800.00
TEMPORARY TRAFFIC BARRIER, TYPE 2 | |
0088 801-08508 1480.000 LFT | 26.00000 38480.00] 30.00000 44400.00] 52.00000 76960.00
TEMPORARY TRAFFIC BARRIER, TYPE 2, | |
ANCHORED | I I
0089 801-09133 2.000 EACH | 4400.00000 8800.00| 4265.00000 8530.00| 4500.00000 9000.00
TEMPORARY CHANGEABLE MESSAGE SIGN | |
0090 808-05866 5.000 SYS | 60.00000 300.00] 38.50000 192.50]| 45.00000 225.00
PAVEMENT MESSAGE MARKING, REMOVE | |
0091 808-06701 5274.000 LFT | 0.42000 2215.08] 0.35000 1845.90| 0.45000 2373.30
LINE, THERMOPLASTIC, BROKEN, WHITE, 4 | |
IN. | | |
0092 808-06703 3437.000 LFT | 0.42000 1443.54| 0.35000 1202.95]| 0.45000 1546.65
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | |
0093 808-06716 2827.000 LFT | 0.42000 1187.34| 0.44000 1243.88]| 0.45000 1272.15
|

LINE, REMOVE



INDIANA DEPARTMENT OF TRANSPORTATION DATE 10/16/08
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TABULATION OF BIDS
ROUTE 63
CALL ORDER 370 CONTRACT 1ID B -29072-A COUNTIES : VERMILLION
LETTING DATE 09/04/08 10:00 AM DISTRICT CRAWFORDSVILLE DISTRICT
SET-ASIDE
| ( 1 ) 35-1523985 I ( 2 ) 35-1618530 I ( 3 ) 35-1111003
|WIRTZ & YATES INC |AMERICAN CONTRACTING & SERVI |WHITE CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0094 808-75245 3437.000 LFT | 0.42000 1443.54| 0.35000 1202.95] 0.45000 1546.65
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | |
IN. | | |
0095 808-75320 1.000 EACH | 400.00000 400.00] 450.00000 450.00] 420.00000 420.00
PAVEMENT MESSAGE MARKINGS, | |
THERMOPLASTIC, LANE INDICATION ARROW | |
0096 808-75996 44,000 EACH | 20.00000 880.00| 15.00000 660.00] 30.00000 1320.00
SNOWPLOWABLE RAISED PAVEMENT MARKER, | |
REMOVE | | |
0097 808-75998 44.000 EACH | 80.00000 3520.00] 45.00000 1980.00]| 45.00000 1980.00
SNOWPLOWABLE RAISED PAVEMENT MARKER | |
0098 711-51038 LUMP | 27000.00000 27000.00] 50000.00000 50000.00 | 72000.00000 72000.00
STRUCTURAL STEEL | |
SECTION TOTALS | $ 994,079.46| $ 1,321,924.53] $ 1,517,177.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 994,079.46| $ 1,321,924.53] $ 1,517,177.00




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/16/08
PAGE : 380 -1
VENDOR RANKING

CALL ORDER : 380 CONTRACT ID : B -29475-A COUNTIES : FRANKLIN
LETTING DATE : 09/04/08 10:00 AM DISTRICT : 65
CONTRACT TIME : 10/23/09 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT (S) : 9924008
0500802
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1549010 MCALISTER EXCAVATING CO INC $ 1,809,591.44 100.0000%
2 35-1357381 O MARA DAVE CONTRACTOR $ 1,942,383.28 107.3382%
3 35-1310611 DUNCAN ROBERTSON INC $ 2,137,901.10 118.1428%
4 35-1385672 FORCE CONSTRUCTION CO INC $ 2,190,984.45 121.0762%
5 35-1917625 MILESTONE CONTRACTORS LP $ 2,274,365.00 125.6839%
6 35-1128289 BEATY CONSTRUCTION INC S 2,275,691.34 125.7572%
7 31-1323837 SUNESIS CONSTRUCTION COMPANY $ 2,427,159.36 134.1275%



INDIANA DEPARTMENT OF TRANSPORTATION DATE 10/16/08
PAGE 380 -2
TABULATION OF BIDS
ROUTE
CALL ORDER : 380 CONTRACT ID : B -29475-A COUNTIES : FRANKLIN
LETTING DATE : 09/04/08 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE
| ( 1 ) 35-1549010 | ( 2 ) 35-1357381 | ( 3 ) 35-1310611
|[MCALISTER EXCAVATING CO INC |O MARA DAVE CONTRACTOR | DUNCAN ROBERTSON INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 BRIDGE REPLACEMENT
| | |
0001 105-06845 LUMP | 20500.00000 20500.00] 25000.00000 25000.00] 20000.00000 20000.00
CONSTRUCTION ENGINEERING | |
0002 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0003 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0004 109-08442 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, SUPERSTRUCTURE | |
CONCRETE | | |
0005 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0006 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0007 109-08463 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
PROJECT ESTIMATE ADJUSTMENT | |
0009 110-01001 LUMP | 75205.00000 75205.00| 100000.00000 100000.00] 105000.00000 105000.00
MOBILIZATION AND DEMOBILIZATION | |
0010 201-52370 LUMP | 18000.00000 18000.00]| 28000.00000 28000.00] 42000.00000 42000.00
CLEARING RIGHT OF WAY | |
0011 202-51330 LUMP | 4000.00000 4000.00 | 18000.00000 18000.00] 30000.00000 30000.00
PRESENT STRUCTURE, REMOVE , STRUCTURE # | |
0012 202-51330 LUMP | 4000.00000 4000.00]| 15000.00000 15000.00]| 30000.00000 30000.00
PRESENT STRUCTURE, REMOVE , STRUCTURE # | |
0013 203-02000 6550.000 CYS | 6.50000 42575.00] 8.00000 52400.00] 10.00000 65500.00
EXCAVATION, COMMON | |
0014 203-02070 9520.000 CYS | 9.50000 90440.00| 12.00000 114240.00]| 10.00000 95200.00
BORROW | | |
0015 205-06931 53.000 TON | 30.00000 1590.00| 32.00000 1696.00 | 30.00000 1590.00
TEMPORARY CHECK DAM, REVETMENT RIPRAP | |
0016 205-06932 234.000 LFT | 12.00000 2808.00] 12.00000 2808.00] 2.00000 468.00
TEMPORARY CHECK DAM, STRAW BALES | |
0017 205-06933 3.000 EACH | 145.00000 435.00 | 150.00000 450.00 | 125.00000 375.00
TEMPORARY DITCH INLET PROTECTION | |
0018 205-06937 2755.000 LFT | 1.65000 4545.75]| 1.70000 4683.50]| 1.00000 2755.00
|

TEMPORARY SILT FENCE



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 10/16/08
PAGE : 380 -3

ROUTE
CALL ORDER : 380 CONTRACT 1ID B -29475-A COUNTIES FRANKLIN
LETTING DATE : 09/04/08 10:00 AM DISTRICT SEYMOUR DISTRICT
SET-ASIDE
| ( 1 ) 35-1549010 | ( 2 35-1357381 | ( 3 ) 35-1310611
|[MCALISTER EXCAVATING CO INC |O MARA DAVE CONTRACTOR | DUNCAN ROBERTSON INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0019 206-51215 20.800 cCYsS | 100.00000 2080.00] 170.00000 3536.00] 200.00000 4160.00
EXCAVATION, X | |
0020 206-51220 490.600 CYS | 50.00000 24530.00] 70.00000 34342.00] 100.00000 49060.00
EXCAVATION, WET | |
0021 211-02050 98.000 cCYS | 28.00000 2744.00] 39.00000 3822.00] 40.00000 3920.00
B BORROW | | |
0022 211-06467 77.600 CYS | 36.00000 2793.60]| 65.00000 5044.00] 45.00000 3492.00
AGGREGATE FOR END BENT BACKFILL | |
0023 301-07448 3000.000 TON | 18.00000 54000.00] 17.30000 51900.00] 18.00000 54000.00
COMPACTED AGGREGATE, NO. 53, BASE | |
0024 303-07449 207.000 TON | 24.00000 4968.00 | 19.50000 4036.50 | 18.00000 3726.00
COMPACTED AGGREGATE, NO. 73 | |
0025 402-07432 432.000 TON | 93.50000 40392.00]| 75.00000 32400.00] 100.00000 43200.00
HMA SURFACE, TYPE A | |
0026 402-07435 736.000 TON | 71.00000 52256.00] 58.00000 42688.00] 74.80000 55052.80
HMA INTERMEDIATE, TYPE A | |
0027 406-05521 6761.000 SYS | 0.07000 473.27] 0.10000 676.10]| 0.05500 371.86
ASPHALT FOR TACK COAT | |
0028 601-06037 8.000 EACH | 874.50000 6996.00] 800.00000 6400.00] 907.50000 7260.00
GUARDRAIL END TREATMENT, I | |
0029 601-06374 8.000 EACH | 821.50000 6572.00] 980.00000 7840.00| 852.50000 6820.00
GUARDRAIL TRANSITION, TGS-1 | |
0030 601-99105 481.250 LFT | 18.50000 8903.13]| 23.50000 11309.38] 20.00000 9625.00
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | |
0031 603-04847 1.000 EACH | 1166.00000 1166.00| 1000.00000 1000.00]| 1210.00000 1210.00
FENCE GATE | | |
0032 603-06040 322.000 LFT | 10.60000 3413.20] 10.80000 3477.60] 11.00000 3542.00
FENCE, FARM FIELD, 47 IN. | |
0034 609-08229 322.000 SYS | 52.00000 16744.00]| 48.00000 15456.00]| 85.00000 27370.00
REINFORCED CONCRETE BRIDGE APPROACH , | |
10 IN. | | |
0035 610-07486 312.000 TON | 95.50000 29796.00] 80.00000 24960.00] 102.00000 31824.00
HMA FOR APPROACHES, TYPE A | |
0036 611-06497 1.000 EACH | 196.00000 196.00] 130.00000 130.00] 203.50000 203.50
MAILBOX ASSEMBLY, SINGLE | |
0037 615-06505 5.000 EACH | 668.00000 3340.00] 630.00000 3150.00] 693.00000 3465.00
MONUMENT, B | |
0038 616-02320 3418.000 SYS | 1.85000 6323.30] 3.90000 13330.20]| 3.50000 11963.00
|

GEOTEXTILES



INDIANA DEPARTMENT OF TRANSPORTATION DATE 10/16/08
PAGE 380 -4
TABULATION OF BIDS
ROUTE
CALL ORDER 380 CONTRACT 1ID B -29475-A COUNTIES FRANKLIN
LETTING DATE 09/04/08 10:00 AM DISTRICT SEYMOUR DISTRICT
SET-ASIDE
| 1 ) 35-1549010 | ( 2 ) 35-1357381 | ( 3 ) 35-1310611
|[MCALISTER EXCAVATING CO INC |O MARA DAVE CONTRACTOR | DUNCAN ROBERTSON INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0039 616-05688 1025.000 TON | 28.00000 28700.00] 30.00000 30750.00] 32.00000 32800.00
RIPRAP, CLASS 1 | |
0040 616-06405 1241.000 TON | 20.00000 24820.00] 23.00000 28543.00] 22.00000 27302.00
RIPRAP, REVETMENT | |
0041 621-01004 2.000 EACH | 660.00000 1320.00]| 620.00000 1240.00]| 660.00000 1320.00
MOBILIZATION AND DEMOBILIZATION FOR | |
SEEDING | | |
0042 621-01956 740.000 LBS | 8.00000 5920.00] 7.50000 5550.00] 8.00000 5920.00
SEED MIXTURE, LEGUME, 1 | |
0043 621-02468 760.000 LBS | 4.50000 3420.00] 4.20000 3192.00] 4.50000 3420.00
SEED MIXTURE, GRASS, 1 | |
0044 621-06545 1.600 TON | 825.00000 1320.00| 780.00000 1248.00 | 825.00000 1320.00
FERTILIZER | |
0045 621-06565 8.000 TON | 475.00000 3800.00] 460.00000 3680.00] 473.00000 3784.00
MULCHING MATERIAL | |
0046 621-06567 8.000 kGAL | 5.50000 44.00] 5.50000 44.00] 5.50000 44.00
WATER | | |
0047 621-06574 1999.000 SYS | 5.00000 9995.00| 4.30000 8595.70| 4.40000 8795.60
SODDING | | |
0048 621-06575 347.000 SYS | 5.00000 1735.00| 4.30000 1492.10]| 4.40000 1526.80
SODDING, NURSERY | |
0049 622-52436 8.000 EACH | 35.00000 280.00] 32.00000 256.00] 24.00000 192.00
SIGN, DO NOT MOW OR SPRAY | |
0050 622-98200 8.000 EACH | 35.00000 280.00] 32.00000 256.00] 24.00000 192.00
SIGN, DO NOT DISTURB | |
0051 628-09402 14.000 MOS | 1250.00000 17500.00]| 1700.00000 23800.00] 1100.00000 15400.00
FIELD OFFICE, B | |
0052 701-91792 64.000 EACH | 100.00000 6400.00] 100.00000 6400.00] 100.00000 6400.00
PILE TIP, STEEL H | | |
0054 702-51015 123.500 CYS | 300.00000 37050.00] 200.00000 24700.00] 400.00000 49400.00
CONCRETE, B, FOOTINGS | |
0055 702-90915 208.400 CYS | 375.00000 78150.00] 320.00000 66688.00| 400.00000 83360.00
CONCRETE, A | |
0056 703-51030 36647.000 LBS | 0.95000 34814.65] 1.05000 38479.35] 1.00000 36647.00
REINFORCING STEEL | |
0057 703-51032 126371.000 LBS | 1.02000 128898.42| 1.10000 139008.10] 1.10000 139008.10
REINFORCING STEEL, EPOXY COATED | |
0058 704-51002 464.800 CYS | 500.00000 232400.00] 320.00000 148736.00]| 500.00000 232400.00
CONCRETE, C, SUPERSTRUCTURE | |



PILE, STEEL H, REINFORCED CONCRETE, HP

INDIANA DEPARTMENT OF TRANSPORTATION DATE 10/16/08
PAGE 380 -5
TABULATION OF BIDS
ROUTE
CALL ORDER 380 CONTRACT 1ID B -29475-A COUNTIES FRANKLIN
LETTING DATE 09/04/08 10:00 AM DISTRICT SEYMOUR DISTRICT
SET-ASIDE
| ( 1 ) 35-1549010 | ( 2 ) 35-1357381 | ( 3 ) 35-1310611
|[MCALISTER EXCAVATING CO INC |O MARA DAVE CONTRACTOR | DUNCAN ROBERTSON INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0059 706-06344 887.500 LFT | 69.89000 62027.38] 66.00000 58575.00] 72.00000 63900.00
RAILING, TS-1 | |
0060 707-05980 1382.700 LFT | 198.51000 274479.78] 233.00000 322169.10] 232.50000 321477.75
STRUCTURAL MEMBER, CONCRETE BOX BEAM, | |
CB, 33 IN. X 48 IN. | |
0061 707-05984 1140.000 LFT | 186.58000 212701.20] 212.00000 241680.00] 232.50000 265050.00
STRUCTURAL MEMBERS, CONCRETE I-BEAM, | |
III, 45 IN. X 16 IN. | |
0062 709-51821 LUMP | 7500.00000 7500.00| 9000.00000 9000.00| 10000.00000 10000.00
SURFACE SEAL | |
0063 715-03475 7.000 EACH | 250.00000 1750.00 | 270.00000 1890.00| 225.00000 1575.00
SAFETY METAL END SECTION, 4:1, 15 IN. | |
0064 715-05119 72.000 LFT | 25.50000 1836.00]| 31.00000 2232.00] 17.50000 1260.00
PIPE, TYPE 1, CIRCULAR, 15 IN. | |
0065 715-05151 358.000 LFT | 25.50000 9129.00| 28.00000 10024.00] 17.50000 6265.00
PIPE, TYPE 2, CIRCULAR, 15 IN. | |
0066 715-05169 154.000 LFT | 25.50000 3927.00] 27.00000 4158.00]| 17.50000 2695.00
PIPE, TYPE 3, CIRCULAR, 15 IN. | |
0067 715-05407 177.000 LFT | 9.00000 1593.00| 6.70000 1185.90]| 5.50000 973.50
PIPE, END BENT DRAIN, 6 IN. | |
0068 726-93526 10.000 EACH | 350.00000 3500.00] 500.00000 5000.00] 325.00000 3250.00
BEARING ASSEMBLY, III | |
0069 801-03290 4.000 EACH | 269.50000 1078.00| 500.00000 2000.00] 270.00000 1080.00
CONSTRUCTION SIGN, C | |
0070 801-06625 15.000 EACH | 148.50000 2227.50] 115.00000 1725.00]| 148.50000 2227.50
DETOUR ROUTE MARKER ASSEMBLY | |
0071 801-06640 8.000 EACH | 247.50000 1980.00 | 150.00000 1200.00| 247.50000 1980.00
CONSTRUCTION SIGN, A | |
0072 801-07118 108.000 LFT | 12.65000 1366.20]| 22.00000 2376.00] 12.65000 1366.20
BARRICADE, III-A | |
0073 801-07119 40.000 LFT | 15.13000 605.20] 32.00000 1280.00| 15.15000 606.00
BARRICADE, III-B | |
0074 802-76025 56.250 SFT | 22.00000 1237.50] 19.00000 1068.75]| 22.50000 1265.63
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.080 IN. THICKNESS | |
0075 802-76055 126.000 LFT | 7.50000 945.00 | 5.50000 693.00] 7.75000 976.50
SIGN POST, A | |
0078 701-09144 1303.000 LFT | 51.00000 66453.00] 85.00000 110755.00] 65.00000 84695.00
|
|

12 X 53



INDIANA DEPARTMENT OF TRANSPORTATION DATE 10/16/08
PAGE 380 -6
TABULATION OF BIDS
ROUTE
CALL ORDER 380 CONTRACT 1ID B -29475-A COUNTIES FRANKLIN
LETTING DATE 09/04/08 10:00 AM DISTRICT SEYMOUR DISTRICT
SET-ASIDE
| ( 1 ) 35-1549010 | ( 2 ) 35-1357381 | ( 3 ) 35-1310611
|IMCALISTER EXCAVATING CO INC |O MARA DAVE CONTRACTOR | DUNCAN ROBERTSON INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0079 808-06713 4928.000 LFT | 0.32000 1576.96]| 0.30000 1478.40]| 0.32000 1576.96
LINE, PAINT, SOLID, WHITE, 4 IN. | |
0080 808-06726 48.000 LFT | 6.05000 290.40] 3.20000 153.60| 6.05000 290.40
TRANSVERSE MARKINGS, PAINT, STOP LINE, | |
24 IN. | | |
0081 720-45030 1.000 EACH | 1550.00000 1550.00] 1100.00000 1100.00] 1000.00000 1000.00
INLET, E7 | | |
0082 720-45035 2.000 EACH | 1600.00000 3200.00] 1100.00000 2200.00] 1000.00000 2000.00
INLET, F7 | | |
SECTION TOTALS | S 1,809,591.44] S 1,942,383.28] S 2,137,901.10
—————————————————————————————————————————— L A
CONTRACT TOTALS | $ 1,809,591.44| $ 1,942,383.28| $ 2,137,901.10




INDIANA DEPARTMENT OF TRANSPORTATION DATE 10/16/08
PAGE 380 -7
TABULATION OF BIDS
ROUTE
CALL ORDER 380 CONTRACT 1ID B -29475-A COUNTIES FRANKLIN
LETTING DATE 09/04/08 10:00 AM DISTRICT SEYMOUR DISTRICT
SET-ASIDE
| ( 4 ) 35-1385672 | ( 5 ) 35-1917625 | ( 6 ) 35-1128289
|FORCE CONSTRUCTION CO INC |[MILESTONE CONTRACTORS LP |BEATY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 BRIDGE REPLACEMENT
| | |
0001 105-06845 LUMP | 18500.00000 18500.00] 30100.00000 30100.00] 22500.00000 22500.00
CONSTRUCTION ENGINEERING | |
0002 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0003 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0004 109-08442 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, SUPERSTRUCTURE | |
CONCRETE | | |
0005 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0006 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0007 109-08463 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
PROJECT ESTIMATE ADJUSTMENT | |
0009 110-01001 LUMP | 109545.00000 109545.00] 114868.00000 114868.00] 113780.00000 113780.00
MOBILIZATION AND DEMOBILIZATION | |
0010 201-52370 LUMP | 18489.00000 18489.00]| 45881.03000 45881.03| 45510.00000 45510.00
CLEARING RIGHT OF WAY | |
0011 202-51330 LUMP | 12467.48000 12467.48| 68500.00000 68500.00] 15650.00000 15650.00
PRESENT STRUCTURE, REMOVE , STRUCTURE # | |
0012 202-51330 LUMP | 5296.44000 5296.44| 68500.00000 68500.00] 13812.90000 13812.90
PRESENT STRUCTURE, REMOVE , STRUCTURE # | |
0013 203-02000 6550.000 CYS | 10.76000 70478.00] 10.00000 65500.00] 8.50000 55675.00
EXCAVATION, COMMON | |
0014 203-02070 9520.000 CYS | 10.23000 97389.60| 8.50000 80920.00| 15.00000 142800.00
BORROW | | |
0015 205-06931 53.000 TON | 48.37000 2563.61] 39.00000 2067.00] 55.00000 2915.00
TEMPORARY CHECK DAM, REVETMENT RIPRAP | |
0016 205-06932 234.000 LFT | 11.00000 2574.00] 10.50000 2457.00] 11.50000 2691.00
TEMPORARY CHECK DAM, STRAW BALES | |
0017 205-06933 3.000 EACH | 135.00000 405.00] 89.00000 267.00] 140.00000 420.00
TEMPORARY DITCH INLET PROTECTION | |
0018 205-06937 2755.000 LFT | 1.50000 4132.50]| 1.30000 3581.50] 1.60000 4408.00
TEMPORARY SILT FENCE | |
0019 206-51215 20.800 cCyYs | 181.91000 3783.73] 180.00000 3744.00] 185.00000 3848.00
|

EXCAVATION, X



INDIANA DEPARTMENT OF TRANSPORTATION DATE 10/16/08
PAGE 380 -8
TABULATION OF BIDS
ROUTE
CALL ORDER 380 CONTRACT 1ID B -29475-A COUNTIES FRANKLIN
LETTING DATE 09/04/08 10:00 AM DISTRICT SEYMOUR DISTRICT
SET-ASIDE
| 4 ) 35-1385672 | ( 5 ) 35-1917625 | ( 6 ) 35-1128289
|FORCE CONSTRUCTION CO INC |[MILESTONE CONTRACTORS LP |BEATY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0020 206-51220 490.600 CYS | 16.53000 8109.62| 20.00000 9812.00]| 355.00000 174163.00
EXCAVATION, WET | |
0021 211-02050 98.000 cCYS | 53.15000 5208.70] 25.00000 2450.00] 30.00000 2940.00
B BORROW | | |
0022 211-06467 77.600 CYS | 48.80000 3786.88] 70.00000 5432.00] 50.00000 3880.00
AGGREGATE FOR END BENT BACKFILL | |
0023 301-07448 3000.000 TON | 18.33000 54990.00] 18.00000 54000.00] 19.00000 57000.00
COMPACTED AGGREGATE, NO. 53, BASE | |
0024 303-07449 207.000 TON | 32.78000 6785.46 | 40.00000 8280.00| 30.00000 6210.00
COMPACTED AGGREGATE, NO. 73 | |
0025 402-07432 432.000 TON | 91.00000 39312.00] 100.00000 43200.00] 100.00000 43200.00
HMA SURFACE, TYPE A | |
0026 402-07435 736.000 TON | 68.00000 50048.00] 80.00000 58880.00] 75.00000 55200.00
HMA INTERMEDIATE, TYPE A | |
0027 406-05521 6761.000 SYS | 0.05000 338.05] 0.15000 1014.15]| 0.05000 338.05
ASPHALT FOR TACK COAT | |
0028 601-06037 8.000 EACH | 887.55000 7100.40]| 865.00000 6920.00] 512.50000 4100.00
GUARDRAIL END TREATMENT, I | |
0029 601-06374 8.000 EACH | 819.65000 6557.20] 810.00000 6480.00] 462.50000 3700.00
GUARDRAIL TRANSITION, TGS-1 | |
0030 601-99105 481.250 LFT | 20.18000 9711.63| 18.25000 8782.81]| 17.45000 8397.81
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | |
0031 603-04847 1.000 EACH | 1115.50000 1115.50] 1150.00000 1150.00| 1100.00000 1100.00
FENCE GATE | | |
0032 603-06040 322.000 LFT | 9.70000 3123.40] 10.50000 3381.00] 10.00000 3220.00
FENCE, FARM FIELD, 47 IN. | |
0034 609-08229 322.000 sSYS | 72.10000 23216.20] 85.00000 27370.00] 65.00000 20930.00
REINFORCED CONCRETE BRIDGE APPROACH , | |
10 IN. | | |
0035 610-07486 312.000 TON | 93.00000 29016.00] 115.00000 35880.00] 99.00000 30888.00
HMA FOR APPROACHES, TYPE A | |
0036 611-06497 1.000 EACH | 137.74000 137.74| 195.00000 195.00| 185.00000 185.00
MAILBOX ASSEMBLY, SINGLE | |
0037 615-06505 5.000 EACH | 577.15000 2885.75] 660.00000 3300.00] 630.00000 3150.00
MONUMENT, B | |
0038 616-02320 3418.000 SYS | 2.44000 8339.92| 2.25000 7690.50 | 2.00000 6836.00
GEOTEXTILES | |
0039 616-05688 1025.000 TON | 32.02000 32820.50] 45.00000 46125.00]| 36.00000 36900.00
|

RIPRAP, CLASS 1



INDIANA DEPARTMENT OF TRANSPORTATION DATE 10/16/08
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TABULATION OF BIDS
ROUTE
CALL ORDER 380 CONTRACT 1ID B -29475-A COUNTIES FRANKLIN
LETTING DATE 09/04/08 10:00 AM DISTRICT SEYMOUR DISTRICT
SET-ASIDE
| ( 4 ) 35-1385672 | ( 5 ) 35-1917625 | ( 6 ) 35-1128289
|FORCE CONSTRUCTION CO INC IMILESTONE CONTRACTORS LP |BEATY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0040 616-06405 1241.000 TON | 21.55000 26743.55] 40.00000 49640.00]| 25.50000 31645.50
RIPRAP, REVETMENT | |
0041 621-01004 2.000 EACH | 600.00000 1200.00| 840.00000 1680.00| 640.00000 1280.00
MOBILIZATION AND DEMOBILIZATION FOR | |
SEEDING | | |
0042 621-01956 740.000 LBS | 7.25000 5365.00] 15.75000 11655.00] 7.50000 5550.00
SEED MIXTURE, LEGUME, 1 | |
0043 621-02468 760.000 LBS | 4.00000 3040.00] 3.65000 2774.00] 4.25000 3230.00
SEED MIXTURE, GRASS, 1 | |
0044 621-06545 1.600 TON | 750.00000 1200.00]| 890.00000 1424.00]| 800.00000 1280.00
FERTILIZER | |
0045 621-06565 8.000 TON | 430.00000 3440.00] 420.00000 3360.00] 450.00000 3600.00
MULCHING MATERIAL | |
0046 621-06567 8.000 kGAL | 5.00000 40.00] 1.05000 8.40| 5.25000 42.00
WATER | | |
0047 621-06574 1999.000 SYS | 4.00000 7996.00 | 4.25000 8495.75| 4.75000 9495.25
SODDING | | |
0048 621-06575 347.000 SYS | 4.00000 1388.00]| 4.25000 1474.75]| 4.75000 1648.25
SODDING, NURSERY | |
0049 622-52436 8.000 EACH | 21.34000 170.72| 37.00000 296.00] 31.00000 248.00
SIGN, DO NOT MOW OR SPRAY | |
0050 622-98200 8.000 EACH | 21.34000 170.72] 37.00000 296.00] 31.00000 248.00
SIGN, DO NOT DISTURB | |
0051 628-09402 14.000 MOS | 1582.35000 22152.90] 2000.00000 28000.00] 1950.00000 27300.00
FIELD OFFICE, B | |
0052 701-91792 64.000 EACH | 103.14000 6600.96 | 85.00000 5440.00] 100.00000 6400.00
PILE TIP, STEEL H | | |
0054 702-51015 123.500 CYs | 848.55000 104795.93| 250.00000 30875.00] 275.00000 33962.50
CONCRETE, B, FOOTINGS | |
0055 702-90915 208.400 cCyYs | 575.62000 119959.21| 450.00000 93780.00| 585.00000 121914.00
CONCRETE, A | |
0056 703-51030 36647.000 LBS | 1.33000 48740.51 | 1.00000 36647.00] 1.00000 36647.00
REINFORCING STEEL | |
0057 703-51032 126371.000 LBS | 1.35000 170600.85]| 1.05000 132689.55]| 1.05000 132689.55
REINFORCING STEEL, EPOXY COATED | |
0058 704-51002 464.800 CYS | 547.09000 254287.43 610.00000 283528.00] 525.00000 244020.00
CONCRETE, C, SUPERSTRUCTURE | |
0059 706-06344 887.500 LFT | 60.92000 54066.50] 68.00000 60350.00] 65.75000 58353.13
|

RAILING, TS-1



INDIANA DEPARTMENT OF TRANSPORTATION DATE 10/16/08
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TABULATION OF BIDS
ROUTE
CALL ORDER 380 CONTRACT 1ID B -29475-A COUNTIES FRANKLIN
LETTING DATE 09/04/08 10:00 AM DISTRICT SEYMOUR DISTRICT
SET-ASIDE
| ( 4 ) 35-1385672 | ( 5 35-1917625 | ( 6 ) 35-1128289
|FORCE CONSTRUCTION CO INC |[MILESTONE CONTRACTORS LP |BEATY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0060 707-05980 1382.700 LFT | 237.17000 327934.96| 233.00000 322169.10] 215.00000 297280.50
STRUCTURAL MEMBER, CONCRETE BOX BEAM, | |
CB, 33 IN. X 48 IN. | |
0061 707-05984 1140.000 LFT | 225.71000 257309.40] 208.00000 237120.00] 204.00000 232560.00
STRUCTURAL MEMBERS, CONCRETE I-BEAM, | |
III, 45 IN. X 16 IN. | |
0062 709-51821 LUMP | 7150.00000 7150.00 | 8000.00000 8000.00 | 7350.00000 7350.00
SURFACE SEAL | |
0063 715-03475 7.000 EACH | 363.05000 2541.35] 550.00000 3850.00] 550.00000 3850.00
SAFETY METAL END SECTION, 4:1, 15 IN. | |
0064 715-05119 72.000 LEFT | 38.82000 2795.04 29.00000 2088.00] 23.25000 1674.00
PIPE, TYPE 1, CIRCULAR, 15 IN. | |
0065 715-05151 358.000 LFT | 37.94000 13582.52]| 29.00000 10382.00]| 21.25000 7607.50
PIPE, TYPE 2, CIRCULAR, 15 IN. | |
0066 715-05169 154.000 LFT | 39.58000 6095.32] 29.00000 4466.00 | 21.50000 3311.00
PIPE, TYPE 3, CIRCULAR, 15 IN. | |
0067 715-05407 177.000 LFT | 5.17000 915.09] 18.00000 3186.00] 7.00000 1239.00
PIPE, END BENT DRAIN, 6 IN. | |
0068 726-93526 10.000 EACH | 446.01000 4460.10| 375.00000 3750.00] 550.00000 5500.00
BEARING ASSEMBLY, III | |
0069 801-03290 4.000 EACH | 245.00000 980.00] 260.00000 1040.00]| 265.00000 1060.00
CONSTRUCTION SIGN, C | |
0070 801-06625 15.000 EACH | 135.00000 2025.00] 142.00000 2130.00] 145.00000 2175.00
DETOUR ROUTE MARKER ASSEMBLY | |
0071 801-06640 8.000 EACH | 225.00000 1800.00]| 237.00000 1896.00| 240.00000 1920.00
CONSTRUCTION SIGN, A | |
0072 801-07118 108.000 LFT | 11.50000 1242.00| 12.00000 1296.00 | 12.25000 1323.00
BARRICADE, III-A | |
0073 801-07119 40.000 LFT | 13.75000 550.00] 14.50000 580.00] 14.50000 580.00
BARRICADE, III-B | |
0074 802-76025 56.250 SFT | 23.28000 1309.50] 21.50000 1209.38]| 22.00000 1237.50
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.080 IN. THICKNESS | |
0075 802-76055 126.000 LFT | 8.73000 1099.98]| 7.40000 932.40] 7.50000 945.00
SIGN POST, A | |
0078 701-09144 1303.000 LFT | 61.63000 80303.89] 73.00000 95119.00] 72.50000 94467.50
PILE, STEEL H, REINFORCED CONCRETE, HP | |
12 X 53 | | |
0079 808-06713 4928.000 LFT | 0.29000 1429.12]| 0.31000 1527.68]| 0.30000 1478.40
|

LINE, PAINT, SOLID, WHITE, 4 IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE 10/16/08
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TABULATION OF BIDS
ROUTE
CALL ORDER 380 CONTRACT 1ID B -29475-A COUNTIES FRANKLIN
LETTING DATE 09/04/08 10:00 AM DISTRICT SEYMOUR DISTRICT
SET-ASIDE
| 4 ) 35-1385672 | ( 5 ) 35-1917625 | ( 6 ) 35-1128289
|FORCE CONSTRUCTION CO INC IMILESTONE CONTRACTORS LP |BEATY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0080 808-06726 48.000 LFT | 5.50000 264.00] 5.75000 276.00]| 5.75000 276.00
TRANSVERSE MARKINGS, PAINT, STOP LINE, | |
24 1IN. | | |
0081 720-45030 1.000 EACH | 3254.77000 3254.77] 1400.00000 1400.00]| 1200.00000 1200.00
INLET, E7 | | |
0082 720-45035 2.000 EACH | 1875.41000 3750.82] 1400.00000 2800.00] 1375.00000 2750.00
INLET, F7 | | |
SECTION TOTALS | $ 2,190,984.45| $ 2,274,365.00]| $ 2,275,691.34
+ + +
CONTRACT TOTALS | $ 2,190,984.45| $ 2,274,365.00]| $ 2,275,691.34




INDIANA DEPARTMENT OF TRANSPORTATION DATE 10/16/08
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TABULATION OF BIDS
ROUTE
CALL ORDER 380 CONTRACT 1ID B -29475-A COUNTIES FRANKLIN
LETTING DATE 09/04/08 10:00 AM DISTRICT SEYMOUR DISTRICT
SET-ASIDE
| ( 7 ) 31-1323837 | ( ) | (
| SUNESIS CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 BRIDGE REPLACEMENT
| | |
0001 105-06845 LUMP | 35000.00000 35000.00]
CONSTRUCTION ENGINEERING | |
0002 109-08359 1.000 DOL | 1.00000 1.00]
LIQUIDATED DAMAGES | |
0003 109-08360 1.000 DOL | 1.00000 1.00]
CONTRACT LIENS | |
0004 109-08442 1.000 DOL | 1.00000 1.00]
QUALITY ADJUSTMENTS, SUPERSTRUCTURE | |
CONCRETE | | |
0005 109-08443 1.000 DOL | 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0006 109-08444 1.000 DOL | 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0007 109-08463 1.000 DOL | 1.00000 1.00]
PROJECT ESTIMATE ADJUSTMENT | |
0009 110-01001 LUMP | 114500.00000 114500.00]
MOBILIZATION AND DEMOBILIZATION | |
0010 201-52370 LUMP | 51300.00000 51300.00]
CLEARING RIGHT OF WAY | |
0011 202-51330 LUMP | 15000.00000 15000.00]
PRESENT STRUCTURE, REMOVE , STRUCTURE # | |
0012 202-51330 LUMP | 15000.00000 15000.00]
PRESENT STRUCTURE, REMOVE , STRUCTURE # | |
0013 203-02000 6550.000 CYS | 11.50000 75325.00]
EXCAVATION, COMMON | |
0014 203-02070 9520.000 CYS | 9.00000 85680.00]
BORROW | | |
0015 205-06931 53.000 TON | 60.00000 3180.00]
TEMPORARY CHECK DAM, REVETMENT RIPRAP | |
0016 205-06932 234.000 LFT | 7.50000 1755.00]
TEMPORARY CHECK DAM, STRAW BALES | |
0017 205-06933 3.000 EACH | 85.00000 255.00]
TEMPORARY DITCH INLET PROTECTION | |
0018 205-06937 2755.000 LFT | 1.90000 5234.50]
TEMPORARY SILT FENCE | |
0019 206-51215 20.800 cCyYs | 22.00000 457.60]
| |

EXCAVATION, X



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/16/08
PAGE : 380 -13
TABULATION OF BIDS

ROUTE
CALL ORDER : 380 CONTRACT ID : B -29475-A COUNTIES : FRANKLIN
LETTING DATE : 09/04/08 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE
| ( 7 ) 31-1323837 | ( ) | (
| SUNESIS CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0020 206-51220 490.600 CYS | 9.00000 4415.40]|
EXCAVATION, WET | |
0021 211-02050 98.000 cCYS | 36.00000 3528.00]
B BORROW | | |
0022 211-06467 77.600 CYS | 92.00000 7139.20]
AGGREGATE FOR END BENT BACKFILL | |
0023 301-07448 3000.000 TON | 22.00000 66000.00]
COMPACTED AGGREGATE, NO. 53, BASE | |
0024 303-07449 207.000 TON | 29.00000 6003.00]|
COMPACTED AGGREGATE, NO. 73 | |
0025 402-07432 432.000 TON | 110.00000 47520.00|
HMA SURFACE, TYPE A | |
0026 402-07435 736.000 TON | 82.00000 60352.00]
HMA INTERMEDIATE, TYPE A | |
0027 406-05521 6761.000 SYS | 0.06000 405.66 |
ASPHALT FOR TACK COAT | |
0028 601-06037 8.000 EACH | 1000.00000 8000.00|
GUARDRAIL END TREATMENT, I | |
0029 601-06374 8.000 EACH | 1200.00000 9600.00 |
GUARDRAIL TRANSITION, TGS-1 | |
0030 601-99105 481.250 LFT | 29.00000 13956.25]|
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | |
0031 603-04847 1.000 EACH | 1100.00000 1100.00]|
FENCE GATE | | |
0032 603-06040 322.000 LFT | 12.00000 3864.00]
FENCE, FARM FIELD, 47 IN. | |
0034 609-08229 322.000 sSYS | 65.00000 20930.00]
REINFORCED CONCRETE BRIDGE APPROACH , | |
10 IN. | | |
0035 610-07486 312.000 TON | 112.00000 34944.00]
HMA FOR APPROACHES, TYPE A | |
0036 611-06497 1.000 EACH | 150.00000 150.00|
MAILBOX ASSEMBLY, SINGLE | |
0037 615-06505 5.000 EACH | 750.00000 3750.00]
MONUMENT, B | |
0038 616-02320 3418.000 SYS | 1.25000 4272.50]|
GEOTEXTILES | |
0039 616-05688 1025.000 TON | 35.00000 35875.00]
| |

RIPRAP, CLASS 1 |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/16/08
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TABULATION OF BIDS

ROUTE
CALL ORDER : 380 CONTRACT ID : B -29475-A COUNTIES : FRANKLIN
LETTING DATE : 09/04/08 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE
| ( 7 ) 31-1323837 | ( ) | (
| SUNESIS CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0040 616-06405 1241.000 TON | 26.00000 32266.00|
RIPRAP, REVETMENT | |
0041 621-01004 2.000 EACH | 625.00000 1250.00|
MOBILIZATION AND DEMOBILIZATION FOR | |
SEEDING | | |
0042 621-01956 740.000 LBS | 3.75000 2775.00]|
SEED MIXTURE, LEGUME, 1 | |
0043 621-02468 760.000 LBS | 4.00000 3040.00]
SEED MIXTURE, GRASS, 1 | |
0044 621-06545 1.600 TON | 1450.00000 2320.00]
FERTILIZER | |
0045 621-06565 8.000 TON | 550.00000 4400.00 |
MULCHING MATERIAL | |
0046 621-06567 8.000 kGAL | 12.00000 96.00]
WATER | | |
0047 621-06574 1999.000 SYS | 5.00000 9995.00 |
SODDING | | |
0048 621-06575 347.000 SYS | 5.00000 1735.00]|
SODDING, NURSERY | |
0049 622-52436 8.000 EACH | 33.00000 264.00]
SIGN, DO NOT MOW OR SPRAY | |
0050 622-98200 8.000 EACH | 33.00000 264.00]
SIGN, DO NOT DISTURB | |
0051 628-09402 14.000 MOS | 1200.00000 16800.00]
FIELD OFFICE, B | |
0052 701-91792 64.000 EACH | 100.00000 6400.00]|
PILE TIP, STEEL H | | |
0054 702-51015 123.500 CYs | 950.00000 117325.00]
CONCRETE, B, FOOTINGS | |
0055 702-90915 208.400 cCyYs | 750.00000 156300.00]
CONCRETE, A | |
0056 703-51030 36647.000 LBS | 1.10000 40311.70]
REINFORCING STEEL | |
0057 703-51032 126371.000 LBS | 1.15000 145326.65]|
REINFORCING STEEL, EPOXY COATED | |
0058 704-51002 464.800 CYS | 595.00000 276556.00]
CONCRETE, C, SUPERSTRUCTURE | |
0059 706-06344 887.500 LFT | 85.00000 75437.50]|
| |

RAILING, TS-1 |
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TABULATION OF BIDS
ROUTE
CALL ORDER : 380 CONTRACT 1ID B -29475-A COUNTIES FRANKLIN
LETTING DATE 09/04/08 10:00 AM DISTRICT SEYMOUR DISTRICT
SET-ASIDE
| 7 ) 31-1323837 I ( ) I(
| SUNESIS CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0060 707-05980 1382.700 LFT | 270.50000 374020.35]
STRUCTURAL MEMBER, CONCRETE BOX BEAM, | |
CB, 33 IN. X 48 IN. | |
0061 707-05984 1140.000 LFT | 247.00000 281580.00]
STRUCTURAL MEMBERS, CONCRETE I-BEAM, | |
III, 45 IN. X 16 IN. | |
0062 709-51821 LUMP | 8200.00000 8200.00 |
SURFACE SEAL | |
0063 715-03475 7.000 EACH | 325.00000 2275.00]
SAFETY METAL END SECTION, 4:1, 15 IN. | |
0064 715-05119 72.000 LEFT | 24.00000 1728.00|
PIPE, TYPE 1, CIRCULAR, 15 IN. | |
0065 715-05151 358.000 LFT | 21.00000 7518.00|
PIPE, TYPE 2, CIRCULAR, 15 IN. | |
0066 715-05169 154.000 LFT | 20.00000 3080.00]
PIPE, TYPE 3, CIRCULAR, 15 IN. | |
0067 715-05407 177.000 LFT | 2.50000 442.50]
PIPE, END BENT DRAIN, 6 IN. | |
0068 726-93526 10.000 EACH | 550.00000 5500.00]
BEARING ASSEMBLY, III | |
0069 801-03290 4.000 EACH | 550.00000 2200.00]
CONSTRUCTION SIGN, C | |
0070 801-06625 15.000 EACH | 122.00000 1830.00|
DETOUR ROUTE MARKER ASSEMBLY | |
0071 801-06640 8.000 EACH | 157.00000 1256.00]|
CONSTRUCTION SIGN, A | |
0072 801-07118 108.000 LFT | 24.50000 2646.00]
BARRICADE, III-A | |
0073 801-07119 40.000 LFT | 35.00000 1400.00]|
BARRICADE, III-B | |
0074 802-76025 56.250 SFT | 21.00000 1181.25]
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.080 IN. THICKNESS | |
0075 802-76055 126.000 LFT | 5.75000 724.50]
SIGN POST, A | |
0078 701-09144 1303.000 LFT | 75.00000 97725.00|
PILE, STEEL H, REINFORCED CONCRETE, HP | |
12 X 53 | | |
0079 808-06713 4928.000 LFT | 0.35000 1724.80]|
| |

LINE, PAINT, SOLID, WHITE, 4 IN.
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TABULATION OF BIDS
ROUTE
CALL ORDER : 380 CONTRACT 1ID B -29475-A COUNTIES FRANKLIN
LETTING DATE : 09/04/08 10:00 AM DISTRICT SEYMOUR DISTRICT
SET-ASIDE
| ( 7 ) 31-1323837 | ) | (
| SUNESIS CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0080 808-06726 48.000 LFT | 3.50000 168.00] [
TRANSVERSE MARKINGS, PAINT, STOP LINE, | |
24 1IN. | | |
0081 720-45030 1.000 EACH | 1500.00000 1500.00]| |
INLET, E7 | | |
0082 720-45035 2.000 EACH | 1550.00000 3100.00]
INLET, F7 | | |
SECTION TOTALS | $ 2,427,159.36 | $ | $
+ + +
CONTRACT TOTALS | $ 2,427,159.36| $ 0.00] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/16/08
PAGE : 390 -1

VENDOR RANKING

CALL ORDER : 390 CONTRACT ID : B -29595-A COUNTIES : KNOX
LETTING DATE : 09/04/08 10:00 AM DISTRICT : 66
CONTRACT TIME : 11/30/09 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT (S) : 0088500
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1878024 RAGLE INC S 1,222,980.58 100.0000%
2 35-1801998 CLR INC $ 1,330,329.67 108.7777%
3 90-0177865 HIS CONSTRUCTORS LLC $ 1,485,785.85 121.4889%
4 05-0558668 WEDDLE BROTHERS HIGHWAY GROUP LLC $ 1,579,260.72 129.1321%
5 35-2040801 GOHMANN ASPHALT & CONSTRUCTION INC $ 1,631,773.86 133.4260%
6 35-1618530 AMERICAN CONTRACTING & SERVICES $ 1,672,290.62 136.7389%



INDIANA DEPARTMENT OF TRANSPORTATION DATE 10/16/08
PAGE 390 -2
TABULATION OF BIDS
ROUTE 1508
CALL ORDER : 390 CONTRACT ID : B -29595-A COUNTIES KNOX
LETTING DATE : 09/04/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
| ( 1 ) 35-1878024 | ( 2 ) 35-1801998 | ( 3 ) 90-0177865
|RAGLE INC |CLR INC |[HIS CONSTRUCTORS LLC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 BRIDGE REPLACEMENT
| | |
0001 105-06845 LUMP | 12500.00000 12500.00]| 15500.00000 15500.00]| 20000.00000 20000.00
CONSTRUCTION ENGINEERING | |
0002 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0003 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0006 110-01001 LUMP | 61000.00000 61000.00] 65000.00000 65000.00] 72500.00000 72500.00
MOBILIZATION AND DEMOBILIZATION | |
0007 201-52370 LUMP | 24000.00000 24000.00 | 19000.00000 19000.00] 29000.00000 29000.00
CLEARING RIGHT OF WAY | |
0009 202-51330 LUMP | 40000.00000 40000.00]| 16000.00000 16000.00]| 35000.00000 35000.00
PRESENT STRUCTURE, REMOVE | |
0010 203-02000 2713.000 CYS | 17.00000 46121.00] 16.25000 44086.25] 18.00000 48834.00
EXCAVATION, COMMON | |
0011 203-02070 4387.000 CYS | 1.00000 4387.00| 12.00000 52644.00] 18.00000 78966.00
BORROW | | |
0012 204-02290 4.000 EACH | 500.00000 2000.00] 200.00000 800.00| 365.00000 1460.00
SETTLEMENT PLATE | |
0013 205-02236 12.000 EACH | 18.00000 216.00] 175.00000 2100.00] 68.00000 816.00
TEMPORARY EROSION AND SEDIMENT CONTROL, | |
DROP INLET PROTECTION | |
0014 205-03371 51.000 cCYS | 3.00000 153.00] 25.00000 1275.00]| 22.00000 1122.00
SEDIMENT, REMOVE | |
0015 205-06932 54.000 LFT | 10.50000 567.00] 21.00000 1134.00] 11.00000 594.00
TEMPORARY CHECK DAM, STRAW BALES | |
0016 205-06933 5.000 EACH | 130.00000 650.00] 195.00000 975.00] 135.00000 675.00
TEMPORARY DITCH INLET PROTECTION | |
0017 205-06937 2710.000 LFT | 1.40000 3794.00] 2.15000 5826.50] 1.45000 3929.50
TEMPORARY SILT FENCE | |
0018 207-08266 4640.000 SYS | 1.00000 4640.00]| 3.35000 15544.00]| 9.00000 41760.00
SUBGRADE TREATMENT, TYPE III | |
0019 207-08267 717.000 SYS | 10.00000 7170.00| 8.00000 5736.00] 9.00000 6453.00
SUBGRADE TREATMENT, TYPE IIIA | |
0020 211-02050 2083.000 cCYS | 23.00000 47909.00] 24.00000 49992.00] 15.00000 31245.00
B BORROW | | |
0021 211-06467 40.000 cCYs | 50.00000 2000.00] 85.00000 3400.00] 75.00000 3000.00
|

AGGREGATE FOR END BENT BACKFILL



INDIANA DEPARTMENT OF TRANSPORTATION DATE 10/16/08
PAGE 390 -3
TABULATION OF BIDS
ROUTE 1508
CALL ORDER 390 CONTRACT 1ID B -29595-A COUNTIES KNOX
LETTING DATE 09/04/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
| ( 1 ) 35-1878024 | ( 2 ) 35-1801998 | ( 3 ) 90-0177865
|RAGLE INC |CLR INC |HIS CONSTRUCTORS LLC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0022 211-09264 778.000 CYS | 16.00000 12448.00]| 17.00000 13226.00]| 16.00000 12448.00
STRUCTURE BACKFILL, TYPE 1 | |
0023 211-09266 3071.000 CYS | 23.00000 70633.00] 24.50000 75239.50] 16.00000 49136.00
STRUCTURE BACKFILL, TYPE 3 | |
0024 301-07448 1716.000 TON | 22.00000 37752.00] 27.50000 47190.00]| 26.00000 44616.00
COMPACTED AGGREGATE, NO. 53, BASE | |
0025 302-07455 38.000 CYS | 70.00000 2660.00] 94.00000 3572.00] 90.00000 3420.00
DENSE GRADED SUBBASE | |
0026 402-07432 313.000 TON | 92.00000 28796.00] 100.00000 31300.00] 94.00000 29422.00
HMA SURFACE, TYPE A | |
0027 402-07435 535.000 TON | 77.00000 41195.00] 85.00000 45475.00] 79.00000 42265.00
HMA INTERMEDIATE, TYPE A | |
0029 601-01128 4.000 EACH | 1200.00000 4800.00| 1300.00000 5200.00] 1250.00000 5000.00
GUARDRAIL TRANSITION TYPE WGB | |
0030 601-01700 1.000 EACH | 1825.00000 1825.00| 2000.00000 2000.00] 1850.00000 1850.00
GUARDRAIL TERMINAL SYSTEM, W BEAM, | |
CURVED, 1 | | |
0031 601-01740 1.000 EACH | 1950.00000 1950.00]| 2175.00000 2175.00] 2000.00000 2000.00
GUARDRAIL TERMINAL SYSTEM, W BEAM, | |
CURVED, 4 | | |
0032 601-02103 100.000 LFT | 25.00000 2500.00] 36.00000 3600.00] 25.50000 2550.00
GUARDRAIL, W BEAM, SHOP CURVED, 6 FT. 3 | |
IN. SPACING | |
0033 601-06037 2.000 EACH | 900.00000 1800.00| 1000.00000 2000.00] 925.00000 1850.00
GUARDRAIL END TREATMENT, I | |
0034 601-99105 247.500 LFT | 19.05000 4714.88]| 21.35000 5284.13] 19.50000 4826.25
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | |
0035 602-06729 6.000 EACH | 8.00000 48.00 | 50.00000 300.00] 12.50000 75.00
BARRIER DELINEATOR | |
0036 604-91531 18.000 SYS | 50.00000 900.00] 190.00000 3420.00] 65.00000 1170.00
SIDEWALK, CONCRETE, 4 IN. | |
0037 607-06335 113.000 LFT | 30.00000 3390.00] 45.00000 5085.00] 35.00000 3955.00
PAVED SIDE DITCH, A , MODIFIED | |
0038 609-06257 224.000 SYS | 65.00000 14560.00]| 85.00000 19040.00]| 85.00000 19040.00
REINFORCED CONCRETE BRIDGE APPROACH, 10 | |
IN. | | |
0039 610-07487 189.000 TON | 113.00000 21357.00] 125.00000 23625.00] 115.00000 21735.00
HMA FOR APPROACHES, TYPE B | |
0040 611-06497 3.000 EACH | 160.00000 480.00] 235.00000 705.00] 175.00000 525.00
MAILBOX ASSEMBLY, SINGLE | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE 10/16/08
PAGE 390 -4
TABULATION OF BIDS
ROUTE 1508
CALL ORDER 390 CONTRACT 1ID B -29595-A COUNTIES KNOX
LETTING DATE 09/04/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
| ( 1 ) 35-1878024 | ( 2 ) 35-1801998 | ( 3 ) 90-0177865
|RAGLE INC |CLR INC |HIS CONSTRUCTORS LLC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0041 611-06498 2.000 EACH | 240.00000 480.00] 352.00000 704.00] 245.00000 490.00
MAILBOX ASSEMBLY, DOUBLE | |
0042 615-06490 22.000 EACH | 125.00000 2750.00] 100.00000 2200.00] 130.00000 2860.00
RIGHT OF WAY MARKER | |
0043 615-06505 4.000 EACH | 700.00000 2800.00] 650.00000 2600.00] 710.00000 2840.00
MONUMENT, B | |
0044 616-02320 314.000 sSYS | 2.00000 628.00] 4.50000 1413.00]| 2.50000 785.00
GEOTEXTILES | |
0045 616-06405 217.000 TON | 28.50000 6184.50] 40.00000 8680.00| 50.00000 10850.00
RIPRAP, REVETMENT | |
0046 616-06451 27.000 TON | 28.50000 769.50| 40.00000 1080.00| 48.00000 1296.00
RIPRAP, UNIFORM | | |
0047 621-01004 2.000 EACH | 550.00000 1100.00]| 600.00000 1200.00]| 565.00000 1130.00
MOBILIZATION AND DEMOBILIZATION FOR | |
SEEDING | | |
0048 621-06545 0.600 TON | 750.00000 450.00 | 1100.00000 660.00] 765.00000 459.00
FERTILIZER | |
0049 621-06553 255.000 LBS | 3.10000 790.50] 4.50000 1147.50]| 3.15000 803.25
SEED MIXTURE, R | |
0050 621-06557 92.000 LBS | 1.90000 174.80] 3.00000 276.00]| 1.95000 179.40
SEED MIXTURE, T | |
0051 621-06565 4.600 TON | 430.00000 1978.00| 480.00000 2208.00] 435.00000 2001.00
MULCHING MATERIAL | |
0052 621-06567 0.700 kGAL | 5.00000 3.50] 5.00000 3.50] 5.00000 3.50
WATER | | |
0053 621-06574 190.000 SYS | 31.50000 5985.00] 45.00000 8550.00| 31.00000 5890.00
SODDING | | |
0054 628-09402 16.000 MOS | 850.00000 13600.00] 1000.00000 16000.00] 1950.00000 31200.00
FIELD OFFICE, B | |
0055 701-51195 520.000 LFT | 58.00000 30160.00] 65.00000 33800.00] 105.00000 54600.00
PILE, STEEL H, HP 12 X 53 | |
0056 701-91792 10.000 EACH | 250.00000 2500.00] 115.00000 1150.00| 125.00000 1250.00
PILE TIP, STEEL H | | |
0057 703-06029 48488.000 LBS | 1.20000 58185.60] 1.23000 59640.24| 1.10000 53336.80
REINFORCING BARS, EPOXY COATED | |
0058 704-51002 128.400 cCYs | 700.00000 89880.00] 600.00000 77040.00 | 650.00000 83460.00
CONCRETE, C, SUPERSTRUCTURE | |
0059 706-05733 4.000 EACH | 1600.00000 6400.00] 1100.00000 4400.00]| 2100.00000 8400.00
|

CONCRETE BRIDGE RAILING TRANSITION, WBC



INDIANA DEPARTMENT OF TRANSPORTATION DATE 10/16/08
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TABULATION OF BIDS
ROUTE 1508
CALL ORDER 390 CONTRACT 1ID B -29595-A COUNTIES KNOX
LETTING DATE 09/04/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
| ( 1 ) 35-1878024 | ( 2 35-1801998 | ( 3 ) 90-0177865
|RAGLE INC |CLR INC |HIS CONSTRUCTORS LLC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0060 706-51020 15.400 CYS | 600.00000 9240.00] 715.00000 11011.00] 550.00000 8470.00
CONCRETE, C, RAILING | |
0061 709-51821 LUMP | 2300.00000 2300.00] 2600.00000 2600.00] 2400.00000 2400.00
SURFACE SEAL | |
0062 711-51038 LUMP | 193000.00000 193000.00| 145000.00000 145000.00|] 191000.00000 191000.00
STRUCTURAL STEEL | |
0063 711-51070 16.000 EACH | 60.00000 960.00| 37.00000 592.00] 50.00000 800.00
ANCHOR PLATE, AP 1 | |
0064 715-05024 156.000 LFT | 80.00000 12480.00]| 80.00000 12480.00]| 94.00000 14664.00
PIPE, TYPE 2, CIRCULAR, 36 IN. | |
0065 715-05149 31.000 LFT | 32.00000 992.00| 30.00000 930.00| 75.00000 2325.00
PIPE, TYPE 2, CIRCULAR, 12 IN. | |
0066 715-05151 785.000 LFT | 35.00000 27475.00] 36.00000 28260.00] 36.00000 28260.00
PIPE, TYPE 2, CIRCULAR, 15 IN. | |
0067 715-05154 208.000 LEFT | 45.00000 9360.00] 54.00000 11232.00] 50.00000 10400.00
PIPE, TYPE 2, CIRCULAR, 24 IN. | |
0068 715-05169 30.000 LFT | 35.00000 1050.00]| 35.00000 1050.00]| 55.00000 1650.00
PIPE, TYPE 3, CIRCULAR, 15 IN. | |
0069 715-05422 29.000 LFT | 80.00000 2320.00] 150.00000 4350.00] 135.00000 3915.00
PIPE, SLOTTED DRAIN, 12 IN. | |
0070 715-46005 3.000 EACH | 200.00000 600.00] 445.00000 1335.00]| 450.00000 1350.00
PIPE END SECTION, 15 IN. | |
0071 715-46020 1.000 EACH | 275.00000 275.00] 450.00000 450.00 | 600.00000 600.00
PIPE END SECTION, 24 IN. | |
0072 715-46040 2.000 EACH | 700.00000 1400.00]| 700.00000 1400.00]| 800.00000 1600.00
PIPE END SECTION, 36 IN. | |
0073 715-91361 11.000 LFT | 18.00000 198.00| 75.00000 825.00| 32.00000 352.00
PIPE, PVC, 6 IN. | |
0074 715-93910 4.000 EACH | 400.00000 1600.00]| 1250.00000 5000.00] 1500.00000 6000.00
WATER SERVICE LINE, ADJUST | |
0075 720-45035 9.000 EACH | 1800.00000 16200.00] 1700.00000 15300.00] 1500.00000 13500.00
INLET, F7 | | |
0076 720-45235 1.000 EACH | 2000.00000 2000.00] 1800.00000 1800.00]| 1500.00000 1500.00
CATCH BASIN, E7 | |
0077 720-94612 1.000 EACH | 5000.00000 5000.00] 4300.00000 4300.00]| 4200.00000 4200.00
MANHOLE, K4 | |
0078 720-97958 2.000 EACH | 5500.00000 11000.00] 5300.00000 10600.00] 5500.00000 11000.00
MANHOLE, K2 | |
0079 731-93945 5579.000 SFT | 22.00000 122738.00]| 24.00000 133896.00]| 25.00000 139475.00
FACE PANELS, CONCRETE | |



QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC

INDIANA DEPARTMENT OF TRANSPORTATION DATE 10/16/08
PAGE 390 -6
TABULATION OF BIDS
ROUTE : 1508
CALL ORDER : 390 CONTRACT 1ID B -29595-A COUNTIES : KNOX
LETTING DATE : 09/04/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
| ( 1 ) 35-1878024 | ( 2 35-1801998 | ( 3 ) 90-0177865
|RAGLE INC |CLR INC |HIS CONSTRUCTORS LLC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0080 731-93946 5579.000 SFT | 7.00000 39053.00] 15.00000 83685.00]| 16.00000 89264.00
WALL ERECTION | |
0081 731-93947 331.000 LET | 25.00000 8275.00 | 41.20000 13637.20] 30.00000 9930.00
LEVELING PAD, CONCRETE | |
0082 732-90578 4.000 EACH | 600.00000 2400.00] 600.00000 2400.00] 1500.00000 6000.00
WATER METER, RELOCATE | |
0083 801-03290 4.000 EACH | 295.00000 1180.00] 330.00000 1320.00] 510.00000 2040.00
CONSTRUCTION SIGN, C | |
0084 801-04308 8.000 EACH | 595.00000 4760.00| 670.00000 5360.00] 465.00000 3720.00
ROAD CLOSURE SIGN ASSEMBLY | |
0085 801-06625 7.000 EACH | 145.00000 1015.00] 225.00000 1575.00 | 280.00000 1960.00
DETOUR ROUTE MARKER ASSEMBLY | |
0086 801-06640 13.000 EACH | 225.00000 2925.00] 350.00000 4550.00| 405.00000 5265.00
CONSTRUCTION SIGN, A | |
0087 801-06775 LUMP | 1500.00000 1500.00] 2500.00000 2500.00] 30000.00000 30000.00
MAINTAINING TRAFFIC | |
0088 801-07118 96.000 LFT | 11.50000 1104.00]| 12.90000 1238.40]| 20.50000 1968.00
BARRICADE, III-A | |
0089 801-07119 96.000 LFT | 13.50000 1296.00] 15.00000 1440.00] 25.50000 2448.00
BARRICADE, III-B | |
0090 802-05701 55.000 LFT | 13.25000 728.75] 14.85000 816.75] 13.50000 742.50
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | |
BASE | | |
0091 802-76025 36.000 SFT | 21.00000 756.00 | 23.55000 847.80| 21.50000 774.00
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.080 IN. THICKNESS | |
0092 808-06713 2673.000 LFT | 0.28000 748 .44 | 0.31000 828.63| 0.36000 962.28
LINE, PAINT, SOLID, WHITE, 4 IN. | |
0093 808-06714 2632.000 LFT | 0.28000 736.96 | 0.31000 815.92] 0.36000 947.52
LINE, PAINT, SOLID, YELLOW, 4 IN. | |
0094 808-06726 97.000 LFT | 4.95000 480.15| 5.55000 538.35] 3.05000 295.85
TRANSVERSE MARKINGS, PAINT, STOP LINE, | |
24 IN. | | |
0095 406-05520 1.200 TON | 600.00000 720.00] 550.00000 660.00] 610.00000 732.00
ASPHALT FOR TACK COAT | |
0096 715-08305 11.000 TON | 125.00000 1375.00]| 500.00000 5500.00] 200.00000 2200.00
HMA FOR STRUCTURE INSTALLATION, TYPE B | |
0097 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
|
|

CONTROL DEVICES



INDIANA DEPARTMENT OF TRANSPORTATION

DATE 10/16/08
PAGE 390 -7
TABULATION OF BIDS
ROUTE 1508
CALL ORDER 390 CONTRACT 1ID B -29595-A COUNTIES KNOX
LETTING DATE 09/04/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
| ( 1 ) 35-1878024 | ( 2 ) 35-1801998 | ( 3 ) 90-0177865
|RAGLE INC |CLR INC |HIS CONSTRUCTORS LLC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0098 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
SECTION TOTALS | $ 1,222,980.58] $ 1,330,329.67] $ 1,485,785.85
+ + +
CONTRACT TOTALS | S 1,222,980.58] S 1,330,329.67] S 1,485,785.85




INDIANA DEPARTMENT OF TRANSPORTATION DATE 10/16/08
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TABULATION OF BIDS
ROUTE 1508
CALL ORDER 390 CONTRACT 1ID B -29595-A COUNTIES KNOX
LETTING DATE 09/04/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
| ( 4 ) 05-0558668 | ( 5 ) 35-2040801 | ( 6 ) 35-1618530
|WEDDLE BROTHERS HIGHWAY GROU |GOHMANN ASPHALT & CONSTR INC |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 BRIDGE REPLACEMENT
| | |
0001 105-06845 LUMP | 39686.27000 39686.27] 30000.00000 30000.00] 28000.00000 28000.00
CONSTRUCTION ENGINEERING | |
0002 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0003 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0006 110-01001 LUMP | 78000.00000 78000.00| 81550.00000 81550.00]| 83614.53000 83614.53
MOBILIZATION AND DEMOBILIZATION | |
0007 201-52370 LUMP | 95883.23000 95883.23| 32000.00000 32000.00] 33445.81000 33445.81
CLEARING RIGHT OF WAY | |
0009 202-51330 LUMP | 198937.03000 198937.03| 75000.00000 75000.00|] 110000.00000 110000.00
PRESENT STRUCTURE, REMOVE | |
0010 203-02000 2713.000 CYS | 10.70000 29029.10] 18.00000 48834.00] 15.00000 40695.00
EXCAVATION, COMMON | |
0011 203-02070 4387.000 CYS | 13.67000 59970.29] 20.00000 87740.00| 12.00000 52644.00
BORROW | | |
0012 204-02290 4.000 EACH | 925.46000 3701.84] 1400.00000 5600.00] 2000.00000 8000.00
SETTLEMENT PLATE | |
0013 205-02236 12.000 EACH | 210.10000 2521.20] 95.00000 1140.00]| 95.00000 1140.00
TEMPORARY EROSION AND SEDIMENT CONTROL, | |
DROP INLET PROTECTION | |
0014 205-03371 51.000 CYS | 32.71000 1668.21| 18.00000 918.00| 49.00000 2499.00
SEDIMENT, REMOVE | |
0015 205-06932 54.000 LFT | 19.05000 1028.70]| 17.00000 918.00]| 12.40000 669.60
TEMPORARY CHECK DAM, STRAW BALES | |
0016 205-06933 5.000 EACH | 271.02000 1355.10]| 130.00000 650.00] 145.00000 725.00
TEMPORARY DITCH INLET PROTECTION | |
0017 205-06937 2710.000 LFT | 3.17000 8590.70| 1.40000 3794.00] 1.65000 4471.50
TEMPORARY SILT FENCE | |
0018 207-08266 4640.000 sSYS | 7.47000 34660.80] 8.00000 37120.00] 5.00000 23200.00
SUBGRADE TREATMENT